
BRGS #83 & #84 ON US-70 AND BRG #222 ON NC-55/US-17 OVER TRENT RIVER AND BRG #231 ON NC-55/US-17 OVER NEUSE RIVER.

RAM CONSTRUCTION SERVICES
OF MICHIGAN INC

LIVONIA,  MI

AMERICAN CONTRACTING &
SERVICES INC

JEFFERSONVILLE,  IN  

OCT 08, 2015 01:07 PM CRAVEN 2:00 PM 1 /  2 001

50070.3.31 SEP 15 2015 C203745

TIP NO 2.760 MIBP-5500FF

FED AID NO BRSTP-0070(191)

BRIDGE PRESERVATION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 195000.00 206745.45  MOBILIZATION

0002 1297000000-E 607  308 SY  25.25 7777.00 30.00 9240.00  MILL ASP PVMT *****" DTH
(1-1/2")

0003 1330000000-E 607  1,611 SY  20.80 33508.80 20.00 32220.00  INCIDENTAL MILLING

0004 1519000000-E 610  162 TON 672.75 108985.50 290.00 46980.00  ASP CONC SURF CRS S9.5B

0005 1575000000-E 620  10 TON 690.00 6900.00 650.00 6500.00  ASP FOR PLANT MIX

0006 1840000000-E 665  690 LF  12.50 8625.00 15.00 10350.00  MILLED RUMBLE STRIPS

0007 4400000000-E 1110  192 SF  6.65 1276.80 10.75 2064.00  WORK ZONE SIGNS (STAT)

0008 4405000000-E 1110  797 SF  9.60 7651.20 8.00 6376.00  WORK ZONE SIGNS (PORT)

0009 4415000000-N 1115  3 EA  2240.00 6720.00 3800.00 11400.00  FLASHING ARROW BOARD

0010 4420000000-N 1120  3 EA  8800.00 26400.00 6900.00 20700.00  PORTABLE CHANGE MSG SIGN

0011 4422000000-N 1120  80 DAY 33.50 2680.00 45.00 3600.00  PORT CHANGE MSG SIGN (SHORT TERM)

0012 4430000000-N 1130  402 EA  37.00 14874.00 41.00 16482.00  DRUMS

0013 4480000000-N 1165  3 EA  8750.00 26250.00 7500.00 22500.00  TMA

0014 4510000000-N SP   192 HR  75.00 14400.00 25.00 4800.00  LAW ENFORCEMENT

0015 4516000000-N 1180  402 EA  33.00 13266.00 28.50 11457.00  SKINNY DRUM

0016 4688000000-E 1205  363 LF  4.60 1669.80 4.00 1452.00  THERMO PVT MKG LINES,6"90 MILS

0017 4690000000-E 1205  68 LF  5.75 391.00 5.00 340.00  THERMO PVT MKG LINES 6"120 MILS

0018 4721000000-E 1205  8 EA  287.50 2300.00 250.00 2000.00  THERMO PVT MKG CHARACTER 120

0019 4725000000-E 1205  14 EA  1300.00 18200.00 1125.00 15750.00  THERMO PVT SYMBOL 90MILS

0020 4770000000-E 1205  204,523 LF  1.57 321101.11 1.09 222930.07  4" COLD APPL PLSTIC LINES TYPE **
(IV)

0021 4805000000-N 1205  25 EA  575.00 14375.00 500.00 12500.00  COLD APPL PLASTIC SYM TYPE **
(IV)

0022 4847100000-E 1205  3,961 LF  1.83 7248.63 1.59 6297.99  POLYUREA LINES (6" *****)
(BLACK)

0023 4847100000-E 1205  20,302 LF  1.83 37152.66 1.59 32280.18  POLYUREA LINES (6" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0024 4847120000-E 1205  3,966 LF  4.05 16062.30 3.50 13881.00  POLYUREA LINES (12" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0025 4855000000-E 1205  31,057 LF  0.66 20497.62 0.57 17702.49  LINE REMOVAL 6" WIDE

0026 4865000000-E 1205  3,204 LF  2.30 7369.20 2.00 6408.00  LINE REMOVAL 12" WIDE

0027 4875000000-N 1205  5 EA  115.00 575.00 100.00 500.00  REMOVAL OF SYMBL & CHARAC

0028 4900000000-N 1251  449 EA  17.25 7745.25 15.00 6735.00  PERM RAISED PVMT MARKERS

0029 4905000000-N 1253  4 EA  115.00 460.00 100.00 400.00  SNOWPLB PVMT MRKER

0030 8161000000-E 420  280 SF  25.00 7000.00 30.00 8400.00  GROOVING BRIDGE FLOORS

0031 8175000000-E 420  15 CY  690.00 10350.00 3300.00 49500.00  CLASS AA CONC (BRIDGE)

0032 8224000000-E 425  1,297 LB  4.60 5966.20 4.00 5188.00  EPOXY COAT REINF STL BRDG

0033 8692000000-N SP  Lump Sum 658070.00 900000.00  FOAM JOINT SEALS

0034 8860000000-N SP  Lump Sum 155250.00 50000.00  GENERIC STRUCTURE ITEM (LS)
PARTIAL REMOVAL OF EXISTING   STRUCTURE



BRGS #83 & #84 ON US-70 AND BRG #222 ON NC-55/US-17 OVER TRENT RIVER AND BRG #231 ON NC-55/US-17 OVER NEUSE RIVER.

RAM CONSTRUCTION SERVICES
OF MICHIGAN INC

LIVONIA,  MI

AMERICAN CONTRACTING &
SERVICES INC

JEFFERSONVILLE,  IN  

OCT 08, 2015 01:07 PM CRAVEN 2:00 PM 2 /  2 001

50070.3.31 SEP 15 2015 C203745

TIP NO 2.760 MIBP-5500FF

FED AID NO BRSTP-0070(191)

BRIDGE PRESERVATION.

0035 8860000000-N SP  Lump Sum 5083.00 15000.00  GENERIC STRUCTURE ITEM (LS)
SYNTHETIC RUBBER EXPANSION  JOINT SEAL

0036 8889000000-E SP   300 LB  4.60 1380.00 4.00 1200.00  GENERIC STRUCTURE ITEM (LB)
ADDITIONAL REINFORCING STEEL

0037 8892000000-E SP   5,760 SF  92.50 532800.00 40.00 230400.00  GENERIC STRUCTURE ITEM (SF)
BRIDGE JOINT DEMOLITION

0038 8892000000-E SP   100 SF  60.00 6000.00 66.00 6600.00  GENERIC STRUCTURE ITEM (SF)
CONCRETE DECK REPAIR FOR EPOXYOVERLAY

0039 8892000000-E SP   432,251 SF  3.50 1512878.50 4.90 2118029.90  GENERIC STRUCTURE ITEM (SF)
EPOXY OVERLAY SYSTEM

 

    TOTAL 3824239.57 TOTAL 4134909.08  CONTRACT TOTAL

 

    SUB-TOTAL 3824239.57 SUB-TOTAL 4134909.08  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3824239.57   RAM CONSTRUCTION SERVICES OF MICHIGAN INC

     2  4134909.08   AMERICAN CONTRACTING & SERVICES INC



1 SECTION OF US-13 FROM NC-903 TO SR-1512, 1 SECTION OF NC-903 FROM US-13 TO RR CROSSING.

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC

S. T. WOOTEN CORPORATION ROSE BROTHERS PAVING CO INC

WILSON,  NC AHOSKIE,  NC

OCT 08, 2015 01:07 PM PITT 2:00 PM 1 /  1 002

2016CPT.02.04.10741.2 SEP 15 2015 C203757

TIP NO 6.018 MI

FED AID NO STATE FUNDED

MILLING,  RESURFACING, AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 48000.00 164700.00  160000.00MOBILIZATION

0002 1220000000-E 545  100 TON 40.00 4000.00 108.70 10870.00 40.00  4000.00INCIDENTAL STONE BASE

0003 1245000000-E SP  23.79 SMI 2600.00 61854.00 1886.75 44885.78 2500.00  59475.00SHOULDER RECONSTRUCTION

0004 1297000000-E 607  174,426 SY  1.10 191868.60 1.18 205822.68 1.15  200589.90MILL ASP PVMT *****" DTH
(2-1/2")

0005 1330000000-E 607  5,018 SY  5.15 25842.70 4.10 20573.80 8.00  40144.00INCIDENTAL MILLING

0006 1498000000-E 610  26,961 TON 32.50 876232.50 32.75 882972.75 29.50  795349.50ASP CONC INTR CRS I19.0B

0007 1519000000-E 610  23,787 TON 33.50 796864.50 34.00 808758.00 28.50  677929.50ASP CONC SURF CRS S9.5B

0008 1575000000-E 620  2,721 TON 450.00 1224450.00 385.00 1047585.00 500.00  1360500.00ASP FOR PLANT MIX

0009 2845000000-N 858  3 EA  300.00 900.00 750.00 2250.00 400.00  1200.00ADJ METER OR VALVE BOXES

0010 4413000000-E SP   3,158 SF  4.55 14368.90 4.55 14368.90 6.00  18948.00WORK ZONE ADV/GEN WARN SIGN

0011 4457000000-N SP  Lump Sum 40000.00 87825.00  34000.00TEMP TRAFFIC CONTROL (SP)

0012 6084000000-E 1660 3.01 ACR 1600.00 4816.00 1775.00 5342.75 3000.00  9030.00SEEDING AND MULCHING

 

    TOTAL 3289197.20 TOTAL 3295954.66 TOTAL  3361165.90CONTRACT TOTAL

 

    SUB-TOTAL 3289197.20 SUB-TOTAL 3295954.66 SUB-TOTAL  3361165.90ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3289197.20   BARNHILL CONTRACTING COMPANY

     2  3295954.66   S. T. WOOTEN CORPORATION

     3  3361165.90   ROSE BROTHERS PAVING CO INC



US-421 FROM BRIDGE #30 TO NORTH OF GEORGE ANDERSON DRIVE.

S. T. WOOTEN CORPORATION

WILSON,  NC

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC  

OCT 08, 2015 01:07 PM NEW HANOVER 2:00 PM 1 /  4 003

2016CPT.03.03.10651,  41867.3.2 SEP 15 2015 C203755

TIP NO 8.245 MIW-5103A

FED AID NO STATE FUNDED, STPNHS-0421(46)

GRADING, DRAINAGE, PAVING & SIGNALS.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 630000.00 584000.00  MOBILIZATION

0002 0000400000-N 801 Lump Sum 62500.00 88800.00  CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 375000.00 12275.00  CLEARING & GRUBBING

0004 0008000000-E 200  1 ACR 5000.00 5000.00 9185.00 9185.00  SUPP CLEARING & GRUBBING

0005 0022000000-E 225  12,010 CY  25.00 300250.00 20.00 240200.00  UNCLASSIFIED EXCAVATION

0006 0036000000-E 225  1,000 CY  30.00 30000.00 15.00 15000.00  UNDERCUT EXCAVATION

0007 0134000000-E 240  1,800 CY  20.00 36000.00 18.00 32400.00  DRAINAGE DITCH EXCAVATION

0008 0156000000-E 250  880 SY  13.00 11440.00 13.00 11440.00  REMOVAL OF EXT ASPHALT PVMT

0009 0195000000-E 265  1,000 CY  43.00 43000.00 48.00 48000.00  SELECT GRANULAR MATERIAL

0010 0196000000-E 270  8,500 SY  2.00 17000.00 2.00 17000.00  GEOTEXTILE SOIL STABILIZATION

0011 0318000000-E 300  1,350 TON 62.00 83700.00 65.00 87750.00  FND CONDIT MATL MINOR STRS

0012 0320000000-E 300  4,240 SY  5.00 21200.00 2.00 8480.00  FND CONDIT GEOTEXTILE

0013 0335200000-E 305  60 LF  46.50 2790.00 63.00 3780.00  15" DRAINAGE PIPE

0014 0335400000-E 305  198 LF  61.00 12078.00 73.00 14454.00  24" DRAINAGE PIPE

0015 0335500000-E 305  576 LF  79.00 45504.00 88.00 50688.00  30" DRAINAGE PIPE

0016 0448200000-E 310  6,148 LF  42.00 258216.00 67.00 411916.00  15" RCP CULV CLASS IV

0017 0448300000-E 310  3,688 LF  51.50 189932.00 74.00 272912.00  18" RCP CULV CLASS IV

0018 0448400000-E 310  1,598 LF  77.00 123046.00 85.00 135830.00  24" RCP CULV CLASS IV

0019 0448500000-E 310  412 LF  147.00 60564.00 123.00 50676.00  30" RCP CULV CLASS IV

0020 0448600000-E 310  32 LF  104.00 3328.00 210.00 6720.00  36" RCP CULV CLASS IV

0021 0453000000-E 310  2 EA  1175.00 2350.00 2900.00 5800.00  **" PIPE END SECTION
(15")

0022 0995000000-E 340  2,806 LF  19.00 53314.00 21.00 58926.00  PIPE REMOVAL

0023 0996000000-N 350  8 EA  1950.00 15600.00 2370.00 18960.00  PIPE CLEAN-OUT

0024 1011000000-N 500 Lump Sum 450000.00 524000.00  FINE GRADING

0025 1099500000-E 505  2,500 CY  27.00 67500.00 25.00 62500.00  SHALLOW UNDERCUT

0026 1099700000-E 505  4,780 TON 50.00 239000.00 47.00 224660.00  CLASS IV SUBGRD STABILIZATION

0027 1111000000-E SP   500 TON 50.00 25000.00 63.00 31500.00  CLASS IV AGGREGATE STABILIZATION

0028 1220000000-E 545  700 TON 50.00 35000.00 89.00 62300.00  INCIDENTAL STONE BASE

0029 1297000000-E 607  75,509 SY  3.70 279383.30 7.70 581419.30  MILL ASP PVMT *****" DTH
(4")

0030 1308000000-E 607  4,070 SY  4.15 16890.50 6.60 26862.00  MILLN ASPHALT PVMT ***** - *****
(1-1/2" TO 4")

0031 1330000000-E 607  6,212 SY  8.00 49696.00 9.45 58703.40  INCIDENTAL MILLING

0032 1489000000-E 610  15,850 TON 63.25 1002512.50 72.00 1141200.00  ASP CONC BASE CRS B25.0B

0033 1498000000-E 610  36,340 TON 54.00 1962360.00 72.00 2616480.00  ASP CONC INTR CRS I19.0B

0034 1519000000-E 610  23,420 TON 63.00 1475460.00 62.00 1452040.00  ASP CONC SURF CRS S9.5B

0035 1575000000-E 620  3,850 TON 375.00 1443750.00 450.00 1732500.00  ASP FOR PLANT MIX

0036 1693000000-E 654  1,161 TON 180.00 208980.00 225.00 261225.00  ASPH PLT MIX PVMT REPAIR

0037 1704000000-E SP   750 TON 169.00 126750.00 230.00 172500.00  PATCHING EXIST PAVEMENT



US-421 FROM BRIDGE #30 TO NORTH OF GEORGE ANDERSON DRIVE.

S. T. WOOTEN CORPORATION

WILSON,  NC

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC  

OCT 08, 2015 01:07 PM NEW HANOVER 2:00 PM 2 /  4 003

2016CPT.03.03.10651,  41867.3.2 SEP 15 2015 C203755

TIP NO 8.245 MIW-5103A

FED AID NO STATE FUNDED, STPNHS-0421(46)

GRADING, DRAINAGE, PAVING & SIGNALS.

0038 1891000000-E SP   99,826 SY  1.70 169704.20 4.35 434243.10  GENERIC PAVING ITEM (SY)
1-1/2" FINE MILLING

0039 2022000000-E 815  112 CY  25.00 2800.00 25.50 2856.00  SUBDRAIN EXCAVATION

0040 2026000000-E 815  500 SY  9.00 4500.00 9.00 4500.00  GEOTEXTILE FOR SUBSURF DRNS

0041 2036000000-E 815  84 CY  50.00 4200.00 52.00 4368.00  SUBDRAIN COARSE AGGREGATE

0042 2044000000-E 815  500 LF  14.00 7000.00 15.00 7500.00  6" PERF SUBDRN PIPE

0043 2070000000-N 815  1 EA  350.00 350.00 360.00 360.00  SUBDRN PIPE OUTLET

0044 2077000000-E 815  6 LF  40.00 240.00 41.00 246.00  6" OUTLET PIPE

0045 2253000000-E 840 3.15 CY  2300.00 7245.00 1325.00 4173.75  PIPE COLLARS

0046 2286000000-N 840  122 EA  1870.00 228140.00 2100.00 256200.00  MASNRY DRAINAGE STRUCT

0047 2308000000-E 840 4.4 LF  300.00 1320.00 185.00 814.00  MASNRY DRAINAGE STRUCT

0048 2364000000-N 840  53 EA  550.00 29150.00 500.00 26500.00  FRAME W/2GRTS 840.16 STD

0049 2366000000-N 840  49 EA  560.00 27440.00 505.00 24745.00  FRAME W/2GRTS 840.24 STD

0050 2367000000-N 840  1 EA  550.00 550.00 500.00 500.00  FRAME W/2GRTS 840.29 STD

0051 2374000000-N 840  4 EA  600.00 2400.00 570.00 2280.00  FRAME-GRT-HD 840.03 **
(E)

0052 2374000000-N 840  5 EA  625.00 3125.00 570.00 2850.00  FRAME-GRT-HD 840.03 **
(F)

0053 2374000000-N 840  4 EA  625.00 2500.00 570.00 2280.00  FRAME-GRT-HD 840.03 **
(G)

0054 2396000000-N 840  6 EA  435.00 2610.00 350.00 2100.00  FRAME W/COVER STD 840.54

0055 2440000000-N 852  14 EA  975.00 13650.00 1280.00 17920.00  CONC TRANS SECT FOR CATCH BASIN

0056 2451000000-N 852  47 EA  1030.00 48410.00 1280.00 60160.00  CONC TRANS SECT FOR DROP INLET

0057 2549000000-E 846  2,490 LF  20.15 50173.50 17.00 42330.00  2'-6" CONC CURB & GUTTER

0058 2577000000-E 846  150 LF  33.00 4950.00 25.60 3840.00  CONC EXPRESSWAY GUTTER

0059 2612000000-E 848  320 SY  58.00 18560.00 55.00 17600.00  6" CONCRETE DRIVEWAY

0060 2627000000-E 852  1,180 SY  42.00 49560.00 39.00 46020.00  4" CONC ISLAND COVER

0061 2647000000-E 852  4,690 SY  60.00 281400.00 59.50 279055.00  5" MONO CONC ISLANDS (SURF MTD)

0062 2752000000-E SP   50 LF  38.00 1900.00 52.00 2600.00  GENERIC PAVING ITEM (LF)
REMOVE & REPLACE 2'-6" CURB   & GUTTER

0063 2830000000-N 858  1 EA  960.00 960.00 2560.00 2560.00  ADJ MANHOLES

0064 3628000000-E 876  30 TON 90.00 2700.00 180.00 5400.00  RIP RAP, CLASS I

0065 3649000000-E 876  60 TON 87.00 5220.00 180.00 10800.00  RIP RAP, CLASS B

0066 3656000000-E 876  775 SY  4.00 3100.00 2.40 1860.00  GEOTEXTILE FOR DRAINGE

0067 4025000000-E 901 780.75 SF  14.50 11320.88 12.00 9369.00  CONTR FURN, TYPE ***SIGN
(E)

0068 4025000000-E 901 314.13 SF  15.35 4821.90 11.00 3455.43  CONTR FURN, TYPE ***SIGN
(F)

0069 4072000000-E 903  1,500 LF  5.05 7575.00 3.90 5850.00  SUPPORT, 3-LB STL U-CHAN

0070 4102000000-N 904  83 EA  55.00 4565.00 87.00 7221.00  SIGN ERECTION, TYPE E

0071 4108000000-N 904  37 EA  75.00 2775.00 65.00 2405.00  SIGN ERECTION, TYPE F



US-421 FROM BRIDGE #30 TO NORTH OF GEORGE ANDERSON DRIVE.

S. T. WOOTEN CORPORATION

WILSON,  NC

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC  

OCT 08, 2015 01:07 PM NEW HANOVER 2:00 PM 3 /  4 003

2016CPT.03.03.10651,  41867.3.2 SEP 15 2015 C203755

TIP NO 8.245 MIW-5103A

FED AID NO STATE FUNDED, STPNHS-0421(46)

GRADING, DRAINAGE, PAVING & SIGNALS.

0072 4589000000-N SP  Lump Sum 600000.00 165000.00  GENERIC TRAFFIC CONTROL ITEM (LS)
WORK ZONE TRAFFIC CONTROL

0073 4685000000-E 1205  97,167 LF  0.52 50526.84 0.55 53441.85  THERMO PVT MKG LINES 4"90

0074 4686000000-E 1205  31,893 LF  0.60 19135.80 0.60 19135.80  THERMO PVT MKG LINES 4"120

0075 4695000000-E 1205  36,439 LF  1.30 47370.70 1.35 49192.65  THERMO PVT MKG LINES 8"90 MILS

0076 4697000000-E 1205  840 LF  1.85 1554.00 1.90 1596.00  THERMO PVT MKG LINE 8"120 MILS

0077 4710000000-E 1205  1,606 LF  5.20 8351.20 5.35 8592.10  24"WIDE THERMO 120 MILS

0078 4721000000-E 1205  40 EA  42.00 1680.00 43.00 1720.00  THERMO PVT MKG CHARACTER 120

0079 4725000000-E 1205  326 EA  115.00 37490.00 120.00 39120.00  THERMO PVT SYMBOL 90MILS

0080 4900000000-N 1251  739 EA  3.70 2734.30 3.80 2808.20  PERM RAISED PVMT MARKERS

0081 4905000000-N 1253  3,594 EA  22.90 82302.60 23.50 84459.00  SNOWPLB PVMT MRKER

0082 5255000000-N 1413 Lump Sum 220000.00 278000.00  PORTABLE LIGHTING

0083 6000000000-E 1605  46,890 LF  2.25 105502.50 2.15 100813.50  TEMPORARY SILT FENCE

0084 6006000000-E 1610  1,815 TON 50.00 90750.00 96.00 174240.00  EROS CONTRL STONE CL A

0085 6009000000-E 1610  145 TON 75.00 10875.00 133.00 19285.00  EROS CONTRL STONE CL B

0086 6012000000-E 1610  2,035 TON 60.00 122100.00 105.00 213675.00  SEDIMENT CONTROL STONE

0087 6015000000-E 1615 24.5 ACR 850.00 20825.00 770.00 18865.00  TEMPORARY MULCHING

0088 6018000000-E 1620  1,600 LB  2.00 3200.00 4.90 7840.00  SEED FOR TEMP SEEDING

0089 6021000000-E 1620  8 TON 800.00 6400.00 1280.00 10240.00  FERT FOR TEMP SEEDING

0090 6024000000-E 1622  200 LF  15.00 3000.00 20.00 4000.00  TEMPORARY SLOPE DRAINS

0091 6029000000-E SP   6,400 LF  1.80 11520.00 1.90 12160.00  SAFETY FENCE

0092 6030000000-E 1630  1,860 CY  20.00 37200.00 37.00 68820.00  SILT EXCAVATION

0093 6036000000-E 1631  1,000 SY  6.00 6000.00 2.00 2000.00  MATTING FOR EROS CONTROL

0094 6037000000-E SP   100 SY  9.00 900.00 5.00 500.00  COIR FIBER MAT

0095 6042000000-E 1632  2,550 LF  4.15 10582.50 9.00 22950.00  1/4" HARDWARE CLOTH

0096 6071010000-E SP   2,460 LF  7.50 18450.00 10.25 25215.00  WATTLE

0097 6071020000-E SP   265 LB  16.00 4240.00 9.20 2438.00  POLYACRYLAMIDE (PAM)

0098 6071030000-E 1640  30 LF  12.00 360.00 13.00 390.00  COIR FIBER BAFFLE

0099 6084000000-E 1660  15 ACR 2500.00 37500.00 2510.00 37650.00  SEEDING AND MULCHING

0100 6087000000-E 1660  15 ACR 125.00 1875.00 87.00 1305.00  MOWING

0101 6090000000-E 1661  251 LB  9.00 2259.00 12.80 3212.80  SEED FOR REPAIR SEEDING

0102 6093000000-E 1661 0.75 TON 1000.00 750.00 1280.00 960.00  FERT FOR REPAIR SEEDING

0103 6096000000-E 1662  525 LB  8.00 4200.00 3.10 1627.50  SEED FOR SUPP SEEDING

0104 6108000000-E 1665  16 TON 800.00 12800.00 1230.00 19680.00  FERTILIZER TOPDRESSING

0105 6114500000-N 1667  11 MHR 65.00 715.00 77.00 847.00  SPECIALIZED HAND MOWING

0106 6117000000-N SP   25 EA  500.00 12500.00 205.00 5125.00  RESPONSE FOR EROS CONTROL

0107 6132000000-N SP   4 EA  250.00 1000.00 6930.00 27720.00  GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

0108 7060000000-E 1705  1,310 LF  3.95 5174.50 4.00 5240.00  SIGNAL CABLE



US-421 FROM BRIDGE #30 TO NORTH OF GEORGE ANDERSON DRIVE.

S. T. WOOTEN CORPORATION

WILSON,  NC

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC  

OCT 08, 2015 01:07 PM NEW HANOVER 2:00 PM 4 /  4 003
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GRADING, DRAINAGE, PAVING & SIGNALS.

0109 7120000000-E 1705  7 EA  750.00 5250.00 770.00 5390.00  VEHICLE SIGNAL HD (12", 3 SECT)

0110 7132000000-E 1705  3 EA  975.00 2925.00 1000.00 3000.00  VEHICLE SIGNAL HD (12", 4 SECT)

0111 7144000000-E 1705  1 EA  1200.00 1200.00 1230.00 1230.00  VEHICLE SIGNAL HD (12", 5 SECT)

0112 7252000000-E 1710  500 LF  1.85 925.00 1.90 950.00  MESSENGER CABLE (1/4")

0113 7264000000-E 1710  600 LF  3.25 1950.00 3.35 2010.00  MESSENGER CABLE (3/8")

0114 7300000000-E 1715  475 LF  7.00 3325.00 7.20 3420.00  UNPAVED TRENCH (***********)
(1, 2")

0115 7300000000-E 1715  25 LF  10.00 250.00 10.25 256.25  UNPAVED TRENCH (***********)
(4, 2")

0116 7301000000-E 1715  250 LF  19.00 4750.00 19.50 4875.00  DIRECT DRILL (***********)
(1, 2")

0117 7324000000-N 1716  19 EA  250.00 4750.00 256.00 4864.00  JUNCTION BOX (STANDARD SIZE)

0118 7360000000-N 1720  4 EA  850.00 3400.00 870.00 3480.00  WOOD POLE

0119 7372000000-N 1721  8 EA  275.00 2200.00 280.00 2240.00  GUY ASSEMBLY

0120 7408000000-E 1722  3 EA  400.00 1200.00 410.00 1230.00  1" RISER WITH WEATHERHEAD

0121 7420000000-E 1722  4 EA  400.00 1600.00 410.00 1640.00  2" RISER WITH WEATHERHEAD

0122 7444000000-E 1725  11,925 LF  5.00 59625.00 5.15 61413.75  INDUCTIVE LOOP SAWCUT

0123 7456000000-E 1726  27,575 LF  1.20 33090.00 1.25 34468.75  LEAD-IN CABLE(********)
(14-2)

0124 7636000000-N 1745  5 EA  500.00 2500.00 515.00 2575.00  SIGN FOR SIGNALS

0125 7780000000-N 1751  1 EA  125.00 125.00 130.00 130.00  DETECTOR CARD (TYPE 2070L)

0126 7980000000-N SP   2 EA  1400.00 2800.00 1435.00 2870.00  GENERIC SIGNAL ITEM (EA)
FURNISH & INSTALL AUXILLARY OUTPUT FILE

0127 7980000000-N SP   1 EA  1900.00 1900.00 1945.00 1945.00  GENERIC SIGNAL ITEM (EA)
FURNISH & INSTALL MODEL 2010 ENHANCED CONFLICT
MONITOR

0128 0255000000-E SP   1,671 TON 50.00 83550.00 48.00 80208.00  GENERIC GRADING ITEM (TON)
AGGREGATE SHOULDER BORROW

0129 1245000000-E SP  10.76 SMI 5000.00 53800.00 5500.00 59180.00  SHOULDER RECONSTRUCTION

 

    TOTAL 12641948.72 TOTAL 14195283.13  CONTRACT TOTAL

 

    SUB-TOTAL 12641948.72 SUB-TOTAL 14195283.13  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  12641948.72   S. T. WOOTEN CORPORATION

     2  14195283.13   BARNHILL CONTRACTING COMPANY
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 513500.00 540000.00  500000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 76000.00 75000.00  350000.00CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 663150.00 900000.00  700000.00CLEARING & GRUBBING

0004 0008000000-E 200  3 ACR 1.00 3.00 100.00 300.00 2000.00  6000.00SUPP CLEARING & GRUBBING

0005 0022000000-E 225  286,000 CY  6.74 1927640.00 6.50 1859000.00 6.50  1859000.00UNCLASSIFIED EXCAVATION

0006 0029000000-N SP  Lump Sum 21650.00 30000.00  22300.00REINF BRG APPR **********
(61+79.40 -L-)

0007 0036000000-E 225  1,950 CY  12.66 24687.00 5.00 9750.00 8.00  15600.00UNDERCUT EXCAVATION

0008 0106000000-E 230  86,500 CY  0.01 865.00 1.00 86500.00 0.01  865.00BORROW EXCAVATION

0009 0134000000-E 240  5,140 CY  4.60 23644.00 5.00 25700.00 4.00  20560.00DRAINAGE DITCH EXCAVATION

0010 0156000000-E 250  1,690 SY  3.95 6675.50 4.63 7824.70 8.00  13520.00REMOVAL OF EXT ASPHALT PVMT

0011 0192000000-N 260  10 HR  250.00 2500.00 150.00 1500.00 100.00  1000.00PROOF ROLLING

0012 0195000000-E 265  300 CY  38.00 11400.00 20.00 6000.00 5.00  1500.00SELECT GRANULAR MATERIAL

0013 0196000000-E 270  9,650 SY  2.05 19782.50 2.00 19300.00 3.00  28950.00GEOTEXTILE SOIL STABILIZATION

0014 0318000000-E 300  360 TON 34.00 12240.00 35.00 12600.00 30.00  10800.00FND CONDIT MATL MINOR STRS

0015 0320000000-E 300  1,130 SY  3.40 3842.00 2.00 2260.00 3.00  3390.00FND CONDIT GEOTEXTILE

0016 0335200000-E 305  676 LF  35.10 23727.60 30.00 20280.00 22.00  14872.0015" DRAINAGE PIPE

0017 0335300000-E 305  100 LF  39.15 3915.00 38.00 3800.00 28.00  2800.0018" DRAINAGE PIPE

0018 0335400000-E 305  296 LF  48.60 14385.60 40.00 11840.00 38.00  11248.0024" DRAINAGE PIPE

0019 0335850000-E 305  4 EA  168.50 674.00 500.00 2000.00 200.00  800.00**" DRAINAGE PIPE ELBOW
(15")

0020 0335850000-E 305  2 EA  210.00 420.00 500.00 1000.00 250.00  500.00**" DRAINAGE PIPE ELBOW
(18")

0021 0343000000-E 310  212 LF  35.10 7441.20 35.00 7420.00 28.00  5936.0015" SIDE DRAIN PIPE

0022 0372000000-E 310  384 LF  39.25 15072.00 35.00 13440.00 30.00  11520.0018" RC PIPE CULV III

0023 0378000000-E 310  196 LF  51.00 9996.00 40.00 7840.00 50.00  9800.0024" RC PIPE CULV III

0024 0384000000-E 310  156 LF  65.00 10140.00 55.00 8580.00 60.00  9360.0030" RC PIPE CULV III

0025 0390000000-E 310  104 LF  82.85 8616.40 75.00 7800.00 100.00  10400.0036" RC PIPE CULV III

0026 0426000000-E 310  84 LF  275.00 23100.00 275.00 23100.00 400.00  33600.0072" RC PIPE CULV III

0027 0448000000-E 310  160 LF  145.00 23200.00 175.00 28000.00 200.00  32000.00***" RCP CULV CLASS IV
(48")

0028 0448200000-E 310  296 LF  35.25 10434.00 35.00 10360.00 28.00  8288.0015" RCP CULV CLASS IV

0029 0448300000-E 310  416 LF  41.65 17326.40 45.00 18720.00 36.00  14976.0018" RCP CULV CLASS IV

0030 0448400000-E 310  168 LF  50.90 8551.20 45.00 7560.00 50.00  8400.0024" RCP CULV CLASS IV

0031 0448500000-E 310  124 LF  67.00 8308.00 65.00 8060.00 60.00  7440.0030" RCP CULV CLASS IV

0032 0995000000-E 340  311 LF  12.05 3747.55 5.00 1555.00 10.00  3110.00PIPE REMOVAL

0033 1011000000-N 500 Lump Sum 468565.00 125000.00  250000.00FINE GRADING

0034 1044000000-E 501  19,650 SY  2.80 55020.00 2.65 52072.50 3.75  73687.50LIME TRTD SOIL (SLURRY)

0035 1066000000-E 501  200 TON 215.00 43000.00 220.00 44000.00 215.00  43000.00LIME FOR LIME TREATED SOIL

0036 1099500000-E 505  150 CY  26.80 4020.00 10.00 1500.00 20.00  3000.00SHALLOW UNDERCUT
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0037 1099700000-E 505  300 TON 36.45 10935.00 20.00 6000.00 25.00  7500.00CLASS IV SUBGRD STABILIZATION

0038 1110000000-E 510  500 TON 29.00 14500.00 20.00 10000.00 25.00  12500.00STABILIZER AGGREGATE

0039 1115000000-E SP   11,890 SY  2.05 24374.50 2.50 29725.00 3.00  35670.00GEOTEXTILE FOR PVMT STABILIZ

0040 1121000000-E 520  13,500 TON 27.00 364500.00 25.00 337500.00 24.00  324000.00AGGREGATE BASE COURSE

0041 1176000000-E 542  19,650 SY  2.10 41265.00 2.50 49125.00 3.50  68775.00SOIL CEMENT BASE

0042 1187000000-E 542  541 TON 135.00 73035.00 135.00 73035.00 155.00  83855.00PC FOR SOIL CEMENT BASE

0043 1209000000-E 543  5,900 GAL 4.00 23600.00 3.03 17877.00 5.28  31152.00ASPHALT CURING SEAL

0044 1220000000-E 545  500 TON 27.75 13875.00 50.00 25000.00 23.00  11500.00INCIDENTAL STONE BASE

0045 1330000000-E 607  1,870 SY  10.65 19915.50 12.00 22440.00 15.00  28050.00INCIDENTAL MILLING

0046 1489000000-E 610  1,830 TON 56.00 102480.00 48.69 89102.70 54.00  98820.00ASP CONC BASE CRS B25.0B

0047 1498000000-E 610  5,910 TON 46.00 271860.00 44.25 261517.50 50.00  295500.00ASP CONC INTR CRS I19.0B

0048 1519000000-E 610  7,860 TON 47.00 369420.00 42.89 337115.40 45.00  353700.00ASP CONC SURF CRS S9.5B

0049 1575000000-E 620  840 TON 535.00 449400.00 559.74 470181.60 580.00  487200.00ASP FOR PLANT MIX

0050 1693000000-E 654  10 TON 280.00 2800.00 300.00 3000.00 80.00  800.00ASPH PLT MIX PVMT REPAIR

0051 2000000000-N 806  128 EA  133.50 17088.00 195.00 24960.00 165.00  21120.00RIGHT OF WAY MARKERS

0052 2022000000-E 815  112 CY  25.00 2800.00 15.00 1680.00 25.00  2800.00SUBDRAIN EXCAVATION

0053 2033000000-E 815  84 CY  40.00 3360.00 60.00 5040.00 50.00  4200.00SUBDRAIN FINE AGGREGATE

0054 2044000000-E 815  500 LF  10.00 5000.00 7.50 3750.00 19.00  9500.006" PERF SUBDRN PIPE

0055 2070000000-N 815  1 EA  150.00 150.00 500.00 500.00 350.00  350.00SUBDRN PIPE OUTLET

0056 2077000000-E 815  6 LF  15.00 90.00 50.00 300.00 40.00  240.006" OUTLET PIPE

0057 2143000000-E 818  15 TON 40.00 600.00 50.00 750.00 50.00  750.00BLOTTING SAND

0058 2209000000-E 838 9.4 CY  1100.00 10340.00 750.00 7050.00 1000.00  9400.00ENDWALLS

0059 2220000000-E 838 7.5 CY  1200.00 9000.00 1500.00 11250.00 1100.00  8250.00REINFORCED ENDWALLS

0060 2286000000-N 840  14 EA  1310.00 18340.00 1500.00 21000.00 1200.00  16800.00MASNRY DRAINAGE STRUCT

0061 2308000000-E 840 4.1 LF  250.00 1025.00 250.00 1025.00 220.00  902.00MASNRY DRAINAGE STRUCT

0062 2366000000-N 840  6 EA  990.00 5940.00 500.00 3000.00 350.00  2100.00FRAME W/2GRTS 840.24 STD

0063 2367000000-N 840  7 EA  480.00 3360.00 500.00 3500.00 400.00  2800.00FRAME W/2GRTS 840.29 STD

0064 2396000000-N 840  1 EA  450.00 450.00 400.00 400.00 300.00  300.00FRAME W/COVER STD 840.54

0065 2556000000-E 846  1,565 LF  22.00 34430.00 16.25 25431.25 18.00  28170.00SHOULDER BERM GUTTER

0066 2612000000-E 848  20 SY  85.00 1700.00 40.00 800.00 95.00  1900.006" CONCRETE DRIVEWAY

0067 2815000000-N 858  1 EA  1050.00 1050.00 1000.00 1000.00 1500.00  1500.00ADJ DROP INLETS

0068 3030000000-E 862  6,375 LF  14.50 92437.50 14.50 92437.50 14.80  94350.00STL BM GUARDRAIL

0069 3105000000-N 862  6 EA  100.00 600.00 100.00 600.00 40.00  240.00SBGR TERM SECT

0070 3150000000-N 862  5 EA  33.00 165.00 33.00 165.00 10.00  50.00ADDIT GUARDRAIL POSTS

0071 3195000000-N 862  1 EA  500.00 500.00 500.00 500.00 525.00  525.00GR ANCHOR TYPE AT-1

0072 3210000000-N 862  2 EA  500.00 1000.00 500.00 1000.00 550.00  1100.00GR ANCHOR TYPE CAT-1

0073 3270000000-N SP   24 EA  1850.00 44400.00 1850.00 44400.00 1800.00  43200.00GR ANCHOR TYPE 350

0074 3317000000-N 862  4 EA  1400.00 5600.00 1400.00 5600.00 1600.00  6400.00GR ANCHOR TYPE B-77
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0075 3365000000-E 863  750 LF  1.00 750.00 1.00 750.00 2.00  1500.00REMOVE EXISTING GUIDERAIL

0076 3389600000-N 865  2 EA  2400.00 4800.00 2400.00 4800.00 2000.00  4000.00CBL GUIDERAIL ANCH UNIT

0077 3503000000-E 866  4,410 LF  2.90 12789.00 2.90 12789.00 3.75  16537.50WOVEN WIRE FENCE 47" FAB

0078 3509000000-E 866  270 EA  15.00 4050.00 15.00 4050.00 28.00  7560.004" TIMBER POSTS 7'-6"LONG

0079 3515000000-E 866  60 EA  35.00 2100.00 35.00 2100.00 35.00  2100.005" TIMBER POSTS 8'-0"LONG

0080 3563000000-E SP   230 LF  7.00 1610.00 7.00 1610.00 6.50  1495.00TEMP **" WW FENCE W/POSTS
(47")

0081 3628000000-E 876  200 TON 40.25 8050.00 50.00 10000.00 35.00  7000.00RIP RAP, CLASS I

0082 3649000000-E 876  1,080 TON 35.85 38718.00 50.00 54000.00 32.00  34560.00RIP RAP, CLASS B

0083 3656000000-E 876  4,665 SY  2.10 9796.50 2.50 11662.50 3.00  13995.00GEOTEXTILE FOR DRAINGE

0084 3659000000-N SP   1 EA  1150.00 1150.00 1500.00 1500.00 500.00  500.00PREFORMED SCOUR HOLES

0085 4072000000-E 903  325 LF  4.65 1511.25 4.65 1511.25 4.99  1621.75SUPPORT, 3-LB STL U-CHAN

0086 4102000000-N 904  25 EA  55.00 1375.00 55.00 1375.00 45.00  1125.00SIGN ERECTION, TYPE E

0087 4155000000-N 907  5 EA  1.00 5.00 1.00 5.00 5.00  25.00DISPOSE SIGN SYST U-CHAN

0088 4400000000-E 1110  987 SF  4.50 4441.50 4.50 4441.50 4.20  4145.40WORK ZONE SIGNS (STAT)

0089 4405000000-E 1110  736 SF  12.00 8832.00 8.00 5888.00 8.30  6108.80WORK ZONE SIGNS (PORT)

0090 4410000000-E 1110  274 SF  5.00 1370.00 5.00 1370.00 4.75  1301.50WORK ZONE SIGNS (BARR)

0091 4415000000-N 1115  4 EA  1500.00 6000.00 3000.00 12000.00 2500.00  10000.00FLASHING ARROW BOARD

0092 4420000000-N 1120  2 EA  5000.00 10000.00 10000.00 20000.00 10000.00  20000.00PORTABLE CHANGE MSG SIGN

0093 4422000000-N 1120  70 DAY 40.00 2800.00 35.00 2450.00 28.00  1960.00PORT CHANGE MSG SIGN (SHORT TERM)

0094 4430000000-N 1130  100 EA  60.00 6000.00 100.00 10000.00 41.00  4100.00DRUMS

0095 4435000000-N 1135  50 EA  35.00 1750.00 30.00 1500.00 15.95  797.50CONES

0096 4445000000-E 1145  320 LF  15.00 4800.00 15.00 4800.00 13.00  4160.00BARRICADES (TYPE III)

0097 4455000000-N 1150  160 DAY 225.00 36000.00 150.00 24000.00 200.00  32000.00FLAGGER

0098 4465000000-N 1160  4 EA  3000.00 12000.00 3000.00 12000.00 3000.00  12000.00TEMPORARY CRASH CUSHIONS

0099 4480000000-N 1165  2 EA  1.00 2.00 10000.00 20000.00 10000.00  20000.00TMA

0100 4485000000-E 1170  2,971 LF  16.50 49021.50 16.50 49021.50 15.00  44565.00PORT CONC BARRIER

0101 4500000000-E 1170  120 LF  3.00 360.00 3.00 360.00 12.50  1500.00RESET PORT CONC BARRIER

0102 4510000000-N SP   45 HR  65.00 2925.00 40.00 1800.00 200.00  9000.00LAW ENFORCEMENT

0103 4516000000-N 1180  50 EA  40.00 2000.00 100.00 5000.00 28.00  1400.00SKINNY DRUM

0104 4650000000-N 1251  369 EA  7.00 2583.00 7.00 2583.00 4.25  1568.25TEMP RAISED PVMT MRKS

0105 4710000000-E 1205  220 LF  18.00 3960.00 18.00 3960.00 5.25  1155.0024"WIDE THERMO 120 MILS

0106 4810000000-E 1205  115,700 LF  0.18 20826.00 0.18 20826.00 0.16  18512.00PAINT PVMT MARKINGS 4"

0107 4835000000-E 1205  440 LF  3.00 1320.00 3.00 1320.00 1.95  858.00PAINT PVT MKG LINES 24"

0108 4847000000-E 1205  60,339 LF  0.75 45254.25 0.75 45254.25 0.90  54305.10POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0109 4850000000-E 1205  2,156 LF  1.00 2156.00 1.00 2156.00 1.00  2156.00LINE REMOVAL 4" WIDE

0110 4900000000-N 1251  7 EA  85.00 595.00 85.00 595.00 4.25  29.75PERM RAISED PVMT MARKERS

0111 4905000000-N 1253  205 EA  29.00 5945.00 29.00 5945.00 38.00  7790.00SNOWPLB PVMT MRKER
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0112 4915000000-E 1264  9 EA  35.00 315.00 35.00 315.00 100.00  900.007' U-CHANNEL POSTS

0113 4955000000-N 1264  9 EA  45.00 405.00 45.00 405.00 150.00  1350.00OBJECT MARKERS (END OF RD)

0114 6000000000-E 1605  36,300 LF  1.55 56265.00 1.55 56265.00 1.56  56628.00TEMPORARY SILT FENCE

0115 6006000000-E 1610  1,040 TON 37.75 39260.00 30.00 31200.00 32.00  33280.00EROS CONTRL STONE CL A

0116 6009000000-E 1610  9,120 TON 35.25 321480.00 30.00 273600.00 32.00  291840.00EROS CONTRL STONE CL B

0117 6012000000-E 1610  4,040 TON 35.75 144430.00 30.00 121200.00 28.00  113120.00SEDIMENT CONTROL STONE

0118 6015000000-E 1615  60 ACR 875.00 52500.00 875.00 52500.00 660.00  39600.00TEMPORARY MULCHING

0119 6018000000-E 1620  3,000 LB  0.50 1500.00 0.50 1500.00 3.15  9450.00SEED FOR TEMP SEEDING

0120 6021000000-E 1620 17.5 TON 500.00 8750.00 500.00 8750.00 869.00  15207.50FERT FOR TEMP SEEDING

0121 6024000000-E 1622  3,250 LF  7.55 24537.50 10.00 32500.00 15.00  48750.00TEMPORARY SLOPE DRAINS

0122 6029000000-E SP   1,400 LF  1.15 1610.00 1.15 1610.00 1.50  2100.00SAFETY FENCE

0123 6030000000-E 1630  19,920 CY  5.50 109560.00 4.00 79680.00 3.00  59760.00SILT EXCAVATION

0124 6036000000-E 1631  242,000 SY  0.10 24200.00 1.10 266200.00 1.05  254100.00MATTING FOR EROS CONTROL

0125 6037000000-E SP   100 SY  16.75 1675.00 6.75 675.00 7.25  725.00COIR FIBER MAT

0126 6038000000-E SP   4,860 SY  4.15 20169.00 4.15 20169.00 6.25  30375.00PERM SOIL REINF MAT

0127 6042000000-E 1632  5,200 LF  2.25 11700.00 2.25 11700.00 2.65  13780.001/4" HARDWARE CLOTH

0128 6045000000-E SP   155 LF  34.50 5347.50 25.00 3875.00 120.00  18600.00**" TEMPORARY PIPE
(18")

0129 6045000000-E SP   130 LF  43.20 5616.00 35.00 4550.00 120.00  15600.00**" TEMPORARY PIPE
(24")

0130 6069000000-E 1638  2,120 CY  3.00 6360.00 40.00 84800.00 20.00  42400.00STILLING BASINS

0131 6071010000-E SP   2,350 LF  8.25 19387.50 6.00 14100.00 4.25  9987.50WATTLE

0132 6071020000-E SP   2,550 LB  1.00 2550.00 6.00 15300.00 9.00  22950.00POLYACRYLAMIDE (PAM)

0133 6071030000-E 1640  5,300 LF  4.95 26235.00 4.95 26235.00 3.80  20140.00COIR FIBER BAFFLE

0134 6071050000-E SP   13 EA  845.00 10985.00 1000.00 13000.00 1000.00  13000.00**" SKIMMER
(1-1/2")

0135 6071050000-E SP   2 EA  920.00 1840.00 1200.00 2400.00 1500.00  3000.00**" SKIMMER
(2")

0136 6084000000-E 1660  40 ACR 1500.00 60000.00 1500.00 60000.00 1525.00  61000.00SEEDING AND MULCHING

0137 6087000000-E 1660  40 ACR 75.00 3000.00 75.00 3000.00 92.00  3680.00MOWING

0138 6090000000-E 1661  600 LB  3.25 1950.00 3.25 1950.00 5.12  3072.00SEED FOR REPAIR SEEDING

0139 6093000000-E 1661  2 TON 1000.00 2000.00 1000.00 2000.00 869.00  1738.00FERT FOR REPAIR SEEDING

0140 6096000000-E 1662  1,225 LB  2.75 3368.75 2.75 3368.75 3.15  3858.75SEED FOR SUPP SEEDING

0141 6108000000-E 1665 36.25 TON 675.00 24468.75 675.00 24468.75 869.00  31501.25FERTILIZER TOPDRESSING

0142 6111000000-E SP   159 LF  42.97 6832.23 65.00 10335.00 30.00  4770.00IMPERVIOUS DIKE

0143 6114500000-N 1667  10 MHR 50.00 500.00 50.00 500.00 58.00  580.00SPECIALIZED HAND MOWING

0144 6117000000-N SP   100 EA  1.00 100.00 125.00 12500.00 89.10  8910.00RESPONSE FOR EROS CONTROL

0145 6120000000-E SP   2,803 CY  5.00 14015.00 10.00 28030.00 15.00  42045.00CULVERT DIVERSION CHANNEL

0146 6132000000-N SP   12 EA  1000.00 12000.00 1000.00 12000.00 1000.00  12000.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE
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FED AID NO HSIP-1221(18)

GRADING, DRAINAGE, PAVING & STRUCTURES.

CULVERT ITEMS

0147 8126000000-N 414 Lump Sum 15000.00 30000.00  10000.00CULV EXCAV @ ************
(108+21.00-L-)

0148 8126000000-N 414 Lump Sum 25000.00 31000.00  18000.00CULV EXCAV @ ************
(31+84.50 -L-)

0149 8133000000-E 414  284 TON 49.25 13987.00 50.00 14200.00 30.00  8520.00FND CONDIT MAT, BOX CULV

0150 8196000000-E 420 660.7 CY  461.34 304807.34 385.00 254369.50 325.00  214727.50CLASS A CONCRETE (CULV)

0151 8245000000-E 425  88,242 LB  0.93 82065.06 1.00 88242.00 0.80  70593.60REINF STEEL (CULVERT)

0152 8804000000-N SP  Lump Sum 3800.00 3000.00  6000.00GENERIC CULVERT ITEM (LS)
PLACEMENT OF NATURAL STREAMBED MATERIAL

0153 8804000000-N SP  Lump Sum 875.00 5000.00  6000.00GENERIC CULVERT ITEM (LS)
PLACEMENT OF NATURAL STREAMBEDMATERIAL

WALL ITEMS

0154 8801000000-E SP   3,250 SF  67.25 218562.50 65.00 211250.00 70.00  227500.00MSE RETAIN WALL NO **
(1)

STRUCTURE ITEMS

0155 8105560000-E 411 178.5 LF  344.53 61498.61 1000.00 178500.00 360.00  64260.004'-0" DRILLD PIER IN SOIL

0156 8105660000-E 411  144 LF  1967.48 283317.12 1000.00 144000.00 2100.00  302400.004'-0" DRILLD PIER NO SOIL

0157 8111600000-E 411 78.01 LF  8.50 663.09 10.00 780.10 10.00  780.10PERM STL CASING FOR 4' PIER

0158 8115000000-N 411  4 EA  2185.00 8740.00 2000.00 8000.00 2500.00  10000.00CSL TESTING

0159 8121000000-N 412 Lump Sum 25000.00 10000.00  30000.00UNCL STR EXCAV STA *****
(31+84.50 -L-)

0160 8147000000-E 420  27,053 SF  21.10 570818.30 28.00 757484.00 25.00  676325.00REINF CONCRETE DECK SLAB

0161 8161000000-E 420  24,963 SF  0.37 9236.31 0.35 8737.05 0.50  12481.50GROOVING BRIDGE FLOORS

0162 8182000000-E 420 347.2 CY  594.76 206500.67 750.00 260400.00 615.00  213528.00CLASS A CONCRETE (BRIDGE)

0163 8210000000-N 422 Lump Sum 31360.00 50000.00  35000.00BRG APPR SLAB ***********
(31+84.50 -L-)

0164 8217000000-E 425  83,030 LB  0.87 72236.10 1.25 103787.50 1.00  83030.00REINF STEEL (BRIDGE)

0165 8238000000-E 425  14,953 LB  1.78 26616.34 1.50 22429.50 2.00  29906.00SPIRAL COL REINF STL BRG

0166 8277000000-E 430 2,619.17 LF  265.03 694158.63 280.00 733367.60 325.00  851230.2572" MOD PRESTR CONC GIRDR

0167 8364000000-E 450  595 LF  55.38 32951.10 55.00 32725.00 60.00  35700.00HP12X53 PILES

0168 8391000000-N 450  17 EA  200.00 3400.00 150.00 2550.00 210.00  3570.00STEEL PILE POINTS

0169 8503000000-E 460 1,055.42 LF  63.72 67251.36 85.00 89710.70 70.00  73879.40CONCRETE BARRIER RAIL

0170 8531000000-E 462  13 SY  187.25 2434.25 250.00 3250.00 195.00  2535.004" SLOPE PROTECTION

0171 8608000000-E 876  885 TON 40.90 36196.50 45.00 39825.00 50.00  44250.00RIP RAP II (2'-0")

0172 8622000000-E 876  983 SY  2.15 2113.45 3.00 2949.00 2.50  2457.50GEOTEXTILE FOR DRAINAGE

0173 8657000000-N 430 Lump Sum 11525.00 20000.00  15000.00ELASTOMERIC BEARINGS

0174 8692000000-N SP  Lump Sum 15150.00 25000.00  20000.00FOAM JOINT SEALS

 

    TOTAL 10276446.41 TOTAL 10742081.60 TOTAL  10893094.90CONTRACT TOTAL



SR-1221 (OLD BEATTY FORD RD) FROM SR-1210/SR-1221 TO SR-1337 (LANTZ RD).
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FED AID NO HSIP-1221(18)

GRADING, DRAINAGE, PAVING & STRUCTURES.

 

    SUB-TOTAL 7451182.68 SUB-TOTAL 7611524.65 SUB-TOTAL  7825421.05ROADWAY ITEMS

    SUB-TOTAL 445534.40 SUB-TOTAL 425811.50 SUB-TOTAL  333841.10CULVERT ITEMS

    SUB-TOTAL 218562.50 SUB-TOTAL 211250.00 SUB-TOTAL  227500.00WALL ITEMS

    SUB-TOTAL 2161166.83 SUB-TOTAL 2493495.45 SUB-TOTAL  2506332.75STRUCTURE ITEMS
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GRADING, DRAINAGE, PAVING & STRUCTURES.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 547312.03 540000.00  600000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 75000.00 99500.00  100000.00CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 380435.23 415000.00  500000.00CLEARING & GRUBBING

0004 0008000000-E 200  3 ACR 5300.00 15900.00 7510.00 22530.00 2000.00  6000.00SUPP CLEARING & GRUBBING

0005 0022000000-E 225  286,000 CY  7.50 2145000.00 5.72 1635920.00 7.25  2073500.00UNCLASSIFIED EXCAVATION

0006 0029000000-N SP  Lump Sum 22500.00 23915.00  39750.00REINF BRG APPR **********
(61+79.40 -L-)

0007 0036000000-E 225  1,950 CY  10.43 20338.50 10.25 19987.50 20.00  39000.00UNDERCUT EXCAVATION

0008 0106000000-E 230  86,500 CY  0.01 865.00 9.06 783690.00 0.50  43250.00BORROW EXCAVATION

0009 0134000000-E 240  5,140 CY  2.50 12850.00 6.00 30840.00 2.75  14135.00DRAINAGE DITCH EXCAVATION

0010 0156000000-E 250  1,690 SY  5.04 8517.60 4.67 7892.30 3.40  5746.00REMOVAL OF EXT ASPHALT PVMT

0011 0192000000-N 260  10 HR  250.00 2500.00 200.00 2000.00 180.00  1800.00PROOF ROLLING

0012 0195000000-E 265  300 CY  48.00 14400.00 53.50 16050.00 48.00  14400.00SELECT GRANULAR MATERIAL

0013 0196000000-E 270  9,650 SY  2.85 27502.50 3.08 29722.00 1.05  10132.50GEOTEXTILE SOIL STABILIZATION

0014 0318000000-E 300  360 TON 37.00 13320.00 38.38 13816.80 38.50  13860.00FND CONDIT MATL MINOR STRS

0015 0320000000-E 300  1,130 SY  1.91 2158.30 2.35 2655.50 2.15  2429.50FND CONDIT GEOTEXTILE

0016 0335200000-E 305  676 LF  77.00 52052.00 38.61 26100.36 37.00  25012.0015" DRAINAGE PIPE

0017 0335300000-E 305  100 LF  66.00 6600.00 56.40 5640.00 45.00  4500.0018" DRAINAGE PIPE

0018 0335400000-E 305  296 LF  125.00 37000.00 50.50 14948.00 60.00  17760.0024" DRAINAGE PIPE

0019 0335850000-E 305  4 EA  266.00 1064.00 324.41 1297.64 420.00  1680.00**" DRAINAGE PIPE ELBOW
(15")

0020 0335850000-E 305  2 EA  316.00 632.00 403.68 807.36 500.00  1000.00**" DRAINAGE PIPE ELBOW
(18")

0021 0343000000-E 310  212 LF  34.00 7208.00 51.81 10983.72 37.00  7844.0015" SIDE DRAIN PIPE

0022 0372000000-E 310  384 LF  57.00 21888.00 49.44 18984.96 45.00  17280.0018" RC PIPE CULV III

0023 0378000000-E 310  196 LF  52.00 10192.00 48.39 9484.44 60.00  11760.0024" RC PIPE CULV III

0024 0384000000-E 310  156 LF  63.00 9828.00 63.29 9873.24 90.00  14040.0030" RC PIPE CULV III

0025 0390000000-E 310  104 LF  80.00 8320.00 91.09 9473.36 110.00  11440.0036" RC PIPE CULV III

0026 0426000000-E 310  84 LF  400.00 33600.00 247.80 20815.20 365.00  30660.0072" RC PIPE CULV III

0027 0448000000-E 310  160 LF  148.00 23680.00 153.49 24558.40 155.00  24800.00***" RCP CULV CLASS IV
(48")

0028 0448200000-E 310  296 LF  51.00 15096.00 44.43 13151.28 38.00  11248.0015" RCP CULV CLASS IV

0029 0448300000-E 310  416 LF  52.00 21632.00 50.20 20883.20 45.00  18720.0018" RCP CULV CLASS IV

0030 0448400000-E 310  168 LF  55.00 9240.00 77.32 12989.76 55.00  9240.0024" RCP CULV CLASS IV

0031 0448500000-E 310  124 LF  67.00 8308.00 74.31 9214.44 74.00  9176.0030" RCP CULV CLASS IV

0032 0995000000-E 340  311 LF  14.00 4354.00 24.55 7635.05 15.00  4665.00PIPE REMOVAL

0033 1011000000-N 500 Lump Sum 125000.00 215000.00  70000.00FINE GRADING

0034 1044000000-E 501  19,650 SY  3.75 73687.50 3.05 59932.50 3.00  58950.00LIME TRTD SOIL (SLURRY)

0035 1066000000-E 501  200 TON 229.51 45902.00 234.08 46816.00 250.00  50000.00LIME FOR LIME TREATED SOIL

0036 1099500000-E 505  150 CY  15.32 2298.00 10.50 1575.00 5.30  795.00SHALLOW UNDERCUT
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0037 1099700000-E 505  300 TON 29.82 8946.00 36.50 10950.00 26.60  7980.00CLASS IV SUBGRD STABILIZATION

0038 1110000000-E 510  500 TON 27.98 13990.00 31.00 15500.00 37.00  18500.00STABILIZER AGGREGATE

0039 1115000000-E SP   11,890 SY  1.85 21996.50 4.24 50413.60 4.00  47560.00GEOTEXTILE FOR PVMT STABILIZ

0040 1121000000-E 520  13,500 TON 28.50 384750.00 32.55 439425.00 31.00  418500.00AGGREGATE BASE COURSE

0041 1176000000-E 542  19,650 SY  3.50 68775.00 2.29 44998.50 2.85  56002.50SOIL CEMENT BASE

0042 1187000000-E 542  541 TON 165.46 89513.86 146.98 79516.18 155.00  83855.00PC FOR SOIL CEMENT BASE

0043 1209000000-E 543  5,900 GAL 4.27 25193.00 3.27 19293.00 3.45  20355.00ASPHALT CURING SEAL

0044 1220000000-E 545  500 TON 31.75 15875.00 42.00 21000.00 43.00  21500.00INCIDENTAL STONE BASE

0045 1330000000-E 607  1,870 SY  9.00 16830.00 12.00 22440.00 6.00  11220.00INCIDENTAL MILLING

0046 1489000000-E 610  1,830 TON 56.00 102480.00 48.37 88517.10 62.00  113460.00ASP CONC BASE CRS B25.0B

0047 1498000000-E 610  5,910 TON 46.00 271860.00 43.94 259685.40 55.00  325050.00ASP CONC INTR CRS I19.0B

0048 1519000000-E 610  7,860 TON 47.00 369420.00 42.55 334443.00 53.00  416580.00ASP CONC SURF CRS S9.5B

0049 1575000000-E 620  840 TON 535.00 449400.00 572.15 480606.00 525.00  441000.00ASP FOR PLANT MIX

0050 1693000000-E 654  10 TON 300.00 3000.00 149.52 1495.20 250.00  2500.00ASPH PLT MIX PVMT REPAIR

0051 2000000000-N 806  128 EA  325.00 41600.00 257.31 32935.68 180.00  23040.00RIGHT OF WAY MARKERS

0052 2022000000-E 815  112 CY  16.00 1792.00 26.81 3002.72 30.00  3360.00SUBDRAIN EXCAVATION

0053 2033000000-E 815  84 CY  60.00 5040.00 53.62 4504.08 50.00  4200.00SUBDRAIN FINE AGGREGATE

0054 2044000000-E 815  500 LF  6.00 3000.00 15.01 7505.00 14.00  7000.006" PERF SUBDRN PIPE

0055 2070000000-N 815  1 EA  220.00 220.00 375.34 375.34 350.00  350.00SUBDRN PIPE OUTLET

0056 2077000000-E 815  6 LF  40.00 240.00 42.90 257.40 45.00  270.006" OUTLET PIPE

0057 2143000000-E 818  15 TON 100.00 1500.00 42.66 639.90 50.00  750.00BLOTTING SAND

0058 2209000000-E 838 9.4 CY  850.00 7990.00 1400.00 13160.00 1350.00  12690.00ENDWALLS

0059 2220000000-E 838 7.5 CY  1200.00 9000.00 1500.00 11250.00 1620.00  12150.00REINFORCED ENDWALLS

0060 2286000000-N 840  14 EA  2400.00 33600.00 1650.00 23100.00 1550.00  21700.00MASNRY DRAINAGE STRUCT

0061 2308000000-E 840 4.1 LF  112.00 459.20 345.66 1417.21 215.00  881.50MASNRY DRAINAGE STRUCT

0062 2366000000-N 840  6 EA  500.00 3000.00 550.00 3300.00 600.00  3600.00FRAME W/2GRTS 840.24 STD

0063 2367000000-N 840  7 EA  500.00 3500.00 550.00 3850.00 600.00  4200.00FRAME W/2GRTS 840.29 STD

0064 2396000000-N 840  1 EA  425.00 425.00 750.00 750.00 450.00  450.00FRAME W/COVER STD 840.54

0065 2556000000-E 846  1,565 LF  23.75 37168.75 18.23 28529.95 28.00  43820.00SHOULDER BERM GUTTER

0066 2612000000-E 848  20 SY  85.00 1700.00 101.88 2037.60 100.00  2000.006" CONCRETE DRIVEWAY

0067 2815000000-N 858  1 EA  600.00 600.00 1018.79 1018.79 1060.00  1060.00ADJ DROP INLETS

0068 3030000000-E 862  6,375 LF  14.75 94031.25 15.55 99131.25 16.50  105187.50STL BM GUARDRAIL

0069 3105000000-N 862  6 EA  55.00 330.00 107.24 643.44 115.00  690.00SBGR TERM SECT

0070 3150000000-N 862  5 EA  15.00 75.00 35.39 176.95 38.00  190.00ADDIT GUARDRAIL POSTS

0071 3195000000-N 862  1 EA  350.00 350.00 536.21 536.21 570.00  570.00GR ANCHOR TYPE AT-1

0072 3210000000-N 862  2 EA  550.00 1100.00 536.21 1072.42 570.00  1140.00GR ANCHOR TYPE CAT-1

0073 3270000000-N SP   24 EA  1795.00 43080.00 1983.96 47615.04 2100.00  50400.00GR ANCHOR TYPE 350

0074 3317000000-N 862  4 EA  1500.00 6000.00 1501.38 6005.52 1590.00  6360.00GR ANCHOR TYPE B-77
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0075 3365000000-E 863  750 LF  1.00 750.00 1.07 802.50 1.15  862.50REMOVE EXISTING GUIDERAIL

0076 3389600000-N 865  2 EA  1800.00 3600.00 2573.79 5147.58 2725.00  5450.00CBL GUIDERAIL ANCH UNIT

0077 3503000000-E 866  4,410 LF  3.00 13230.00 3.11 13715.10 3.25  14332.50WOVEN WIRE FENCE 47" FAB

0078 3509000000-E 866  270 EA  17.00 4590.00 16.09 4344.30 17.00  4590.004" TIMBER POSTS 7'-6"LONG

0079 3515000000-E 866  60 EA  35.00 2100.00 37.53 2251.80 40.00  2400.005" TIMBER POSTS 8'-0"LONG

0080 3563000000-E SP   230 LF  6.00 1380.00 7.51 1727.30 7.95  1828.50TEMP **" WW FENCE W/POSTS
(47")

0081 3628000000-E 876  200 TON 57.00 11400.00 52.00 10400.00 50.00  10000.00RIP RAP, CLASS I

0082 3649000000-E 876  1,080 TON 52.00 56160.00 42.00 45360.00 50.00  54000.00RIP RAP, CLASS B

0083 3656000000-E 876  4,665 SY  2.42 11289.30 1.80 8397.00 2.60  12129.00GEOTEXTILE FOR DRAINGE

0084 3659000000-N SP   1 EA  1700.00 1700.00 2180.51 2180.51 1100.00  1100.00PREFORMED SCOUR HOLES

0085 4072000000-E 903  325 LF  4.65 1511.25 5.35 1738.75 5.30  1722.50SUPPORT, 3-LB STL U-CHAN

0086 4102000000-N 904  25 EA  55.00 1375.00 48.26 1206.50 62.00  1550.00SIGN ERECTION, TYPE E

0087 4155000000-N 907  5 EA  1.00 5.00 5.36 26.80 1.15  5.75DISPOSE SIGN SYST U-CHAN

0088 4400000000-E 1110  987 SF  5.25 5181.75 4.50 4441.50 5.15  5083.05WORK ZONE SIGNS (STAT)

0089 4405000000-E 1110  736 SF  10.50 7728.00 8.90 6550.40 9.10  6697.60WORK ZONE SIGNS (PORT)

0090 4410000000-E 1110  274 SF  5.00 1370.00 5.09 1394.66 5.70  1561.80WORK ZONE SIGNS (BARR)

0091 4415000000-N 1115  4 EA  1475.00 5900.00 4914.13 19656.52 2160.00  8640.00FLASHING ARROW BOARD

0092 4420000000-N 1120  2 EA  10000.00 20000.00 17539.67 35079.34 7835.00  15670.00PORTABLE CHANGE MSG SIGN

0093 4422000000-N 1120  70 DAY 50.00 3500.00 42.34 2963.80 40.00  2800.00PORT CHANGE MSG SIGN (SHORT TERM)

0094 4430000000-N 1130  100 EA  67.00 6700.00 51.77 5177.00 46.50  4650.00DRUMS

0095 4435000000-N 1135  50 EA  13.00 650.00 25.89 1294.50 18.15  907.50CONES

0096 4445000000-E 1145  320 LF  15.00 4800.00 13.94 4460.80 17.00  5440.00BARRICADES (TYPE III)

0097 4455000000-N 1150  160 DAY 0.01 1.60 233.82 37411.20 22.70  3632.00FLAGGER

0098 4465000000-N 1160  4 EA  3000.00 12000.00 3217.24 12868.96 3400.00  13600.00TEMPORARY CRASH CUSHIONS

0099 4480000000-N 1165  2 EA  8000.00 16000.00 20449.39 40898.78 13625.00  27250.00TMA

0100 4485000000-E 1170  2,971 LF  22.00 65362.00 16.09 47803.39 16.80  49912.80PORT CONC BARRIER

0101 4500000000-E 1170  120 LF  6.25 750.00 12.87 1544.40 12.50  1500.00RESET PORT CONC BARRIER

0102 4510000000-N SP   45 HR  37.50 1687.50 30.24 1360.80 40.00  1800.00LAW ENFORCEMENT

0103 4516000000-N 1180  50 EA  30.00 1500.00 45.30 2265.00 32.00  1600.00SKINNY DRUM

0104 4650000000-N 1251  369 EA  7.11 2623.59 7.51 2771.19 7.95  2933.55TEMP RAISED PVMT MRKS

0105 4710000000-E 1205  220 LF  18.27 4019.40 19.30 4246.00 20.45  4499.0024"WIDE THERMO 120 MILS

0106 4810000000-E 1205  115,700 LF  0.18 20826.00 0.19 21983.00 0.20  23140.00PAINT PVMT MARKINGS 4"

0107 4835000000-E 1205  440 LF  3.05 1342.00 3.22 1416.80 3.40  1496.00PAINT PVT MKG LINES 24"

0108 4847000000-E 1205  60,339 LF  0.76 45857.64 0.80 48271.20 0.85  51288.15POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0109 4850000000-E 1205  2,156 LF  1.02 2199.12 1.07 2306.92 1.15  2479.40LINE REMOVAL 4" WIDE

0110 4900000000-N 1251  7 EA  86.29 604.03 91.15 638.05 96.50  675.50PERM RAISED PVMT MARKERS

0111 4905000000-N 1253  205 EA  29.44 6035.20 31.10 6375.50 32.00  6560.00SNOWPLB PVMT MRKER
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0112 4915000000-E 1264  9 EA  35.00 315.00 48.26 434.34 39.75  357.757' U-CHANNEL POSTS

0113 4955000000-N 1264  9 EA  45.00 405.00 91.15 820.35 51.10  459.90OBJECT MARKERS (END OF RD)

0114 6000000000-E 1605  36,300 LF  1.56 56628.00 1.66 60258.00 1.75  63525.00TEMPORARY SILT FENCE

0115 6006000000-E 1610  1,040 TON 45.00 46800.00 44.00 45760.00 50.00  52000.00EROS CONTRL STONE CL A

0116 6009000000-E 1610  9,120 TON 45.00 410400.00 42.00 383040.00 50.00  456000.00EROS CONTRL STONE CL B

0117 6012000000-E 1610  4,040 TON 35.00 141400.00 40.00 161600.00 45.00  181800.00SEDIMENT CONTROL STONE

0118 6015000000-E 1615  60 ACR 875.00 52500.00 938.36 56301.60 750.00  45000.00TEMPORARY MULCHING

0119 6018000000-E 1620  3,000 LB  0.50 1500.00 0.54 1620.00 3.60  10800.00SEED FOR TEMP SEEDING

0120 6021000000-E 1620 17.5 TON 500.00 8750.00 536.21 9383.68 985.00  17237.50FERT FOR TEMP SEEDING

0121 6024000000-E 1622  3,250 LF  14.00 45500.00 14.94 48555.00 14.20  46150.00TEMPORARY SLOPE DRAINS

0122 6029000000-E SP   1,400 LF  1.50 2100.00 2.32 3248.00 1.70  2380.00SAFETY FENCE

0123 6030000000-E 1630  19,920 CY  5.75 114540.00 6.64 132268.80 5.50  109560.00SILT EXCAVATION

0124 6036000000-E 1631  242,000 SY  1.12 271040.00 1.18 285560.00 1.20  290400.00MATTING FOR EROS CONTROL

0125 6037000000-E SP   100 SY  6.75 675.00 7.24 724.00 8.20  820.00COIR FIBER MAT

0126 6038000000-E SP   4,860 SY  4.15 20169.00 4.45 21627.00 7.10  34506.00PERM SOIL REINF MAT

0127 6042000000-E 1632  5,200 LF  2.65 13780.00 4.90 25480.00 3.00  15600.001/4" HARDWARE CLOTH

0128 6045000000-E SP   155 LF  35.00 5425.00 36.68 5685.40 45.00  6975.00**" TEMPORARY PIPE
(18")

0129 6045000000-E SP   130 LF  42.50 5525.00 51.66 6715.80 45.00  5850.00**" TEMPORARY PIPE
(24")

0130 6069000000-E 1638  2,120 CY  7.00 14840.00 8.73 18507.60 6.30  13356.00STILLING BASINS

0131 6071010000-E SP   2,350 LF  6.00 14100.00 8.85 20797.50 4.80  11280.00WATTLE

0132 6071020000-E SP   2,550 LB  8.00 20400.00 6.43 16396.50 10.25  26137.50POLYACRYLAMIDE (PAM)

0133 6071030000-E 1640  5,300 LF  3.80 20140.00 5.31 28143.00 4.30  22790.00COIR FIBER BAFFLE

0134 6071050000-E SP   13 EA  1050.00 13650.00 1283.97 16691.61 995.00  12935.00**" SKIMMER
(1-1/2")

0135 6071050000-E SP   2 EA  1200.00 2400.00 1464.64 2929.28 1495.00  2990.00**" SKIMMER
(2")

0136 6084000000-E 1660  40 ACR 1500.00 60000.00 1608.62 64344.80 1730.00  69200.00SEEDING AND MULCHING

0137 6087000000-E 1660  40 ACR 75.00 3000.00 80.43 3217.20 105.00  4200.00MOWING

0138 6090000000-E 1661  600 LB  12.15 7290.00 3.49 2094.00 5.80  3480.00SEED FOR REPAIR SEEDING

0139 6093000000-E 1661  2 TON 1000.00 2000.00 1072.41 2144.82 985.00  1970.00FERT FOR REPAIR SEEDING

0140 6096000000-E 1662  1,225 LB  2.75 3368.75 2.95 3613.75 3.60  4410.00SEED FOR SUPP SEEDING

0141 6108000000-E 1665 36.25 TON 675.00 24468.75 723.88 26240.65 985.00  35706.25FERTILIZER TOPDRESSING

0142 6111000000-E SP   159 LF  45.00 7155.00 32.17 5115.03 34.00  5406.00IMPERVIOUS DIKE

0143 6114500000-N 1667  10 MHR 50.00 500.00 53.62 536.20 65.00  650.00SPECIALIZED HAND MOWING

0144 6117000000-N SP   100 EA  107.05 10705.00 134.05 13405.00 100.00  10000.00RESPONSE FOR EROS CONTROL

0145 6120000000-E SP   2,803 CY  7.00 19621.00 16.09 45100.27 17.00  47651.00CULVERT DIVERSION CHANNEL

0146 6132000000-N SP   12 EA  2450.00 29400.00 1715.86 20590.32 1040.00  12480.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE
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TIP NO 2.390 MIW-5516

FED AID NO HSIP-1221(18)

GRADING, DRAINAGE, PAVING & STRUCTURES.

CULVERT ITEMS

0147 8126000000-N 414 Lump Sum 24000.00 10724.13  11350.00CULV EXCAV @ ************
(108+21.00-L-)

0148 8126000000-N 414 Lump Sum 48000.00 19303.43  17000.00CULV EXCAV @ ************
(31+84.50 -L-)

0149 8133000000-E 414  284 TON 30.00 8520.00 32.17 9136.28 55.00  15620.00FND CONDIT MAT, BOX CULV

0150 8196000000-E 420 660.7 CY  372.70 246242.89 375.34 247987.14 465.00  307225.50CLASS A CONCRETE (CULV)

0151 8245000000-E 425  88,242 LB  0.80 70593.60 0.86 75888.12 1.30  114714.60REINF STEEL (CULVERT)

0152 8804000000-N SP  Lump Sum 6000.00 6434.48  2840.00GENERIC CULVERT ITEM (LS)
PLACEMENT OF NATURAL STREAMBED MATERIAL

0153 8804000000-N SP  Lump Sum 6000.00 6434.48  5110.00GENERIC CULVERT ITEM (LS)
PLACEMENT OF NATURAL STREAMBEDMATERIAL

WALL ITEMS

0154 8801000000-E SP   3,250 SF  95.00 308750.00 62.20 202150.00 66.00  214500.00MSE RETAIN WALL NO **
(1)

STRUCTURE ITEMS

0155 8105560000-E 411 178.5 LF  500.00 89250.00 380.34 67890.69 815.00  145477.504'-0" DRILLD PIER IN SOIL

0156 8105660000-E 411  144 LF  900.00 129600.00 2172.00 312768.00 1630.00  234720.004'-0" DRILLD PIER NO SOIL

0157 8111600000-E 411 78.01 LF  175.00 13651.75 9.33 727.83 275.00  21452.75PERM STL CASING FOR 4' PIER

0158 8115000000-N 411  4 EA  7000.00 28000.00 2412.93 9651.72 5220.00  20880.00CSL TESTING

0159 8121000000-N 412 Lump Sum 40000.00 26810.33  40000.00UNCL STR EXCAV STA *****
(31+84.50 -L-)

0160 8147000000-E 420  27,053 SF  24.50 662798.50 23.24 628711.72 26.00  703378.00REINF CONCRETE DECK SLAB

0161 8161000000-E 420  24,963 SF  0.32 7988.16 0.41 10234.83 0.40  9985.20GROOVING BRIDGE FLOORS

0162 8182000000-E 420 347.2 CY  850.00 295120.00 656.59 227968.05 1375.00  477400.00CLASS A CONCRETE (BRIDGE)

0163 8210000000-N 422 Lump Sum 25000.00 34638.94  25250.00BRG APPR SLAB ***********
(31+84.50 -L-)

0164 8217000000-E 425  83,030 LB  0.90 74727.00 0.95 78878.50 1.15  95484.50REINF STEEL (BRIDGE)

0165 8238000000-E 425  14,953 LB  1.75 26167.75 1.96 29307.88 2.25  33644.25SPIRAL COL REINF STL BRG

0166 8277000000-E 430 2,619.17 LF  330.00 864326.10 292.59 766342.95 275.00  720271.7572" MOD PRESTR CONC GIRDR

0167 8364000000-E 450  595 LF  55.00 32725.00 61.14 36378.30 50.00  29750.00HP12X53 PILES

0168 8391000000-N 450  17 EA  100.00 1700.00 219.84 3737.28 320.00  5440.00STEEL PILE POINTS

0169 8503000000-E 460 1,055.42 LF  70.00 73879.40 70.34 74238.24 73.00  77045.66CONCRETE BARRIER RAIL

0170 8531000000-E 462  13 SY  110.00 1430.00 206.71 2687.23 113.00  1469.004" SLOPE PROTECTION

0171 8608000000-E 876  885 TON 60.00 53100.00 45.15 39957.75 57.00  50445.00RIP RAP II (2'-0")

0172 8622000000-E 876  983 SY  3.50 3440.50 2.36 2319.88 2.15  2113.45GEOTEXTILE FOR DRAINAGE

0173 8657000000-N 430 Lump Sum 45000.00 12734.90  19385.00ELASTOMERIC BEARINGS

0174 8692000000-N SP  Lump Sum 20000.00 16702.83  12350.00FOAM JOINT SEALS

 

    TOTAL 10946240.75 TOTAL 11254953.75 TOTAL  11546846.66CONTRACT TOTAL



SR-1221 (OLD BEATTY FORD RD) FROM SR-1210/SR-1221 TO SR-1337 (LANTZ RD).

   

OCT 08, 2015 01:07 PM ROWAN 2:00 PM 12 /  24 004

44105.3.FD1 SEP 15 2015 C203652

TIP NO 2.390 MIW-5516

FED AID NO HSIP-1221(18)

GRADING, DRAINAGE, PAVING & STRUCTURES.

 

    SUB-TOTAL 7740230.10 SUB-TOTAL 8294207.84 SUB-TOTAL  8132544.50ROADWAY ITEMS

    SUB-TOTAL 409356.49 SUB-TOTAL 375908.06 SUB-TOTAL  473860.10CULVERT ITEMS

    SUB-TOTAL 308750.00 SUB-TOTAL 202150.00 SUB-TOTAL  214500.00WALL ITEMS

    SUB-TOTAL 2487904.16 SUB-TOTAL 2382687.85 SUB-TOTAL  2725942.06STRUCTURE ITEMS
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JIMMY R. LYNCH & SONS, INC. ZACHRY CONSTRUCTION
CORPORATION

PILOT MOUNTAIN,  NC SAN ANTONIO,  TX

OCT 08, 2015 01:07 PM ROWAN 2:00 PM 13 /  24 004

44105.3.FD1 SEP 15 2015 C203652

TIP NO 2.390 MIW-5516

FED AID NO HSIP-1221(18)

GRADING, DRAINAGE, PAVING & STRUCTURES.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 578208.00 597351.67  678000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 342198.00 100760.00  300000.00CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 337000.00 602484.37  400000.00CLEARING & GRUBBING

0004 0008000000-E 200  3 ACR 6000.00 18000.00 5500.00 16500.00 7000.00  21000.00SUPP CLEARING & GRUBBING

0005 0022000000-E 225  286,000 CY  7.50 2145000.00 6.26 1790360.00 8.84  2528240.00UNCLASSIFIED EXCAVATION

0006 0029000000-N SP  Lump Sum 2000.00 27500.00  60000.00REINF BRG APPR **********
(61+79.40 -L-)

0007 0036000000-E 225  1,950 CY  25.00 48750.00 16.50 32175.00 11.84  23088.00UNDERCUT EXCAVATION

0008 0106000000-E 230  86,500 CY  0.01 865.00 7.16 619340.00 0.01  865.00BORROW EXCAVATION

0009 0134000000-E 240  5,140 CY  10.00 51400.00 5.50 28270.00 14.64  75249.60DRAINAGE DITCH EXCAVATION

0010 0156000000-E 250  1,690 SY  19.00 32110.00 5.50 9295.00 7.55  12759.50REMOVAL OF EXT ASPHALT PVMT

0011 0192000000-N 260  10 HR  200.00 2000.00 385.00 3850.00 219.94  2199.40PROOF ROLLING

0012 0195000000-E 265  300 CY  38.00 11400.00 46.20 13860.00 86.46  25938.00SELECT GRANULAR MATERIAL

0013 0196000000-E 270  9,650 SY  3.00 28950.00 1.52 14668.00 5.13  49504.50GEOTEXTILE SOIL STABILIZATION

0014 0318000000-E 300  360 TON 27.00 9720.00 29.70 10692.00 54.01  19443.60FND CONDIT MATL MINOR STRS

0015 0320000000-E 300  1,130 SY  2.50 2825.00 1.97 2226.10 2.39  2700.70FND CONDIT GEOTEXTILE

0016 0335200000-E 305  676 LF  70.00 47320.00 30.37 20530.12 43.18  29189.6815" DRAINAGE PIPE

0017 0335300000-E 305  100 LF  72.00 7200.00 37.05 3705.00 38.87  3887.0018" DRAINAGE PIPE

0018 0335400000-E 305  296 LF  78.00 23088.00 47.88 14172.48 49.74  14723.0424" DRAINAGE PIPE

0019 0335850000-E 305  4 EA  265.00 1060.00 443.11 1772.44 137.93  551.72**" DRAINAGE PIPE ELBOW
(15")

0020 0335850000-E 305  2 EA  310.00 620.00 462.42 924.84 200.32  400.64**" DRAINAGE PIPE ELBOW
(18")

0021 0343000000-E 310  212 LF  65.00 13780.00 30.37 6438.44 54.53  11560.3615" SIDE DRAIN PIPE

0022 0372000000-E 310  384 LF  75.00 28800.00 41.30 15859.20 62.20  23884.8018" RC PIPE CULV III

0023 0378000000-E 310  196 LF  78.00 15288.00 54.35 10652.60 87.05  17061.8024" RC PIPE CULV III

0024 0384000000-E 310  156 LF  90.00 14040.00 66.31 10344.36 114.45  17854.2030" RC PIPE CULV III

0025 0390000000-E 310  104 LF  95.00 9880.00 87.07 9055.28 146.92  15279.6836" RC PIPE CULV III

0026 0426000000-E 310  84 LF  225.00 18900.00 296.61 24915.24 478.07  40157.8872" RC PIPE CULV III

0027 0448000000-E 310  160 LF  135.00 21600.00 154.43 24708.80 226.33  36212.80***" RCP CULV CLASS IV
(48")

0028 0448200000-E 310  296 LF  70.00 20720.00 34.58 10235.68 69.94  20702.2415" RCP CULV CLASS IV

0029 0448300000-E 310  416 LF  75.00 31200.00 43.71 18183.36 74.58  31025.2818" RCP CULV CLASS IV

0030 0448400000-E 310  168 LF  78.00 13104.00 55.36 9300.48 104.52  17559.3624" RCP CULV CLASS IV

0031 0448500000-E 310  124 LF  85.00 10540.00 72.64 9007.36 140.02  17362.4830" RCP CULV CLASS IV

0032 0995000000-E 340  311 LF  25.00 7775.00 11.00 3421.00 39.29  12219.19PIPE REMOVAL

0033 1011000000-N 500 Lump Sum 75000.00 207652.50  179573.20FINE GRADING

0034 1044000000-E 501  19,650 SY  3.00 58950.00 4.13 81154.50 2.70  53055.00LIME TRTD SOIL (SLURRY)

0035 1066000000-E 501  200 TON 240.00 48000.00 236.50 47300.00 224.40  44880.00LIME FOR LIME TREATED SOIL

0036 1099500000-E 505  150 CY  25.00 3750.00 27.50 4125.00 30.78  4617.00SHALLOW UNDERCUT
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GRADING, DRAINAGE, PAVING & STRUCTURES.

0037 1099700000-E 505  300 TON 28.00 8400.00 29.70 8910.00 36.02  10806.00CLASS IV SUBGRD STABILIZATION

0038 1110000000-E 510  500 TON 32.00 16000.00 29.70 14850.00 58.89  29445.00STABILIZER AGGREGATE

0039 1115000000-E SP   11,890 SY  3.00 35670.00 3.15 37453.50 7.05  83824.50GEOTEXTILE FOR PVMT STABILIZ

0040 1121000000-E 520  13,500 TON 24.00 324000.00 29.70 400950.00 50.65  683775.00AGGREGATE BASE COURSE

0041 1176000000-E 542  19,650 SY  3.00 58950.00 3.85 75652.50 2.55  50107.50SOIL CEMENT BASE

0042 1187000000-E 542  541 TON 145.00 78445.00 170.50 92240.50 137.70  74495.70PC FOR SOIL CEMENT BASE

0043 1209000000-E 543  5,900 GAL 3.67 21653.00 4.40 25960.00 3.09  18231.00ASPHALT CURING SEAL

0044 1220000000-E 545  500 TON 28.00 14000.00 34.10 17050.00 49.59  24795.00INCIDENTAL STONE BASE

0045 1330000000-E 607  1,870 SY  6.00 11220.00 6.33 11837.10 9.47  17708.90INCIDENTAL MILLING

0046 1489000000-E 610  1,830 TON 48.00 87840.00 61.60 112728.00 56.00  102480.00ASP CONC BASE CRS B25.0B

0047 1498000000-E 610  5,910 TON 52.00 307320.00 50.60 299046.00 46.00  271860.00ASP CONC INTR CRS I19.0B

0048 1519000000-E 610  7,860 TON 52.00 408720.00 51.70 406362.00 47.00  369420.00ASP CONC SURF CRS S9.5B

0049 1575000000-E 620  840 TON 590.00 495600.00 588.50 494340.00 535.00  449400.00ASP FOR PLANT MIX

0050 1693000000-E 654  10 TON 200.00 2000.00 150.00 1500.00 130.00  1300.00ASPH PLT MIX PVMT REPAIR

0051 2000000000-N 806  128 EA  195.00 24960.00 154.00 19712.00 173.17  22165.76RIGHT OF WAY MARKERS

0052 2022000000-E 815  112 CY  22.00 2464.00 16.50 1848.00 45.10  5051.20SUBDRAIN EXCAVATION

0053 2033000000-E 815  84 CY  50.00 4200.00 46.20 3880.80 98.41  8266.44SUBDRAIN FINE AGGREGATE

0054 2044000000-E 815  500 LF  11.30 5650.00 13.94 6970.00 6.59  3295.006" PERF SUBDRN PIPE

0055 2070000000-N 815  1 EA  365.00 365.00 797.02 797.02 85.23  85.23SUBDRN PIPE OUTLET

0056 2077000000-E 815  6 LF  33.00 198.00 13.94 83.64 171.92  1031.526" OUTLET PIPE

0057 2143000000-E 818  15 TON 66.00 990.00 53.70 805.50 103.90  1558.50BLOTTING SAND

0058 2209000000-E 838 9.4 CY  600.00 5640.00 1210.00 11374.00 850.00  7990.00ENDWALLS

0059 2220000000-E 838 7.5 CY  600.00 4500.00 1320.00 9900.00 950.00  7125.00REINFORCED ENDWALLS

0060 2286000000-N 840  14 EA  2200.00 30800.00 1369.50 19173.00 950.00  13300.00MASNRY DRAINAGE STRUCT

0061 2308000000-E 840 4.1 LF  600.00 2460.00 273.90 1122.99 300.00  1230.00MASNRY DRAINAGE STRUCT

0062 2366000000-N 840  6 EA  700.00 4200.00 996.87 5981.22 495.00  2970.00FRAME W/2GRTS 840.24 STD

0063 2367000000-N 840  7 EA  700.00 4900.00 680.94 4766.58 495.00  3465.00FRAME W/2GRTS 840.29 STD

0064 2396000000-N 840  1 EA  680.00 680.00 575.05 575.05 495.00  495.00FRAME W/COVER STD 840.54

0065 2556000000-E 846  1,565 LF  22.00 34430.00 25.30 39594.50 50.19  78547.35SHOULDER BERM GUTTER

0066 2612000000-E 848  20 SY  85.00 1700.00 95.70 1914.00 36.65  733.006" CONCRETE DRIVEWAY

0067 2815000000-N 858  1 EA  3400.00 3400.00 1100.00 1100.00 425.00  425.00ADJ DROP INLETS

0068 3030000000-E 862  6,375 LF  16.00 102000.00 15.40 98175.00 14.72  93840.00STL BM GUARDRAIL

0069 3105000000-N 862  6 EA  100.00 600.00 1650.00 9900.00 101.50  609.00SBGR TERM SECT

0070 3150000000-N 862  5 EA  33.00 165.00 1.10 5.50 33.49  167.45ADDIT GUARDRAIL POSTS

0071 3195000000-N 862  1 EA  500.00 500.00 412.50 412.50 507.50  507.50GR ANCHOR TYPE AT-1

0072 3210000000-N 862  2 EA  500.00 1000.00 550.00 1100.00 507.50  1015.00GR ANCHOR TYPE CAT-1

0073 3270000000-N SP   24 EA  1850.00 44400.00 1870.00 44880.00 1877.75  45066.00GR ANCHOR TYPE 350

0074 3317000000-N 862  4 EA  1700.00 6800.00 1650.00 6600.00 1421.00  5684.00GR ANCHOR TYPE B-77
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0075 3365000000-E 863  750 LF  2.20 1650.00 11.00 8250.00 1.01  757.50REMOVE EXISTING GUIDERAIL

0076 3389600000-N 865  2 EA  2400.00 4800.00 1705.00 3410.00 2436.00  4872.00CBL GUIDERAIL ANCH UNIT

0077 3503000000-E 866  4,410 LF  2.90 12789.00 3.25 14332.50 2.94  12965.40WOVEN WIRE FENCE 47" FAB

0078 3509000000-E 866  270 EA  16.00 4320.00 19.80 5346.00 15.23  4112.104" TIMBER POSTS 7'-6"LONG

0079 3515000000-E 866  60 EA  35.00 2100.00 44.00 2640.00 35.53  2131.805" TIMBER POSTS 8'-0"LONG

0080 3563000000-E SP   230 LF  7.00 1610.00 8.80 2024.00 7.11  1635.30TEMP **" WW FENCE W/POSTS
(47")

0081 3628000000-E 876  200 TON 55.00 11000.00 42.90 8580.00 64.13  12826.00RIP RAP, CLASS I

0082 3649000000-E 876  1,080 TON 45.00 48600.00 37.40 40392.00 68.80  74304.00RIP RAP, CLASS B

0083 3656000000-E 876  4,665 SY  1.00 4665.00 1.97 9190.05 2.18  10169.70GEOTEXTILE FOR DRAINGE

0084 3659000000-N SP   1 EA  10.00 10.00 2000.00 2000.00 877.73  877.73PREFORMED SCOUR HOLES

0085 4072000000-E 903  325 LF  5.00 1625.00 5.12 1664.00 5.11  1660.75SUPPORT, 3-LB STL U-CHAN

0086 4102000000-N 904  25 EA  55.00 1375.00 60.50 1512.50 46.13  1153.25SIGN ERECTION, TYPE E

0087 4155000000-N 907  5 EA  5.00 25.00 1.10 5.50 5.13  25.65DISPOSE SIGN SYST U-CHAN

0088 4400000000-E 1110  987 SF  6.00 5922.00 4.95 4885.65 4.31  4253.97WORK ZONE SIGNS (STAT)

0089 4405000000-E 1110  736 SF  11.00 8096.00 13.58 9994.88 8.51  6263.36WORK ZONE SIGNS (PORT)

0090 4410000000-E 1110  274 SF  6.50 1781.00 5.50 1507.00 4.87  1334.38WORK ZONE SIGNS (BARR)

0091 4415000000-N 1115  4 EA  4100.00 16400.00 4227.30 16909.20 2229.38  8917.52FLASHING ARROW BOARD

0092 4420000000-N 1120  2 EA  13800.00 27600.00 15969.80 31939.60 8097.50  16195.00PORTABLE CHANGE MSG SIGN

0093 4422000000-N 1120  70 DAY 75.00 5250.00 38.50 2695.00 28.70  2009.00PORT CHANGE MSG SIGN (SHORT TERM)

0094 4430000000-N 1130  100 EA  35.00 3500.00 53.65 5365.00 42.03  4203.00DRUMS

0095 4435000000-N 1135  50 EA  18.00 900.00 24.29 1214.50 16.35  817.50CONES

0096 4445000000-E 1145  320 LF  14.00 4480.00 16.50 5280.00 13.33  4265.60BARRICADES (TYPE III)

0097 4455000000-N 1150  160 DAY 185.00 29600.00 396.00 63360.00 38.00  6080.00FLAGGER

0098 4465000000-N 1160  4 EA  6600.00 26400.00 3300.00 13200.00 4561.25  18245.00TEMPORARY CRASH CUSHIONS

0099 4480000000-N 1165  2 EA  2300.00 4600.00 19962.25 39924.50 1845.00  3690.00TMA

0100 4485000000-E 1170  2,971 LF  22.00 65362.00 16.50 49021.50 41.47  123207.37PORT CONC BARRIER

0101 4500000000-E 1170  120 LF  4.00 480.00 3.30 396.00 19.80  2376.00RESET PORT CONC BARRIER

0102 4510000000-N SP   45 HR  55.00 2475.00 44.00 1980.00 38.00  1710.00LAW ENFORCEMENT

0103 4516000000-N 1180  50 EA  35.00 1750.00 38.97 1948.50 28.70  1435.00SKINNY DRUM

0104 4650000000-N 1251  369 EA  6.00 2214.00 7.70 2841.30 4.25  1568.25TEMP RAISED PVMT MRKS

0105 4710000000-E 1205  220 LF  8.00 1760.00 19.80 4356.00 5.25  1155.0024"WIDE THERMO 120 MILS

0106 4810000000-E 1205  115,700 LF  0.28 32396.00 0.20 23140.00 0.16  18512.00PAINT PVMT MARKINGS 4"

0107 4835000000-E 1205  440 LF  3.30 1452.00 3.30 1452.00 1.95  858.00PAINT PVT MKG LINES 24"

0108 4847000000-E 1205  60,339 LF  1.00 60339.00 0.83 50081.37 0.76  45857.64POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0109 4850000000-E 1205  2,156 LF  0.75 1617.00 1.10 2371.60 1.00  2156.00LINE REMOVAL 4" WIDE

0110 4900000000-N 1251  7 EA  16.00 112.00 93.50 654.50 4.25  29.75PERM RAISED PVMT MARKERS

0111 4905000000-N 1253  205 EA  36.00 7380.00 31.90 6539.50 25.00  5125.00SNOWPLB PVMT MRKER
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0112 4915000000-E 1264  9 EA  26.00 234.00 38.50 346.50 50.00  450.007' U-CHANNEL POSTS

0113 4955000000-N 1264  9 EA  78.00 702.00 49.50 445.50 100.00  900.00OBJECT MARKERS (END OF RD)

0114 6000000000-E 1605  36,300 LF  1.98 71874.00 1.72 62436.00 1.59  57717.00TEMPORARY SILT FENCE

0115 6006000000-E 1610  1,040 TON 26.00 27040.00 36.30 37752.00 25.00  26000.00EROS CONTRL STONE CL A

0116 6009000000-E 1610  9,120 TON 26.00 237120.00 36.30 331056.00 25.00  228000.00EROS CONTRL STONE CL B

0117 6012000000-E 1610  4,040 TON 20.00 80800.00 30.80 124432.00 25.00  101000.00SEDIMENT CONTROL STONE

0118 6015000000-E 1615  60 ACR 875.00 52500.00 726.00 43560.00 896.88  53812.80TEMPORARY MULCHING

0119 6018000000-E 1620  3,000 LB  0.50 1500.00 3.47 10410.00 0.51  1530.00SEED FOR TEMP SEEDING

0120 6021000000-E 1620 17.5 TON 1000.00 17500.00 955.90 16728.25 512.50  8968.75FERT FOR TEMP SEEDING

0121 6024000000-E 1622  3,250 LF  18.00 58500.00 18.05 58662.50 5.00  16250.00TEMPORARY SLOPE DRAINS

0122 6029000000-E SP   1,400 LF  1.50 2100.00 1.65 2310.00 1.18  1652.00SAFETY FENCE

0123 6030000000-E 1630  19,920 CY  1.00 19920.00 5.50 109560.00 3.00  59760.00SILT EXCAVATION

0124 6036000000-E 1631  242,000 SY  1.00 242000.00 1.16 280720.00 1.13  273460.00MATTING FOR EROS CONTROL

0125 6037000000-E SP   100 SY  6.75 675.00 7.98 798.00 6.92  692.00COIR FIBER MAT

0126 6038000000-E SP   4,860 SY  4.50 21870.00 6.88 33436.80 4.25  20655.00PERM SOIL REINF MAT

0127 6042000000-E 1632  5,200 LF  3.96 20592.00 5.12 26624.00 2.31  12012.001/4" HARDWARE CLOTH

0128 6045000000-E SP   155 LF  39.00 6045.00 27.50 4262.50 30.00  4650.00**" TEMPORARY PIPE
(18")

0129 6045000000-E SP   130 LF  45.00 5850.00 38.50 5005.00 35.00  4550.00**" TEMPORARY PIPE
(24")

0130 6069000000-E 1638  2,120 CY  4.00 8480.00 11.00 23320.00 16.78  35573.60STILLING BASINS

0131 6071010000-E SP   2,350 LF  8.25 19387.50 4.68 10998.00 8.46  19881.00WATTLE

0132 6071020000-E SP   2,550 LB  9.00 22950.00 9.90 25245.00 6.15  15682.50POLYACRYLAMIDE (PAM)

0133 6071030000-E 1640  5,300 LF  4.50 23850.00 4.18 22154.00 5.07  26871.00COIR FIBER BAFFLE

0134 6071050000-E SP   13 EA  2400.00 31200.00 3924.25 51015.25 1590.89  20681.57**" SKIMMER
(1-1/2")

0135 6071050000-E SP   2 EA  2400.00 4800.00 4159.10 8318.20 1677.48  3354.96**" SKIMMER
(2")

0136 6084000000-E 1660  40 ACR 1750.00 70000.00 1677.50 67100.00 1537.50  61500.00SEEDING AND MULCHING

0137 6087000000-E 1660  40 ACR 77.00 3080.00 101.20 4048.00 76.88  3075.20MOWING

0138 6090000000-E 1661  600 LB  3.25 1950.00 5.64 3384.00 3.33  1998.00SEED FOR REPAIR SEEDING

0139 6093000000-E 1661  2 TON 1000.00 2000.00 955.90 1911.80 1025.00  2050.00FERT FOR REPAIR SEEDING

0140 6096000000-E 1662  1,225 LB  3.00 3675.00 3.47 4250.75 2.82  3454.50SEED FOR SUPP SEEDING

0141 6108000000-E 1665 36.25 TON 1000.00 36250.00 955.90 34651.38 691.88  25080.65FERTILIZER TOPDRESSING

0142 6111000000-E SP   159 LF  50.00 7950.00 71.50 11368.50 95.99  15262.41IMPERVIOUS DIKE

0143 6114500000-N 1667  10 MHR 55.00 550.00 63.80 638.00 51.25  512.50SPECIALIZED HAND MOWING

0144 6117000000-N SP   100 EA  180.00 18000.00 263.01 26301.00 128.13  12813.00RESPONSE FOR EROS CONTROL

0145 6120000000-E SP   2,803 CY  20.00 56060.00 11.00 30833.00 24.81  69542.43CULVERT DIVERSION CHANNEL

0146 6132000000-N SP   12 EA  3127.00 37524.00 1760.00 21120.00 2749.42  32993.04GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE
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CULVERT ITEMS

0147 8126000000-N 414 Lump Sum 24365.00 33000.00  11148.48CULV EXCAV @ ************
(108+21.00-L-)

0148 8126000000-N 414 Lump Sum 55000.00 34100.00  19965.85CULV EXCAV @ ************
(31+84.50 -L-)

0149 8133000000-E 414  284 TON 45.00 12780.00 55.00 15620.00 61.91  17582.44FND CONDIT MAT, BOX CULV

0150 8196000000-E 420 660.7 CY  750.00 495525.00 423.50 279806.45 521.97  344865.58CLASS A CONCRETE (CULV)

0151 8245000000-E 425  88,242 LB  1.00 88242.00 1.10 97066.20 1.27  112067.34REINF STEEL (CULVERT)

0152 8804000000-N SP  Lump Sum 8900.00 3300.00  5646.70GENERIC CULVERT ITEM (LS)
PLACEMENT OF NATURAL STREAMBED MATERIAL

0153 8804000000-N SP  Lump Sum 22000.00 5500.00  2823.35GENERIC CULVERT ITEM (LS)
PLACEMENT OF NATURAL STREAMBEDMATERIAL

WALL ITEMS

0154 8801000000-E SP   3,250 SF  91.00 295750.00 82.50 268125.00 105.99  344467.50MSE RETAIN WALL NO **
(1)

STRUCTURE ITEMS

0155 8105560000-E 411 178.5 LF  748.00 133518.00 962.50 171806.25 1636.61  292134.894'-0" DRILLD PIER IN SOIL

0156 8105660000-E 411  144 LF  790.00 113760.00 990.00 142560.00 1397.18  201193.924'-0" DRILLD PIER NO SOIL

0157 8111600000-E 411 78.01 LF  565.21 44092.03 11.00 858.11 17.66  1377.66PERM STL CASING FOR 4' PIER

0158 8115000000-N 411  4 EA  2370.00 9480.00 2750.00 11000.00 3673.20  14692.80CSL TESTING

0159 8121000000-N 412 Lump Sum 78880.00 5500.00  68347.05UNCL STR EXCAV STA *****
(31+84.50 -L-)

0160 8147000000-E 420  27,053 SF  32.00 865696.00 26.68 721774.04 34.87  943338.11REINF CONCRETE DECK SLAB

0161 8161000000-E 420  24,963 SF  0.62 15477.06 0.35 8737.05 0.47  11732.61GROOVING BRIDGE FLOORS

0162 8182000000-E 420 347.2 CY  1000.00 347200.00 907.50 315084.00 984.87  341946.86CLASS A CONCRETE (BRIDGE)

0163 8210000000-N 422 Lump Sum 47500.00 29700.00  48827.86BRG APPR SLAB ***********
(31+84.50 -L-)

0164 8217000000-E 425  83,030 LB  1.00 83030.00 1.10 91333.00 1.27  105448.10REINF STEEL (BRIDGE)

0165 8238000000-E 425  14,953 LB  2.00 29906.00 3.74 55924.22 1.26  18840.78SPIRAL COL REINF STL BRG

0166 8277000000-E 430 2,619.17 LF  275.00 720271.75 326.70 855682.84 458.56  1201046.6072" MOD PRESTR CONC GIRDR

0167 8364000000-E 450  595 LF  125.00 74375.00 66.00 39270.00 137.47  81794.65HP12X53 PILES

0168 8391000000-N 450  17 EA  145.00 2465.00 220.00 3740.00 161.76  2749.92STEEL PILE POINTS

0169 8503000000-E 460 1,055.42 LF  70.00 73879.40 77.00 81267.34 93.34  98512.90CONCRETE BARRIER RAIL

0170 8531000000-E 462  13 SY  350.00 4550.00 137.50 1787.50 196.72  2557.364" SLOPE PROTECTION

0171 8608000000-E 876  885 TON 39.00 34515.00 44.00 38940.00 74.11  65587.35RIP RAP II (2'-0")

0172 8622000000-E 876  983 SY  2.50 2457.50 2.20 2162.60 2.18  2142.94GEOTEXTILE FOR DRAINAGE

0173 8657000000-N 430 Lump Sum 56000.00 19800.00  74401.52ELASTOMERIC BEARINGS

0174 8692000000-N SP  Lump Sum 18000.00 11000.00  11083.44FOAM JOINT SEALS

 

    TOTAL 11616439.24 TOTAL 11972392.40 TOTAL  13359483.19CONTRACT TOTAL
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    SUB-TOTAL 7858824.50 SUB-TOTAL 8627947.80 SUB-TOTAL  8913158.63ROADWAY ITEMS

    SUB-TOTAL 706812.00 SUB-TOTAL 468392.65 SUB-TOTAL  514099.74CULVERT ITEMS

    SUB-TOTAL 295750.00 SUB-TOTAL 268125.00 SUB-TOTAL  344467.50WALL ITEMS

    SUB-TOTAL 2755052.74 SUB-TOTAL 2607926.95 SUB-TOTAL  3587757.32STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 660000.00   MOBILIZATION

0002 0000400000-N 801 Lump Sum 200000.00   CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 800000.00   CLEARING & GRUBBING

0004 0008000000-E 200  3 ACR 5000.00 15000.00   SUPP CLEARING & GRUBBING

0005 0022000000-E 225  286,000 CY  11.00 3146000.00   UNCLASSIFIED EXCAVATION

0006 0029000000-N SP  Lump Sum 25000.00   REINF BRG APPR **********
(61+79.40 -L-)

0007 0036000000-E 225  1,950 CY  15.00 29250.00   UNDERCUT EXCAVATION

0008 0106000000-E 230  86,500 CY  0.01 865.00   BORROW EXCAVATION

0009 0134000000-E 240  5,140 CY  10.60 54484.00   DRAINAGE DITCH EXCAVATION

0010 0156000000-E 250  1,690 SY  5.00 8450.00   REMOVAL OF EXT ASPHALT PVMT

0011 0192000000-N 260  10 HR  170.00 1700.00   PROOF ROLLING

0012 0195000000-E 265  300 CY  44.00 13200.00   SELECT GRANULAR MATERIAL

0013 0196000000-E 270  9,650 SY  3.50 33775.00   GEOTEXTILE SOIL STABILIZATION

0014 0318000000-E 300  360 TON 33.00 11880.00   FND CONDIT MATL MINOR STRS

0015 0320000000-E 300  1,130 SY  3.50 3955.00   FND CONDIT GEOTEXTILE

0016 0335200000-E 305  676 LF  40.00 27040.00   15" DRAINAGE PIPE

0017 0335300000-E 305  100 LF  43.00 4300.00   18" DRAINAGE PIPE

0018 0335400000-E 305  296 LF  47.00 13912.00   24" DRAINAGE PIPE

0019 0335850000-E 305  4 EA  350.00 1400.00   **" DRAINAGE PIPE ELBOW
(15")

0020 0335850000-E 305  2 EA  400.00 800.00   **" DRAINAGE PIPE ELBOW
(18")

0021 0343000000-E 310  212 LF  40.00 8480.00   15" SIDE DRAIN PIPE

0022 0372000000-E 310  384 LF  43.00 16512.00   18" RC PIPE CULV III

0023 0378000000-E 310  196 LF  47.00 9212.00   24" RC PIPE CULV III

0024 0384000000-E 310  156 LF  61.00 9516.00   30" RC PIPE CULV III

0025 0390000000-E 310  104 LF  65.00 6760.00   36" RC PIPE CULV III

0026 0426000000-E 310  84 LF  380.00 31920.00   72" RC PIPE CULV III

0027 0448000000-E 310  160 LF  130.00 20800.00   ***" RCP CULV CLASS IV
(48")

0028 0448200000-E 310  296 LF  40.00 11840.00   15" RCP CULV CLASS IV

0029 0448300000-E 310  416 LF  45.00 18720.00   18" RCP CULV CLASS IV

0030 0448400000-E 310  168 LF  55.00 9240.00   24" RCP CULV CLASS IV

0031 0448500000-E 310  124 LF  70.00 8680.00   30" RCP CULV CLASS IV

0032 0995000000-E 340  311 LF  21.00 6531.00   PIPE REMOVAL

0033 1011000000-N 500 Lump Sum 760000.00   FINE GRADING

0034 1044000000-E 501  19,650 SY  2.83 55609.50   LIME TRTD SOIL (SLURRY)

0035 1066000000-E 501  200 TON 217.15 43430.00   LIME FOR LIME TREATED SOIL

0036 1099500000-E 505  150 CY  22.57 3385.50   SHALLOW UNDERCUT
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0037 1099700000-E 505  300 TON 27.95 8385.00   CLASS IV SUBGRD STABILIZATION

0038 1110000000-E 510  500 TON 25.57 12785.00   STABILIZER AGGREGATE

0039 1115000000-E SP   11,890 SY  3.25 38642.50   GEOTEXTILE FOR PVMT STABILIZ

0040 1121000000-E 520  13,500 TON 34.50 465750.00   AGGREGATE BASE COURSE

0041 1176000000-E 542  19,650 SY  2.12 41658.00   SOIL CEMENT BASE

0042 1187000000-E 542  541 TON 136.35 73765.35   PC FOR SOIL CEMENT BASE

0043 1209000000-E 543  5,900 GAL 3.00 17700.00   ASPHALT CURING SEAL

0044 1220000000-E 545  500 TON 28.00 14000.00   INCIDENTAL STONE BASE

0045 1330000000-E 607  1,870 SY  8.00 14960.00   INCIDENTAL MILLING

0046 1489000000-E 610  1,830 TON 58.00 106140.00   ASP CONC BASE CRS B25.0B

0047 1498000000-E 610  5,910 TON 48.50 286635.00   ASP CONC INTR CRS I19.0B

0048 1519000000-E 610  7,860 TON 46.00 361560.00   ASP CONC SURF CRS S9.5B

0049 1575000000-E 620  840 TON 511.00 429240.00   ASP FOR PLANT MIX

0050 1693000000-E 654  10 TON 182.12 1821.20   ASPH PLT MIX PVMT REPAIR

0051 2000000000-N 806  128 EA  325.00 41600.00   RIGHT OF WAY MARKERS

0052 2022000000-E 815  112 CY  7.46 835.52   SUBDRAIN EXCAVATION

0053 2033000000-E 815  84 CY  45.97 3861.48   SUBDRAIN FINE AGGREGATE

0054 2044000000-E 815  500 LF  4.55 2275.00   6" PERF SUBDRN PIPE

0055 2070000000-N 815  1 EA  384.58 384.58   SUBDRN PIPE OUTLET

0056 2077000000-E 815  6 LF  7.57 45.42   6" OUTLET PIPE

0057 2143000000-E 818  15 TON 27.15 407.25   BLOTTING SAND

0058 2209000000-E 838 9.4 CY  1600.00 15040.00   ENDWALLS

0059 2220000000-E 838 7.5 CY  1800.00 13500.00   REINFORCED ENDWALLS

0060 2286000000-N 840  14 EA  2800.00 39200.00   MASNRY DRAINAGE STRUCT

0061 2308000000-E 840 4.1 LF  600.00 2460.00   MASNRY DRAINAGE STRUCT

0062 2366000000-N 840  6 EA  750.00 4500.00   FRAME W/2GRTS 840.24 STD

0063 2367000000-N 840  7 EA  750.00 5250.00   FRAME W/2GRTS 840.29 STD

0064 2396000000-N 840  1 EA  650.00 650.00   FRAME W/COVER STD 840.54

0065 2556000000-E 846  1,565 LF  22.00 34430.00   SHOULDER BERM GUTTER

0066 2612000000-E 848  20 SY  85.00 1700.00   6" CONCRETE DRIVEWAY

0067 2815000000-N 858  1 EA  250.00 250.00   ADJ DROP INLETS

0068 3030000000-E 862  6,375 LF  14.50 92437.50   STL BM GUARDRAIL

0069 3105000000-N 862  6 EA  100.00 600.00   SBGR TERM SECT

0070 3150000000-N 862  5 EA  33.00 165.00   ADDIT GUARDRAIL POSTS

0071 3195000000-N 862  1 EA  500.00 500.00   GR ANCHOR TYPE AT-1

0072 3210000000-N 862  2 EA  500.00 1000.00   GR ANCHOR TYPE CAT-1

0073 3270000000-N SP   24 EA  1850.00 44400.00   GR ANCHOR TYPE 350

0074 3317000000-N 862  4 EA  1400.00 5600.00   GR ANCHOR TYPE B-77
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0075 3365000000-E 863  750 LF  1.00 750.00   REMOVE EXISTING GUIDERAIL

0076 3389600000-N 865  2 EA  2400.00 4800.00   CBL GUIDERAIL ANCH UNIT

0077 3503000000-E 866  4,410 LF  2.90 12789.00   WOVEN WIRE FENCE 47" FAB

0078 3509000000-E 866  270 EA  15.00 4050.00   4" TIMBER POSTS 7'-6"LONG

0079 3515000000-E 866  60 EA  35.00 2100.00   5" TIMBER POSTS 8'-0"LONG

0080 3563000000-E SP   230 LF  7.00 1610.00   TEMP **" WW FENCE W/POSTS
(47")

0081 3628000000-E 876  200 TON 42.00 8400.00   RIP RAP, CLASS I

0082 3649000000-E 876  1,080 TON 42.00 45360.00   RIP RAP, CLASS B

0083 3656000000-E 876  4,665 SY  2.50 11662.50   GEOTEXTILE FOR DRAINGE

0084 3659000000-N SP   1 EA  2600.00 2600.00   PREFORMED SCOUR HOLES

0085 4072000000-E 903  325 LF  6.00 1950.00   SUPPORT, 3-LB STL U-CHAN

0086 4102000000-N 904  25 EA  65.00 1625.00   SIGN ERECTION, TYPE E

0087 4155000000-N 907  5 EA  5.00 25.00   DISPOSE SIGN SYST U-CHAN

0088 4400000000-E 1110  987 SF  15.90 15693.30   WORK ZONE SIGNS (STAT)

0089 4405000000-E 1110  736 SF  7.49 5512.64   WORK ZONE SIGNS (PORT)

0090 4410000000-E 1110  274 SF  8.56 2345.44   WORK ZONE SIGNS (BARR)

0091 4415000000-N 1115  4 EA  4000.00 16000.00   FLASHING ARROW BOARD

0092 4420000000-N 1120  2 EA  7900.00 15800.00   PORTABLE CHANGE MSG SIGN

0093 4422000000-N 1120  70 DAY 28.00 1960.00   PORT CHANGE MSG SIGN (SHORT TERM)

0094 4430000000-N 1130  100 EA  48.00 4800.00   DRUMS

0095 4435000000-N 1135  50 EA  22.00 1100.00   CONES

0096 4445000000-E 1145  320 LF  11.00 3520.00   BARRICADES (TYPE III)

0097 4455000000-N 1150  160 DAY 200.00 32000.00   FLAGGER

0098 4465000000-N 1160  4 EA  3000.00 12000.00   TEMPORARY CRASH CUSHIONS

0099 4480000000-N 1165  2 EA  7200.00 14400.00   TMA

0100 4485000000-E 1170  2,971 LF  15.00 44565.00   PORT CONC BARRIER

0101 4500000000-E 1170  120 LF  12.50 1500.00   RESET PORT CONC BARRIER

0102 4510000000-N SP   45 HR  35.00 1575.00   LAW ENFORCEMENT

0103 4516000000-N 1180  50 EA  50.00 2500.00   SKINNY DRUM

0104 4650000000-N 1251  369 EA  7.00 2583.00   TEMP RAISED PVMT MRKS

0105 4710000000-E 1205  220 LF  18.00 3960.00   24"WIDE THERMO 120 MILS

0106 4810000000-E 1205  115,700 LF  0.18 20826.00   PAINT PVMT MARKINGS 4"

0107 4835000000-E 1205  440 LF  3.00 1320.00   PAINT PVT MKG LINES 24"

0108 4847000000-E 1205  60,339 LF  0.75 45254.25   POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0109 4850000000-E 1205  2,156 LF  1.00 2156.00   LINE REMOVAL 4" WIDE

0110 4900000000-N 1251  7 EA  85.00 595.00   PERM RAISED PVMT MARKERS

0111 4905000000-N 1253  205 EA  29.00 5945.00   SNOWPLB PVMT MRKER



SR-1221 (OLD BEATTY FORD RD) FROM SR-1210/SR-1221 TO SR-1337 (LANTZ RD).

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC   
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44105.3.FD1 SEP 15 2015 C203652

TIP NO 2.390 MIW-5516

FED AID NO HSIP-1221(18)

GRADING, DRAINAGE, PAVING & STRUCTURES.

0112 4915000000-E 1264  9 EA  55.00 495.00   7' U-CHANNEL POSTS

0113 4955000000-N 1264  9 EA  100.00 900.00   OBJECT MARKERS (END OF RD)

0114 6000000000-E 1605  36,300 LF  1.55 56265.00   TEMPORARY SILT FENCE

0115 6006000000-E 1610  1,040 TON 44.00 45760.00   EROS CONTRL STONE CL A

0116 6009000000-E 1610  9,120 TON 43.00 392160.00   EROS CONTRL STONE CL B

0117 6012000000-E 1610  4,040 TON 40.00 161600.00   SEDIMENT CONTROL STONE

0118 6015000000-E 1615  60 ACR 875.00 52500.00   TEMPORARY MULCHING

0119 6018000000-E 1620  3,000 LB  0.50 1500.00   SEED FOR TEMP SEEDING

0120 6021000000-E 1620 17.5 TON 500.00 8750.00   FERT FOR TEMP SEEDING

0121 6024000000-E 1622  3,250 LF  14.23 46247.50   TEMPORARY SLOPE DRAINS

0122 6029000000-E SP   1,400 LF  1.15 1610.00   SAFETY FENCE

0123 6030000000-E 1630  19,920 CY  10.50 209160.00   SILT EXCAVATION

0124 6036000000-E 1631  242,000 SY  1.10 266200.00   MATTING FOR EROS CONTROL

0125 6037000000-E SP   100 SY  6.75 675.00   COIR FIBER MAT

0126 6038000000-E SP   4,860 SY  4.15 20169.00   PERM SOIL REINF MAT

0127 6042000000-E 1632  5,200 LF  2.25 11700.00   1/4" HARDWARE CLOTH

0128 6045000000-E SP   155 LF  37.00 5735.00   **" TEMPORARY PIPE
(18")

0129 6045000000-E SP   130 LF  41.00 5330.00   **" TEMPORARY PIPE
(24")

0130 6069000000-E 1638  2,120 CY  13.00 27560.00   STILLING BASINS

0131 6071010000-E SP   2,350 LF  8.82 20727.00   WATTLE

0132 6071020000-E SP   2,550 LB  6.00 15300.00   POLYACRYLAMIDE (PAM)

0133 6071030000-E 1640  5,300 LF  5.43 28779.00   COIR FIBER BAFFLE

0134 6071050000-E SP   13 EA  720.00 9360.00   **" SKIMMER
(1-1/2")

0135 6071050000-E SP   2 EA  800.00 1600.00   **" SKIMMER
(2")

0136 6084000000-E 1660  40 ACR 1500.00 60000.00   SEEDING AND MULCHING

0137 6087000000-E 1660  40 ACR 75.00 3000.00   MOWING

0138 6090000000-E 1661  600 LB  3.25 1950.00   SEED FOR REPAIR SEEDING

0139 6093000000-E 1661  2 TON 1000.00 2000.00   FERT FOR REPAIR SEEDING

0140 6096000000-E 1662  1,225 LB  2.75 3368.75   SEED FOR SUPP SEEDING

0141 6108000000-E 1665 36.25 TON 675.00 24468.75   FERTILIZER TOPDRESSING

0142 6111000000-E SP   159 LF  30.00 4770.00   IMPERVIOUS DIKE

0143 6114500000-N 1667  10 MHR 50.00 500.00   SPECIALIZED HAND MOWING

0144 6117000000-N SP   100 EA  125.00 12500.00   RESPONSE FOR EROS CONTROL

0145 6120000000-E SP   2,803 CY  15.00 42045.00   CULVERT DIVERSION CHANNEL

0146 6132000000-N SP   12 EA  292.96 3515.52   GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE
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TIP NO 2.390 MIW-5516

FED AID NO HSIP-1221(18)

GRADING, DRAINAGE, PAVING & STRUCTURES.

CULVERT ITEMS

0147 8126000000-N 414 Lump Sum 10000.00   CULV EXCAV @ ************
(108+21.00-L-)

0148 8126000000-N 414 Lump Sum 18000.00   CULV EXCAV @ ************
(31+84.50 -L-)

0149 8133000000-E 414  284 TON 30.00 8520.00   FND CONDIT MAT, BOX CULV

0150 8196000000-E 420 660.7 CY  350.00 231245.00   CLASS A CONCRETE (CULV)

0151 8245000000-E 425  88,242 LB  0.80 70593.60   REINF STEEL (CULVERT)

0152 8804000000-N SP  Lump Sum 6000.00   GENERIC CULVERT ITEM (LS)
PLACEMENT OF NATURAL STREAMBED MATERIAL

0153 8804000000-N SP  Lump Sum 6000.00   GENERIC CULVERT ITEM (LS)
PLACEMENT OF NATURAL STREAMBEDMATERIAL

WALL ITEMS

0154 8801000000-E SP   3,250 SF  70.00 227500.00   MSE RETAIN WALL NO **
(1)

STRUCTURE ITEMS

0155 8105560000-E 411 178.5 LF  625.00 111562.50   4'-0" DRILLD PIER IN SOIL

0156 8105660000-E 411  144 LF  1300.00 187200.00   4'-0" DRILLD PIER NO SOIL

0157 8111600000-E 411 78.01 LF  250.00 19502.50   PERM STL CASING FOR 4' PIER

0158 8115000000-N 411  4 EA  4500.00 18000.00   CSL TESTING

0159 8121000000-N 412 Lump Sum 30000.00   UNCL STR EXCAV STA *****
(31+84.50 -L-)

0160 8147000000-E 420  27,053 SF  25.00 676325.00   REINF CONCRETE DECK SLAB

0161 8161000000-E 420  24,963 SF  0.31 7738.53   GROOVING BRIDGE FLOORS

0162 8182000000-E 420 347.2 CY  1000.00 347200.00   CLASS A CONCRETE (BRIDGE)

0163 8210000000-N 422 Lump Sum 40000.00   BRG APPR SLAB ***********
(31+84.50 -L-)

0164 8217000000-E 425  83,030 LB  1.00 83030.00   REINF STEEL (BRIDGE)

0165 8238000000-E 425  14,953 LB  1.50 22429.50   SPIRAL COL REINF STL BRG

0166 8277000000-E 430 2,619.17 LF  350.00 916709.50   72" MOD PRESTR CONC GIRDR

0167 8364000000-E 450  595 LF  50.00 29750.00   HP12X53 PILES

0168 8391000000-N 450  17 EA  200.00 3400.00   STEEL PILE POINTS

0169 8503000000-E 460 1,055.42 LF  60.00 63325.20   CONCRETE BARRIER RAIL

0170 8531000000-E 462  13 SY  255.00 3315.00   4" SLOPE PROTECTION

0171 8608000000-E 876  885 TON 45.00 39825.00   RIP RAP II (2'-0")

0172 8622000000-E 876  983 SY  2.50 2457.50   GEOTEXTILE FOR DRAINAGE

0173 8657000000-N 430 Lump Sum 20000.00   ELASTOMERIC BEARINGS

0174 8692000000-N SP  Lump Sum 11000.00   FOAM JOINT SEALS

 

    TOTAL 13370242.28   CONTRACT TOTAL
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    SUB-TOTAL 10159613.45   ROADWAY ITEMS

    SUB-TOTAL 350358.60   CULVERT ITEMS

    SUB-TOTAL 227500.00   WALL ITEMS

    SUB-TOTAL 2632770.23   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  10276446.41   SMITH-ROWE, LLC

     2  10742081.60   MOUNTAIN CREEK CONTRACTORS INC

     3  10893094.90   HAYMES BROTHERS, INC.

     4  10946240.75   E.S. WAGNER COMPANY, LLC - SOUTH CA

     5  11254953.75   J. T. RUSSELL & SONS, INC.

     6  11546846.66   BLYTHE DEVELOPMENT CO.

     7  11616439.24   THE LANE CONSTRUCTION CORP

     8  11972392.40   JIMMY R. LYNCH & SONS, INC.

     9  13359483.19   ZACHRY CONSTRUCTION CORPORATION

     10  13370242.28   BLYTHE CONSTRUCTION, INC.



US-221 FROM US-421 IN WATAUGA COUNTY TO NORTH OF SOUTH FORK NEW RIVER.

JAMES R. VANNOY & SONS
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JEFFERSON,  NC

YOUNG & MCQUEEN GRADING CO
INC

GLF CONSTRUCTION
CORPORATION

BURNSVILLE,  NC MIAMI,  FL

OCT 08, 2015 01:07 PM WATAUGA, ASHE 2:00 PM 1 /  22 007

34518.3.6,  34518.3.7 SEP 15 2015 C203758

TIP NO 4.610 MIR-2915A, R-2915B

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 2169000.00 2400000.00  2800000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 600000.00 475000.00  500000.00CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 2780000.00 1365000.00  1100000.00CLEARING & GRUBBING

0004 0008000000-E 200  5 ACR 2100.00 10500.00 3500.00 17500.00 8900.00  44500.00SUPP CLEARING & GRUBBING

0005 0015000000-N 205  33 EA  3000.00 99000.00 2500.00 82500.00 4000.00  132000.00SEALING ABANDONED WELLS

0006 0022000000-E 225  1,547,800 CY  4.00 6191200.00 4.90 7584220.00 5.00  7739000.00UNCLASSIFIED EXCAVATION

0007 0029000000-N SP  Lump Sum 47160.00 87000.00  59259.43REINF BRG APPR **********
(11+15 -L-)

0008 0029000000-N SP  Lump Sum 30080.00 25000.00  28059.17REINF BRG APPR **********
(198+60.20 -L-)

0009 0029000000-N SP  Lump Sum 30080.00 25000.00  28059.17REINF BRG APPR **********
(198+69.40 -L-)

0010 0029000000-N SP  Lump Sum 27150.00 25000.00  33451.53REINF BRG APPR **********
(234+07.70 -L-)

0011 0029000000-N SP  Lump Sum 34870.00 65000.00  32416.30REINF BRG APPR **********
(242+63.23 -L-)

0012 0029000000-N SP  Lump Sum 29990.00 65000.00  32416.30REINF BRG APPR **********
(242+71.61 -L-)

0013 0036000000-E 225  400 CY  15.00 6000.00 15.00 6000.00 3.22  1288.00UNDERCUT EXCAVATION

0014 0134000000-E 240  5,160 CY  7.10 36636.00 4.00 20640.00 6.28  32404.80DRAINAGE DITCH EXCAVATION

0015 0141000000-E 240  7,170 LF  3.00 21510.00 4.00 28680.00 2.62  18785.40BERM DITCH CONSTRUCTION

0016 0156000000-E 250  36,070 SY  3.50 126245.00 2.00 72140.00 4.08  147165.60REMOVAL OF EXT ASPHALT PVMT

0017 0177000000-E 250  5,420 SY  2.60 14092.00 4.00 21680.00 2.90  15718.00BREAKING OF EXT ASPH PVMT

0018 0192000000-N 260  35 HR  150.00 5250.00 150.00 5250.00 321.84  11264.40PROOF ROLLING

0019 0195000000-E 265  400 CY  40.00 16000.00 37.75 15100.00 30.25  12100.00SELECT GRANULAR MATERIAL

0020 0196000000-E 270  6,600 SY  2.00 13200.00 1.50 9900.00 3.46  22836.00GEOTEXTILE SOIL STABILIZATION

0021 0199000000-E SP   12,150 SF  26.00 315900.00 65.00 789750.00 28.84  350406.00TEMPORARY SHORING

0022 0255000000-E SP   100 TON 40.00 4000.00 15.00 1500.00 47.73  4773.00GENERIC GRADING ITEM (TON)
STOCKPILING CONTAMINATED SOIL

0023 0318000000-E 300  3,872 TON 32.00 123904.00 30.00 116160.00 33.71  130525.12FND CONDIT MATL MINOR STRS

0024 0320000000-E 300  17,000 SY  2.50 42500.00 2.10 35700.00 1.01  17170.00FND CONDIT GEOTEXTILE

0025 0342000000-E 310  232 LF  48.00 11136.00 67.00 15544.00 73.53  17058.96**" SIDE DRAIN PIPE
(30")

0026 0342000000-E 310  24 LF  58.00 1392.00 87.00 2088.00 61.50  1476.00**" SIDE DRAIN PIPE
(36")

0027 0343000000-E 310  2,412 LF  26.00 62712.00 37.00 89244.00 45.34  109360.0815" SIDE DRAIN PIPE

0028 0344000000-E 310  1,772 LF  30.00 53160.00 42.00 74424.00 50.87  90141.6418" SIDE DRAIN PIPE

0029 0345000000-E 310  1,288 LF  40.00 51520.00 50.00 64400.00 60.52  77949.7624" SIDE DRAIN PIPE

0030 0348000000-E 310  30 EA  225.00 6750.00 215.00 6450.00 293.26  8797.80**" SIDE DRAIN PIPE ELBOW
(15")

0031 0348000000-E 310  33 EA  225.00 7425.00 300.00 9900.00 360.55  11898.15**" SIDE DRAIN PIPE ELBOW
(18")

0032 0348000000-E 310  10 EA  325.00 3250.00 424.00 4240.00 495.47  4954.70**" SIDE DRAIN PIPE ELBOW
(24")
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0033 0348000000-E 310  2 EA  460.00 920.00 650.00 1300.00 789.65  1579.30**" SIDE DRAIN PIPE ELBOW
(30")

0034 0348000000-E 310  1 EA  530.00 530.00 1000.00 1000.00 925.90  925.90**" SIDE DRAIN PIPE ELBOW
(36")

0035 0360000000-E 310  88 LF  28.00 2464.00 35.00 3080.00 40.37  3552.5612" RC PIPE CULV III

0036 0366000000-E 310  7,884 LF  28.00 220752.00 36.00 283824.00 38.70  305110.8015" RC PIPE CULV III

0037 0372000000-E 310  2,920 LF  32.00 93440.00 42.00 122640.00 41.45  121034.0018" RC PIPE CULV III

0038 0378000000-E 310  3,140 LF  40.00 125600.00 51.00 160140.00 59.16  185762.4024" RC PIPE CULV III

0039 0384000000-E 310  1,032 LF  52.00 53664.00 75.00 77400.00 67.14  69288.4830" RC PIPE CULV III

0040 0390000000-E 310  1,052 LF  70.00 73640.00 95.00 99940.00 96.23  101233.9636" RC PIPE CULV III

0041 0396000000-E 310  276 LF  95.00 26220.00 110.00 30360.00 111.71  30831.9642" RC PIPE CULV III

0042 0402000000-E 310  704 LF  110.00 77440.00 125.00 88000.00 133.21  93779.8448" RC PIPE CULV III

0043 0408000000-E 310  132 LF  150.00 19800.00 200.00 26400.00 188.86  24929.5254" RC PIPE CULV III

0044 0414000000-E 310  284 LF  195.00 55380.00 225.00 63900.00 199.49  56655.1660" RC PIPE CULV III

0045 0420000000-E 310  144 LF  250.00 36000.00 300.00 43200.00 269.64  38828.1666" RC PIPE CULV III

0046 0448200000-E 310  4,060 LF  30.00 121800.00 37.9498 154076.19 40.62  164917.2015" RCP CULV CLASS IV

0047 0448300000-E 310  180 LF  35.00 6300.00 45.00 8100.00 48.28  8690.4018" RCP CULV CLASS IV

0048 0448400000-E 310  536 LF  48.00 25728.00 59.00 31624.00 56.35  30203.6024" RCP CULV CLASS IV

0049 0448600000-E 310  28 LF  85.00 2380.00 105.00 2940.00 87.69  2455.3236" RCP CULV CLASS IV

0050 0453000000-E 310  7 EA  1600.00 11200.00 795.00 5565.00 1497.55  10482.85**" PIPE END SECTION
(15")

0051 0453000000-E 310  3 EA  1750.00 5250.00 860.00 2580.00 1715.67  5147.01**" PIPE END SECTION
(18")

0052 0576000000-E 310  168 LF  80.00 13440.00 62.00 10416.00 88.22  14820.96**" CS PIPE CULV *****"
(36", 0.079")

0053 0582000000-E 310  300 LF  31.00 9300.00 43.00 12900.00 59.19  17757.0015" CS PIPE CULV 0.064"

0054 0588000000-E 310  436 LF  35.00 15260.00 44.00 19184.00 58.87  25667.3218" CS PIPE CULV 0.064"

0055 0594000000-E 310  152 LF  40.00 6080.00 54.00 8208.00 66.61  10124.7224" CS PIPE CULV 0.064"

0056 0654000000-E 310  37 LF  200.00 7400.00 120.00 4440.00 208.55  7716.35***X***"CSP ARCH CULV *****
(87" X 63", 0.109")

0057 0973100000-E 330  142 LF  450.00 63900.00 325.00 46150.00 370.30  52582.60**"WLD STL PIPE GRAD B IN SOIL
(30", 0.469")

0058 0973100000-E 330  100 LF  750.00 75000.00 800.00 80000.00 792.91  79291.00**"WLD STL PIPE GRAD B IN SOIL
(54", 0.75")

0059 0973300000-E 330  142 LF  1800.00 255600.00 900.00 127800.00 975.30  138492.60**"WLD STL PIPE GRAD B NOT IN SOIL
(30", 0.469")

0060 0995000000-E 340  7,897 LF  12.00 94764.00 10.00 78970.00 16.34  129036.98PIPE REMOVAL

0061 1000000000-E 462  175 SY  150.00 26250.00 105.00 18375.00 64.61  11306.756" SLOPE PROTECTION

0062 1011000000-N 500 Lump Sum 575000.00 435000.00  310576.64FINE GRADING

0063 1044000000-E 501  65,360 SY  2.90 189544.00 3.15 205884.00 3.10  202616.00LIME TRTD SOIL (SLURRY)

0064 1066000000-E 501  660 TON 225.00 148500.00 235.00 155100.00 23.00  15180.00LIME FOR LIME TREATED SOIL

0065 1077000000-E SP   15 TON 50.00 750.00 50.00 750.00 41.85  627.75#57 STONE
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0066 1099500000-E 505  1,000 CY  10.00 10000.00 15.00 15000.00 16.70  16700.00SHALLOW UNDERCUT

0067 1099700000-E 505  400 TON 30.00 12000.00 26.00 10400.00 44.12  17648.00CLASS IV SUBGRD STABILIZATION

0068 1110000000-E 510  500 TON 30.00 15000.00 28.00 14000.00 37.87  18935.00STABILIZER AGGREGATE

0069 1115000000-E SP   21,750 SY  3.00 65250.00 3.50 76125.00 6.04  131370.00GEOTEXTILE FOR PVMT STABILIZ

0070 1121000000-E 520  96,900 TON 18.00 1744200.00 17.75 1719975.00 30.35  2940915.00AGGREGATE BASE COURSE

0071 1176000000-E 542  98,030 SY  2.60 254878.00 3.00 294090.00 2.90  284287.00SOIL CEMENT BASE

0072 1187000000-E 542  2,697 TON 155.00 418035.00 160.00 431520.00 160.00  431520.00PC FOR SOIL CEMENT BASE

0073 1209000000-E 543  24,520 GAL 3.10 76012.00 4.50 110340.00 4.08  100041.60ASPHALT CURING SEAL

0074 1220000000-E 545  3,970 TON 21.20 84164.00 25.00 99250.00 36.59  145262.30INCIDENTAL STONE BASE

0075 1231000000-E 560  15,672 CY  5.50 86196.00 4.00 62688.00 5.18  81180.96SHOULDER BORROW

0076 1275000000-E 600  5,686 GAL 5.00 28430.00 10.00 56860.00 5.27  29965.22PRIME COAT

0077 1297000000-E 607  6,000 SY  3.50 21000.00 3.00 18000.00 1.45  8700.00MILL ASP PVMT *****" DTH
(1-1/2")

0078 1330000000-E 607  960 SY  10.00 9600.00 15.00 14400.00 7.25  6960.00INCIDENTAL MILLING

0079 1489000000-E 610  18,200 TON 43.75 796250.00 48.00 873600.00 52.00  946400.00ASP CONC BASE CRS B25.0B

0080 1491000000-E 610  6,900 TON 43.75 301875.00 48.00 331200.00 52.00  358800.00ASP CONC BASE CRS B25.0C

0081 1498000000-E 610  43,850 TON 43.75 1918437.50 48.00 2104800.00 52.00  2280200.00ASP CONC INTR CRS I19.0B

0082 1519000000-E 610  36,130 TON 43.75 1580687.50 48.00 1734240.00 52.00  1878760.00ASP CONC SURF CRS S9.5B

0083 1523000000-E 610  8,500 TON 43.75 371875.00 48.00 408000.00 52.00  442000.00ASP CONC SURF CRS S9.5C

0084 1525000000-E 610  3,370 TON 43.75 147437.50 52.00 175240.00 52.00  175240.00ASP CONC SURF CRS SF9.5A

0085 1575000000-E 620  6,105 TON 580.00 3540900.00 600.00 3663000.00 625.00  3815625.00ASP FOR PLANT MIX

0086 1693000000-E 654  1,750 TON 150.00 262500.00 150.00 262500.00 140.94  246645.00ASPH PLT MIX PVMT REPAIR

0087 2022000000-E 815  672 CY  20.50 13776.00 10.00 6720.00 4.50  3024.00SUBDRAIN EXCAVATION

0088 2026000000-E 815  2,000 SY  3.50 7000.00 1.00 2000.00 3.59  7180.00GEOTEXTILE FOR SUBSURF DRNS

0089 2036000000-E 815  336 CY  50.00 16800.00 52.50 17640.00 152.82  51347.52SUBDRAIN COARSE AGGREGATE

0090 2044000000-E 815  2,000 LF  14.00 28000.00 15.00 30000.00 5.72  11440.006" PERF SUBDRN PIPE

0091 2070000000-N 815  4 EA  270.00 1080.00 250.00 1000.00 258.28  1033.12SUBDRN PIPE OUTLET

0092 2077000000-E 815  24 LF  12.00 288.00 12.00 288.00 6.43  154.326" OUTLET PIPE

0093 2143000000-E 818  30 TON 50.00 1500.00 20.00 600.00 139.41  4182.30BLOTTING SAND

0094 2209000000-E 838  50 CY  820.00 41000.00 1155.00 57750.00 1276.97  63848.50ENDWALLS

0095 2220000000-E 838 35.2 CY  1100.00 38720.00 1470.00 51744.00 1462.64  51484.93REINFORCED ENDWALLS

0096 2253000000-E 840 0.764 CY  1100.00 840.40 1260.00 962.64 1642.71  1255.03PIPE COLLARS

0097 2264000000-E 840 0.68 CY  1100.00 748.00 1260.00 856.80 1650.26  1122.18PIPE PLUGS

0098 2275000000-E SP   94 CY  195.00 18330.00 475.00 44650.00 326.57  30697.58FLOWABLE FILL

0099 2286000000-N 840  249 EA  1200.00 298800.00 1250.00 311250.00 4127.83  1027829.67MASNRY DRAINAGE STRUCT

0100 2297000000-E 840  79 CY  1200.00 94800.00 1300.00 102700.00 870.64  68780.56MASNRY DRAINAGE STRUCT

0101 2308000000-E 840 221.2 LF  220.00 48664.00 230.00 50876.00 356.91  78948.49MASNRY DRAINAGE STRUCT

0102 2354000000-N 840  1 EA  755.00 755.00 775.00 775.00 334.15  334.15FRAME W/GRATE 840.22 STD

0103 2364000000-N 840  27 EA  575.00 15525.00 600.00 16200.00 537.07  14500.89FRAME W/2GRTS 840.16 STD
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0104 2364200000-N 840  106 EA  575.00 60950.00 600.00 63600.00 501.78  53188.68FRAME W/2GRTS 840.20 STD

0105 2365000000-N 840  62 EA  850.00 52700.00 875.00 54250.00 481.20  29834.40FRAME W/2GRTS 840.22 STD

0106 2366000000-N 840  27 EA  860.00 23220.00 875.00 23625.00 472.37  12753.99FRAME W/2GRTS 840.24 STD

0107 2367000000-N 840  11 EA  575.00 6325.00 600.00 6600.00 488.55  5374.05FRAME W/2GRTS 840.29 STD

0108 2374000000-N 840  1 EA  606.00 606.00 650.00 650.00 613.53  613.53FRAME-GRT-HD 840.03 **
(E)

0109 2374000000-N 840  1 EA  621.00 621.00 650.00 650.00 613.53  613.53FRAME-GRT-HD 840.03 **
(F)

0110 2396000000-N 840  14 EA  475.00 6650.00 500.00 7000.00 422.38  5913.32FRAME W/COVER STD 840.54

0111 2451000000-N 852  27 EA  650.00 17550.00 750.00 20250.00 650.00  17550.00CONC TRANS SECT FOR DROP INLET

0112 2474000000-N SP  Lump Sum 2510.00 15000.00  599239.89GENERIC DRAINAGE ITEM (LS)
ENERGY DISSIPATOR BASIN

0113 2538000000-E 846  34,450 LF  23.85 821632.50 23.50 809575.00 22.85  787182.50**'-**" CONCRETE CURB & GUTTER
(2'-9")

0114 2549000000-E 846  1,140 LF  22.50 25650.00 22.50 25650.00 21.50  24510.002'-6" CONC CURB & GUTTER

0115 2556000000-E 846  4,600 LF  22.50 103500.00 22.50 103500.00 21.50  98900.00SHOULDER BERM GUTTER

0116 2577000000-E 846  2,810 LF  30.45 85564.50 31.00 87110.00 29.45  82754.50CONC EXPRESSWAY GUTTER

0117 2619000000-E 850  640 SY  46.00 29440.00 47.25 30240.00 45.00  28800.004" CONCRETE PAVED DITCH

0118 2655000000-E 852  5,530 SY  61.00 337330.00 63.25 349772.50 60.25  333182.505" MONO CONC ISLDS (KEY IN)

0119 2703000000-E 854 733.29 LF  235.00 172323.15 350.00 256651.50 110.00  80661.90CONC BARRIER TYPE ******
(T)

0120 2703000000-E 854  1,775 LF  305.00 541375.00 350.00 621250.00 140.00  248500.00CONC BARRIER TYPE ******
(T1)

0121 2703000000-E 854  555 LF  690.00 382950.00 350.00 194250.00 310.00  172050.00CONC BARRIER TYPE ******
(T2)

0122 2710000000-N 854  2 EA  12400.00 24800.00 40000.00 80000.00 12000.00  24000.00CONC BARRIER TRANS SECTN

0123 2724000000-E 857  375 LF  60.40 22650.00 295.00 110625.00 75.00  28125.00PC REINF BARRIER SNGL FC

0124 2759000000-N SP   1 EA  16000.00 16000.00 41000.00 41000.00 6500.00  6500.00GENERIC PAVING ITEM (EA)
MEDIAN HAZARD PROTECTION

0125 3000000000-N SP   5 EA  13750.00 68750.00 14140.00 70700.00 13500.00  67500.00IMPACT ATTEN TYPE 350

0126 3030000000-E 862 21,787.5 LF  15.00 326812.50 15.25 332259.38 14.50  315918.75STL BM GUARDRAIL

0127 3045000000-E 862  1,600 LF  16.25 26000.00 16.30 26080.00 15.50  24800.00SBGR SHOP CURVED

0128 3105000000-N 862  2 EA  55.00 110.00 105.00 210.00 100.00  200.00SBGR TERM SECT

0129 3150000000-N 862  35 EA  10.00 350.00 52.50 1837.50 50.00  1750.00ADDIT GUARDRAIL POSTS

0130 3165000000-N SP   6 EA  1600.00 9600.00 1785.00 10710.00 1700.00  10200.00GR ANCHOR TYPE **********
(350, TL-2)

0131 3195000000-N 862  6 EA  375.00 2250.00 525.00 3150.00 500.00  3000.00GR ANCHOR TYPE AT-1

0132 3210000000-N 862  25 EA  500.00 12500.00 525.00 13125.00 500.00  12500.00GR ANCHOR TYPE CAT-1

0133 3270000000-N SP   41 EA  1750.00 71750.00 1950.00 79950.00 1850.00  75850.00GR ANCHOR TYPE 350

0134 3317000000-N 862  27 EA  1400.00 37800.00 1475.00 39825.00 1400.00  37800.00GR ANCHOR TYPE B-77

0135 3319000000-N 862  3 EA  1500.00 4500.00 1475.00 4425.00 1400.00  4200.00GR ANCHOR TYPE B-83

0136 3360000000-E 863  3,701 LF  1.00 3701.00 1.05 3886.05 1.00  3701.00REMOVE EXISTING GUARDRAIL
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0137 3380000000-E 862  750 LF  9.00 6750.00 8.40 6300.00 8.00  6000.00TEMP STL BM GUARDRAIL

0138 3389100000-N SP   6 EA  1100.00 6600.00 945.00 5670.00 900.00  5400.00TEMP GDRL ANCH UNITS 350

0139 3435000000-N SP   2 EA  1500.00 3000.00 3000.00 6000.00 2800.00  5600.00GENERIC GUARDRAIL ITEM (EA)
25'-0" CLEAR SPAN

0140 3503000000-E 866  46,840 LF  2.70 126468.00 3.15 147546.00 3.10  145204.00WOVEN WIRE FENCE 47" FAB

0141 3509000000-E 866  2,675 EA  15.25 40793.75 17.75 47481.25 15.00  40125.004" TIMBER POSTS 7'-6"LONG

0142 3515000000-E 866  1,285 EA  25.40 32639.00 29.50 37907.50 34.00  43690.005" TIMBER POSTS 8'-0"LONG

0143 3557000000-E 866  2,000 LF  1.05 2100.00 1.25 2500.00 0.25  500.00ADDITIONAL BARBED WIRE

0144 3575000000-E SP   8,300 LF  4.35 36105.00 5.00 41500.00 6.00  49800.00GENERIC FENCING ITEM (LF)
TEMPORARY 4 STRAND BARBED WIRE FENCE WITH
POSTS

0145 3595000000-E 869  750 LF  4.50 3375.00 4.75 3562.50 4.00  3000.00RELAPPING GUARDRAIL

0146 3628000000-E 876  3,260 TON 28.00 91280.00 33.50 109210.00 57.17  186374.20RIP RAP, CLASS I

0147 3635000000-E 876  2,840 TON 30.00 85200.00 33.50 95140.00 58.60  166424.00RIP RAP, CLASS II

0148 3649000000-E 876  6,320 TON 28.00 176960.00 29.75 188020.00 60.02  379326.40RIP RAP, CLASS B

0149 3656000000-E 876  32,035 SY  1.80 57663.00 2.15 68875.25 3.96  126858.60GEOTEXTILE FOR DRAINGE

0150 3659000000-N SP   15 EA  1100.00 16500.00 2100.00 31500.00 850.28  12754.20PREFORMED SCOUR HOLES

0151 4048000000-E 902  19 CY  800.00 15200.00 840.00 15960.00 800.00  15200.00REINF CONC FOUNDTN

0152 4054000000-E 902  2 CY  10.00 20.00 10.50 21.00 10.00  20.00PLN CONC FOUNDTN

0153 4057000000-E SP   18 CY  1000.00 18000.00 1050.00 18900.00 1000.00  18000.00OVERHEAD FOOTING

0154 4060000000-E 903  9,033 LB  3.75 33873.75 3.95 35680.35 3.75  33873.75SUPPORT, BREAKAWAY STL BM

0155 4066000000-E 903  5,609 LB  3.25 18229.25 3.40 19070.60 3.25  18229.25SUPPORTS, SIMPLE STL BM

0156 4072000000-E 903  4,963 LF  4.50 22333.50 4.75 23574.25 4.50  22333.50SUPPORT, 3-LB STL U-CHAN

0157 4079000000-N 903  7 EA  100.00 700.00 105.00 735.00 100.00  700.00SUPPORT, BARR SMALL

0158 4082100000-N SP  Lump Sum 42500.00 44500.00  42500.00SUPPORT, OVRHD SIGN STR ****
(24+64 -L-)

0159 4096000000-N 904  7 EA  80.00 560.00 84.00 588.00 80.00  560.00SIGN ERECTION, TYPE D

0160 4102000000-N 904  226 EA  50.00 11300.00 52.50 11865.00 50.00  11300.00SIGN ERECTION, TYPE E

0161 4108000000-N 904  33 EA  80.00 2640.00 84.00 2772.00 80.00  2640.00SIGN ERECTION, TYPE F

0162 4109000000-N 904  4 EA  850.00 3400.00 892.00 3568.00 850.00  3400.00SIGN ERECTION, TYPE *** (OVRHD)
(A)

0163 4110000000-N 904  10 EA  375.00 3750.00 395.00 3950.00 375.00  3750.00SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0164 4110000000-N 904  2 EA  375.00 750.00 395.00 790.00 375.00  750.00SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0165 4116100000-N 904  2 EA  375.00 750.00 395.00 790.00 375.00  750.00SIGN ERECT, RELOC ** GRD MTD
(A)

0166 4116100000-N 904  1 EA  375.00 375.00 395.00 395.00 375.00  375.00SIGN ERECT, RELOC ** GRD MTD
(B)

0167 4116100000-N 904  7 EA  375.00 2625.00 97.50 682.50 375.00  2625.00SIGN ERECT, RELOC ** GRD MTD
(E)

0168 4138000000-N 907  1 EA  500.00 500.00 525.00 525.00 500.00  500.00DISPOSE SUPPORT, STL BM

0169 4141000000-N 907  2 EA  1.00 2.00 1.05 2.10 1.00  2.00DISPOSE SUPPORT, WOOD
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0170 4152000000-N 907  3 EA  500.00 1500.00 525.00 1575.00 500.00  1500.00DISPOSE SIGN SYST STL BM

0171 4155000000-N 907  67 EA  1.00 67.00 1.05 70.35 1.00  67.00DISPOSE SIGN SYST U-CHAN

0172 4192000000-N 907  5 EA  1.00 5.00 1.05 5.25 1.00  5.00DISPOSE SUPPORT, U-CHAN

0173 4400000000-E 1110  1,569 SF  4.50 7060.50 4.75 7452.75 4.67  7327.23WORK ZONE SIGNS (STAT)

0174 4405000000-E 1110  1,583 SF  12.00 18996.00 10.00 15830.00 10.92  17286.36WORK ZONE SIGNS (PORT)

0175 4410000000-E 1110  923 SF  5.00 4615.00 5.25 4845.75 5.20  4799.60WORK ZONE SIGNS (BARR)

0176 4415000000-N 1115  4 EA  3000.00 12000.00 4300.00 17200.00 14982.48  59929.92FLASHING ARROW BOARD

0177 4420000000-N 1120  3 EA  10000.00 30000.00 10000.00 30000.00 30407.52  91222.56PORTABLE CHANGE MSG SIGN

0178 4422000000-N 1120  60 DAY 42.00 2520.00 50.00 3000.00 42.00  2520.00PORT CHANGE MSG SIGN (SHORT TERM)

0179 4430000000-N 1130  762 EA  40.00 30480.00 50.00 38100.00 49.68  37856.16DRUMS

0180 4435000000-N 1135  432 EA  17.00 7344.00 18.00 7776.00 20.34  8786.88CONES

0181 4445000000-E 1145  896 LF  17.50 15680.00 30.00 26880.00 21.41  19183.36BARRICADES (TYPE III)

0182 4455000000-N 1150  1,440 DAY 210.00 302400.00 220.00 316800.00 264.08  380275.20FLAGGER

0183 4465000000-N 1160  13 EA  2900.00 37700.00 3500.00 45500.00 2500.00  32500.00TEMPORARY CRASH CUSHIONS

0184 4470000000-N 1160  6 EA  1350.00 8100.00 1500.00 9000.00 500.00  3000.00RESET CRASH CUSHION

0185 4480000000-N 1165  4 EA  14500.00 58000.00 11750.00 47000.00 2698.13  10792.52TMA

0186 4485000000-E 1170  11,950 LF  16.35 195382.50 18.00 215100.00 25.00  298750.00PORT CONC BARRIER

0187 4490000000-E 1170  500 LF  26.00 13000.00 27.50 13750.00 35.00  17500.00PORT CONC BARRIER(ANCHRD)

0188 4500000000-E 1170  7,600 LF  3.00 22800.00 3.15 23940.00 10.00  76000.00RESET PORT CONC BARRIER

0189 4510000000-N SP   40 HR  80.00 3200.00 75.00 3000.00 45.00  1800.00LAW ENFORCEMENT

0190 4516000000-N 1180  80 EA  32.00 2560.00 32.00 2560.00 33.55  2684.00SKINNY DRUM

0191 4650000000-N 1251  1,930 EA  6.10 11773.00 7.25 13992.50 6.00  11580.00TEMP RAISED PVMT MRKS

0192 4700000000-E 1205  797 LF  2.05 1633.85 3.00 2391.00 2.00  1594.0012"WIDE THERMO 90 MILS

0193 4710000000-E 1205  284 LF  8.15 2314.60 10.00 2840.00 8.00  2272.0024"WIDE THERMO 120 MILS

0194 4725000000-E 1205  78 EA  138.00 10764.00 175.00 13650.00 135.00  10530.00THERMO PVT SYMBOL 90MILS

0195 4770000000-E 1205  4,780 LF  4.10 19598.00 4.00 19120.00 4.00  19120.004" COLD APPL PLSTIC LINES TYPE **
(IV)

0196 4810000000-E 1205  704,813 LF  0.25 176203.25 0.30 211443.90 0.24  169155.12PAINT PVMT MARKINGS 4"

0197 4815000000-E 1205  1,639 LF  1.05 1720.95 1.20 1966.80 1.00  1639.00PAINT PVMT MARKINGS 6"

0198 4820000000-E 1205  15,909 LF  0.60 9545.40 0.65 10340.85 0.55  8749.95PAINT PVMT MARKINGS 8"

0199 4825000000-E 1205  700 LF  1.05 735.00 1.25 875.00 1.00  700.00PAINT PVMT MARKINGS 12"

0200 4835000000-E 1205  940 LF  3.05 2867.00 4.00 3760.00 3.00  2820.00PAINT PVT MKG LINES 24"

0201 4840000000-N 1205  8 EA  66.00 528.00 71.00 568.00 65.00  520.00PAINT PVT MKG CHARACTER

0202 4845000000-N 1205  139 EA  61.00 8479.00 71.00 9869.00 60.00  8340.00PAINT PVT MKG SYMBOL

0203 4847000000-E 1205  169,491 LF  0.85 144067.35 1.05 177965.55 0.80  135592.80POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0204 4847110000-E 1205  10,448 LF  2.05 21418.40 2.40 25075.20 2.00  20896.00POLYUREA LINES (8" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0205 4850000000-E 1205  47,324 LF  0.85 40225.40 1.10 52056.40 0.80  37859.20LINE REMOVAL 4" WIDE

0206 4870000000-E 1205  75 LF  3.05 228.75 5.60 420.00 3.00  225.00LINE REMOVAL 24" WIDE
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0207 4905000000-N 1253  1,127 EA  30.50 34373.50 33.50 37754.50 30.00  33810.00SNOWPLB PVMT MRKER

0208 4940000000-N 1267  72 EA  76.20 5486.40 45.00 3240.00 75.00  5400.00FLEX DELINATR (YELLOW)

0209 4945000000-N 1267  35 EA  76.20 2667.00 45.00 1575.00 75.00  2625.00FLEX DELINATR (CRY & RED)

0210 5800000000-E 1530  7,247 LF  12.10 87688.70 9.00 65223.00 6.14  44496.58ABANDON 6" UTILITY PIPE

0211 5802000000-E 1530  393 LF  30.20 11868.60 22.50 8842.50 19.07  7494.51ABANDON 10" UTILITY PIPE

0212 5871400000-E 1550  24 LF  227.00 5448.00 168.75 4050.00 1000.00  24000.006" TRENCHLESS INSTALL (IN SOIL)

0213 5871410000-E 1550  24 LF  385.00 9240.00 285.00 6840.00 1000.00  24000.006" TRENCHLESS INSTALL (NOT IN SOIL)

0214 5871600000-E 1550  617 LF  230.00 141910.00 183.75 113373.75 1250.00  771250.0010" TRENCHLESS INSTALL (IN SOIL)

0215 5871610000-E 1550  617 LF  500.00 308500.00 371.21 229036.57 1250.00  771250.0010" TRENCHLESS INSTALL (NOT IN SOIL)

0216 5879600000-E SP   5,832 LF  230.00 1341360.00 168.75 984150.00 355.00  2070360.006" GAS LINE

0217 5879900000-E SP   1,340 LF  250.00 335000.00 183.75 246225.00 400.00  536000.0010" GAS LINE

0218 5882000000-N SP   1 EA  26000.00 26000.00 18750.00 18750.00 200000.00  200000.00GENERIC UTILITY ITEM (EA)
10" GAS BYPASS

0219 5882000000-N SP   14 EA  23000.00 322000.00 16500.00 231000.00 155000.00  2170000.00GENERIC UTILITY ITEM (EA)
6" GAS BYPASS

0220 5882000000-N SP   1 EA  56500.00 56500.00 42000.00 42000.00 155000.00  155000.00GENERIC UTILITY ITEM (EA)
GAS LAUNCHER/RECEIVER STATION

0221 5912000000-N SP  Lump Sum 60350.00 45000.00  400000.00GENERIC UTILITY ITEM (LS)
THIRD PARTY INSPECTION SER-   VICES

0222 6000000000-E 1605  100,000 LF  1.65 165000.00 1.60 160000.00 2.00  200000.00TEMPORARY SILT FENCE

0223 6006000000-E 1610  5,200 TON 30.00 156000.00 26.00 135200.00 33.70  175240.00EROS CONTRL STONE CL A

0224 6009000000-E 1610  29,300 TON 27.00 791100.00 26.00 761800.00 33.70  987410.00EROS CONTRL STONE CL B

0225 6012000000-E 1610  17,700 TON 28.00 495600.00 32.00 566400.00 33.70  596490.00SEDIMENT CONTROL STONE

0226 6015000000-E 1615  150 ACR 805.00 120750.00 1050.00 157500.00 995.00  149250.00TEMPORARY MULCHING

0227 6018000000-E 1620  8,200 LB  2.00 16400.00 2.10 17220.00 2.00  16400.00SEED FOR TEMP SEEDING

0228 6021000000-E 1620  46 TON 990.00 45540.00 1055.00 48530.00 1005.00  46230.00FERT FOR TEMP SEEDING

0229 6024000000-E 1622  10,400 LF  8.70 90480.00 6.50 67600.00 7.14  74256.00TEMPORARY SLOPE DRAINS

0230 6029000000-E SP   3,600 LF  1.75 6300.00 1.50 5400.00 1.84  6624.00SAFETY FENCE

0231 6030000000-E 1630  63,190 CY  4.50 284355.00 4.00 252760.00 1.62  102367.80SILT EXCAVATION

0232 6036000000-E 1631  310,000 SY  1.70 527000.00 1.75 542500.00 1.74  539400.00MATTING FOR EROS CONTROL

0233 6037000000-E SP   990 SY  4.25 4207.50 5.25 5197.50 5.03  4979.70COIR FIBER MAT

0234 6038000000-E SP   1,840 SY  4.99 9181.60 5.25 9660.00 5.04  9273.60PERM SOIL REINF MAT

0235 6042000000-E 1632  15,360 LF  3.23 49612.80 2.95 45312.00 3.15  48384.001/4" HARDWARE CLOTH

0236 6045000000-E SP   405 LF  16.00 6480.00 28.00 11340.00 11.42  4625.10**" TEMPORARY PIPE
(15")

0237 6045000000-E SP   305 LF  19.00 5795.00 30.00 9150.00 14.28  4355.40**" TEMPORARY PIPE
(18")

0238 6045000000-E SP   145 LF  27.00 3915.00 36.50 5292.50 21.41  3104.45**" TEMPORARY PIPE
(24")

0239 6069000000-E 1638  400 CY  35.00 14000.00 20.00 8000.00 1215.59  486236.00STILLING BASINS

0240 6070000000-N 1639  32 EA  240.00 7680.00 130.00 4160.00 1615.84  51706.88SPECIAL STILLING BASINS
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0241 6071012000-E SP   5,500 LF  7.30 40150.00 6.50 35750.00 5.81  31955.00COIR FIBER WATTLE

0242 6071020000-E SP   6,500 LB  2.60 16900.00 8.00 52000.00 6.42  41730.00POLYACRYLAMIDE (PAM)

0243 6071030000-E 1640  17,525 LF  4.40 77110.00 2.50 43812.50 2.53  44338.25COIR FIBER BAFFLE

0244 6071050000-E SP   15 EA  655.00 9825.00 750.00 11250.00 1085.21  16278.15**" SKIMMER
(1-1/2")

0245 6071050000-E SP   10 EA  795.00 7950.00 850.00 8500.00 1277.96  12779.60**" SKIMMER
(2")

0246 6071050000-E SP   3 EA  950.00 2850.00 1000.00 3000.00 1527.76  4583.28**" SKIMMER
(2-1/2")

0247 6084000000-E 1660  145 ACR 1505.00 218225.00 1600.00 232000.00 1565.00  226925.00SEEDING AND MULCHING

0248 6087000000-E 1660  145 ACR 98.00 14210.00 115.00 16675.00 110.00  15950.00MOWING

0249 6090000000-E 1661  2,100 LB  1.90 3990.00 2.00 4200.00 1.94  4074.00SEED FOR REPAIR SEEDING

0250 6093000000-E 1661 8.5 TON 925.00 7862.50 1000.00 8500.00 965.00  8202.50FERT FOR REPAIR SEEDING

0251 6096000000-E 1662  4,725 LB  2.00 9450.00 2.10 9922.50 1.99  9402.75SEED FOR SUPP SEEDING

0252 6108000000-E 1665 140.75 TON 1000.00 140750.00 853.8011 120172.50 825.00  116118.75FERTILIZER TOPDRESSING

0253 6111000000-E SP   1,245 LF  70.90 88270.50 30.00 37350.00 31.59  39329.55IMPERVIOUS DIKE

0254 6114500000-N 1667  125 MHR 26.00 3250.00 30.00 3750.00 28.00  3500.00SPECIALIZED HAND MOWING

0255 6117000000-N SP   300 EA  75.00 22500.00 105.00 31500.00 100.00  30000.00RESPONSE FOR EROS CONTROL

0256 6120000000-E SP   1,200 CY  14.40 17280.00 10.00 12000.00 22.05  26460.00CULVERT DIVERSION CHANNEL

0257 6123000000-E 1670 2.7 ACR 3100.00 8370.00 3350.00 9045.00 3200.00  8640.00REFORESTATION

0258 6132000000-N SP   20 EA  670.00 13400.00 1700.00 34000.00 1333.55  26671.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

0259 7060000000-E 1705  1,150 LF  2.25 2587.50 2.35 2702.50 2.25  2587.50SIGNAL CABLE

0260 7120000000-E 1705  3 EA  800.00 2400.00 840.00 2520.00 800.00  2400.00VEHICLE SIGNAL HD (12", 3 SECT)

0261 7132000000-E 1705  1 EA  1000.00 1000.00 1050.00 1050.00 1000.00  1000.00VEHICLE SIGNAL HD (12", 4 SECT)

0262 7264000000-E 1710  310 LF  3.00 930.00 3.15 976.50 3.00  930.00MESSENGER CABLE (3/8")

0263 7300000000-E 1715  80 LF  6.00 480.00 6.30 504.00 6.00  480.00UNPAVED TRENCH (***********)
(1, 2")

0264 7300100000-E 1715  1,100 LF  1.25 1375.00 1.30 1430.00 1.25  1375.00UNPAVED TRENCH TEMP LEADIN

0265 7360000000-N 1720  1 EA  900.00 900.00 945.00 945.00 900.00  900.00WOOD POLE

0266 7372000000-N 1721  2 EA  350.00 700.00 370.00 740.00 350.00  700.00GUY ASSEMBLY

0267 7408000000-E 1722  1 EA  300.00 300.00 315.00 315.00 300.00  300.001" RISER WITH WEATHERHEAD

0268 7420000000-E 1722  2 EA  450.00 900.00 475.00 950.00 450.00  900.002" RISER WITH WEATHERHEAD

0269 7444000000-E 1725  870 LF  7.00 6090.00 7.35 6394.50 7.00  6090.00INDUCTIVE LOOP SAWCUT

0270 7456000000-E 1726  7,310 LF  1.50 10965.00 1.60 11696.00 1.50  10965.00LEAD-IN CABLE(********)
(14-2)

0271 7636000000-N 1745  2 EA  400.00 800.00 420.00 840.00 400.00  800.00SIGN FOR SIGNALS

0272 7768000000-N 1751  1 EA  11500.00 11500.00 12075.00 12075.00 11500.00  11500.00CONTLR WITH CBNT, 2070L POLE MTD

0273 7780000000-N 1751  5 EA  100.00 500.00 105.00 525.00 100.00  500.00DETECTOR CARD (TYPE 2070L)

0274 7948000000-N 1757  1 EA  1750.00 1750.00 1850.00 1850.00 1750.00  1750.00TRAFFIC SIGNAL REMOVAL

0275 7960000000-N SP   4 EA  1250.00 5000.00 1315.00 5260.00 1250.00  5000.00METAL POLE FOUND REMVL
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0276 7972000000-N SP   4 EA  500.00 2000.00 525.00 2100.00 500.00  2000.00METAL POLE REMOVAL

CULVERT ITEMS

0277 8035000000-N 402 Lump Sum 17580.00 23500.00  7500.00REMV EXIST STR **********
(66+11.00 -L-)

0278 8056000000-N 402 Lump Sum 19990.00 12000.00  7500.00REMV EXIST STR **********
(161+48.90 -L-)

0279 8126000000-N 414 Lump Sum 40200.00 21000.00  20000.00CULV EXCAV @ ************
(16+10.00 -LPC-)

0280 8126000000-N 414 Lump Sum 65480.00 27000.00  40000.00CULV EXCAV @ ************
(161+48.90 -L-)

0281 8126000000-N 414 Lump Sum 41480.00 18900.00  25000.00CULV EXCAV @ ************
(66+11.00 -L-)

0282 8126000000-N 414 Lump Sum 35520.00 14700.00  20000.00CULV EXCAV @ ************
(9+89.00 -LPC-)

0283 8133000000-E 414  1,022 TON 44.30 45274.60 30.00 30660.00 50.00  51100.00FND CONDIT MAT, BOX CULV

0284 8196000000-E 420 1,363.6 CY  650.00 886340.00 570.00 777252.00 425.00  579530.00CLASS A CONCRETE (CULV)

0285 8245000000-E 425  163,393 LB  1.10 179732.30 1.20 196071.60 1.20  196071.60REINF STEEL (CULVERT)

WALL ITEMS

0286 8801000000-E SP   4,692 SF  55.00 258060.00 80.00 375360.00 93.14  437012.88MSE RETAIN WALL NO **
(1 @ STA. 219+22.00 -L-)

0287 8801000000-E SP   4,000 SF  50.00 200000.00 70.00 280000.00 85.96  343840.00MSE RETAIN WALL NO **
(1 @ STA. 6+88.85-RPB-)

0288 8801000000-E SP   1,250 SF  65.00 81250.00 130.00 162500.00 100.45  125562.50MSE RETAIN WALL NO **
(2)

0289 8839000000-E SP   241 LF  290.00 69890.00 375.00 90375.00 160.00  38560.00GENERIC RET WALL ITEM (LF)
CONC BARRIER RAIL WITH  MOMENT SLAB

STRUCTURE ITEMS

0290 8017000000-N SP  Lump Sum 3080.00 2500.00  66594.10CM&R TEMP ACCESS ***********
(198+64.50 -L-NBL)

0291 8017000000-N SP  Lump Sum 15890.00 6500.00  65555.63CM&R TEMP ACCESS ***********
(198+64.50 -L-SBL)

0292 8017000000-N SP  Lump Sum 27880.00 35000.00  43062.22CM&R TEMP ACCESS ***********
(242+67.42 -L-NBL)

0293 8017000000-N SP  Lump Sum 10110.00 21000.00  43062.22CM&R TEMP ACCESS ***********
(242+67.42 -L-SBL)

0294 8035000000-N 402 Lump Sum 21040.00 17500.00  50000.00REMV EXIST STR **********
(198+64.50 -L-SBL)

0295 8035000000-N 402 Lump Sum 65960.00 73500.00  100000.00REMV EXIST STR **********
(242+67.42 -L-SBL)

0296 8091000000-N 410 Lump Sum 6350.00 10500.00  45560.21FND EXCAV B** STA *******
(1, 11+18.63 -L-)

0297 8105500000-E 411  44 LF  1220.00 53680.00 1155.00 50820.00 927.51  40810.44**'-**" DRILLD PIER IN SOIL
(4'-6")

0298 8105520000-E 411 146.4 LF  830.00 121512.00 1155.00 169092.00 927.51  135787.463'-0" DRILLD PIER IN SOIL
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0299 8105560000-E 411  32 LF  1070.00 34240.00 1155.00 36960.00 927.51  29680.324'-0" DRILLD PIER IN SOIL

0300 8105600000-E 411  78 LF  1660.00 129480.00 1155.00 90090.00 927.51  72345.78**'-**" DRILLD PIER NO SOIL
(4'-6")

0301 8105620000-E 411  218 LF  1240.00 270320.00 1155.00 251790.00 927.51  202197.183'-0" DRILLD PIER NO SOIL

0302 8105660000-E 411  64 LF  1490.00 95360.00 1155.00 73920.00 927.51  59360.644'-0" DRILLD PIER NO SOIL

0303 8111000000-E 411  24 LF  10.00 240.00 10.50 252.00 173.91  4173.84PERM STL CASING FOR ** PIER
(4'-6")

0304 8111200000-E 411 96.8 LF  10.00 968.00 10.50 1016.40 173.91  16834.49PERM STL CASING FOR 3' PIER

0305 8111600000-E 411  26 LF  10.00 260.00 10.50 273.00 173.91  4521.66PERM STL CASING FOR 4' PIER

0306 8112730000-N 450  3 EA  3000.00 9000.00 2310.00 6930.00 2000.00  6000.00PDA TESTING

0307 8113000000-N 411  4 EA  1000.00 4000.00 1050.00 4200.00 347.82  1391.28SID INSPECTIONS

0308 8114000000-N 411  1 EA  1000.00 1000.00 1050.00 1050.00 347.81  347.81SPT TESTING

0309 8115000000-N 411  5 EA  2000.00 10000.00 2350.00 11750.00 2898.45  14492.25CSL TESTING

0310 8121000000-N 412 Lump Sum 16930.00 25000.00  38163.13UNCL STR EXCAV STA *****
(198+64.50 -L-SBL)

0311 8121000000-N 412 Lump Sum 1450.00 5000.00  4733.30UNCL STR EXCAV STA *****
(234+19.20 -L-)

0312 8121000000-N 412 Lump Sum 10380.00 6000.00  22139.45UNCL STR EXCAV STA *****
(242+67.42 -L-SBL)

0313 8147000000-E 420  45,604 SF  28.00 1276912.00 36.75 1675947.00 38.00  1732952.00REINF CONCRETE DECK SLAB

0314 8161000000-E 420  47,079 SF  0.70 32955.30 1.00 47079.00 0.60  28247.40GROOVING BRIDGE FLOORS

0315 8182000000-E 420 848.1 CY  820.00 695442.00 735.00 623353.50 800.00  678480.00CLASS A CONCRETE (BRIDGE)

0316 8210000000-N 422 Lump Sum 64000.00 73500.00  75000.00BRG APPR SLAB ***********
(11+18.63 -L-)

0317 8210000000-N 422 Lump Sum 39000.00 42000.00  60000.00BRG APPR SLAB ***********
(198+64.50 -L-NBL)

0318 8210000000-N 422 Lump Sum 40000.00 42000.00  58000.00BRG APPR SLAB ***********
(198+64.50 -L-SBL)

0319 8210000000-N 422 Lump Sum 39000.00 42000.00  58000.00BRG APPR SLAB ***********
(234+19.20 -L-)

0320 8210000000-N 422 Lump Sum 38000.00 47250.00  58000.00BRG APPR SLAB ***********
(242+67.42 -L-NBL)

0321 8210000000-N 422 Lump Sum 39000.00 47250.00  58000.00BRG APPR SLAB ***********
(242+67.42 -L-SBL)

0322 8217000000-E 425  169,166 LB  1.10 186082.60 1.4536 245899.70 1.00  169166.00REINF STEEL (BRIDGE)

0323 8238000000-E 425  20,714 LB  1.70 35213.80 4.20 86998.80 1.20  24856.80SPIRAL COL REINF STL BRG

0324 8259000000-E 430 1,527.16 LF  180.00 274888.80 258.00 394007.28 170.00  259617.2036" PRESTR CONCRETE GIRDR

0325 8265000000-E 430 3,113.88 LF  245.00 762900.60 310.00 965302.80 230.00  716192.4054" PRESTR CONCRETE GIRDR

0326 8364000000-E 450  2,691 LF  51.00 137241.00 57.75 155405.25 105.37  283550.67HP12X53 PILES

0327 8384000000-E 450  680 LF  65.00 44200.00 73.50 49980.00 107.22  72909.60HP14X73 PILES

0328 8503000000-E 460 2,252.37 LF  70.00 157665.90 92.00 207218.04 75.00  168927.75CONCRETE BARRIER RAIL

0329 8531000000-E 462  886 SY  70.00 62020.00 82.00 72652.00 52.27  46311.224" SLOPE PROTECTION

0330 8608000000-E 876  1,581 TON 35.00 55335.00 27.50 43477.50 67.20  106243.20RIP RAP II (2'-0")
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0331 8622000000-E 876  1,747 SY  3.00 5241.00 2.50 4367.50 8.49  14832.03GEOTEXTILE FOR DRAINAGE

0332 8657000000-N 430 Lump Sum 26000.00 31500.00  100000.00ELASTOMERIC BEARINGS

0333 8706000000-N SP  Lump Sum 120000.00 178000.00  180352.57EXPANSION JOINT SEALS

 

    TOTAL 46450521.25 TOTAL 48605737.85 TOTAL  57059633.60CONTRACT TOTAL

 

    SUB-TOTAL 39469496.35 SUB-TOTAL 40600587.48 SUB-TOTAL  49151504.37ROADWAY ITEMS

    SUB-TOTAL 1331596.90 SUB-TOTAL 1121083.60 SUB-TOTAL  946701.60CULVERT ITEMS

    SUB-TOTAL 609200.00 SUB-TOTAL 908235.00 SUB-TOTAL  944975.38WALL ITEMS

    SUB-TOTAL 5040228.00 SUB-TOTAL 5975831.77 SUB-TOTAL  6016452.25STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 2900000.00 2950000.00  3100000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 415942.00 650000.00  300000.00CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 5967799.00 1450000.00  3220000.00CLEARING & GRUBBING

0004 0008000000-E 200  5 ACR 9575.00 47875.00 3700.00 18500.00 3500.00  17500.00SUPP CLEARING & GRUBBING

0005 0015000000-N 205  33 EA  2689.00 88737.00 1600.00 52800.00 1000.00  33000.00SEALING ABANDONED WELLS

0006 0022000000-E 225  1,547,800 CY  6.51 10076178.00 6.50 10060700.00 6.50  10060700.00UNCLASSIFIED EXCAVATION

0007 0029000000-N SP  Lump Sum 52000.00 65000.00  70000.00REINF BRG APPR **********
(11+15 -L-)

0008 0029000000-N SP  Lump Sum 29000.00 52000.00  40000.00REINF BRG APPR **********
(198+60.20 -L-)

0009 0029000000-N SP  Lump Sum 29000.00 52000.00  40000.00REINF BRG APPR **********
(198+69.40 -L-)

0010 0029000000-N SP  Lump Sum 29000.00 65000.00  50000.00REINF BRG APPR **********
(234+07.70 -L-)

0011 0029000000-N SP  Lump Sum 37600.00 65000.00  55000.00REINF BRG APPR **********
(242+63.23 -L-)

0012 0029000000-N SP  Lump Sum 37600.00 65000.00  55000.00REINF BRG APPR **********
(242+71.61 -L-)

0013 0036000000-E 225  400 CY  10.75 4300.00 6.50 2600.00 16.00  6400.00UNDERCUT EXCAVATION

0014 0134000000-E 240  5,160 CY  5.75 29670.00 5.50 28380.00 6.00  30960.00DRAINAGE DITCH EXCAVATION

0015 0141000000-E 240  7,170 LF  2.15 15415.50 1.50 10755.00 4.00  28680.00BERM DITCH CONSTRUCTION

0016 0156000000-E 250  36,070 SY  3.80 137066.00 1.80 64926.00 5.00  180350.00REMOVAL OF EXT ASPHALT PVMT

0017 0177000000-E 250  5,420 SY  2.25 12195.00 0.75 4065.00 1.00  5420.00BREAKING OF EXT ASPH PVMT

0018 0192000000-N 260  35 HR  160.00 5600.00 115.00 4025.00 150.00  5250.00PROOF ROLLING

0019 0195000000-E 265  400 CY  43.85 17540.00 60.00 24000.00 65.00  26000.00SELECT GRANULAR MATERIAL

0020 0196000000-E 270  6,600 SY  2.25 14850.00 2.50 16500.00 1.40  9240.00GEOTEXTILE SOIL STABILIZATION

0021 0199000000-E SP   12,150 SF  39.00 473850.00 40.00 486000.00 50.00  607500.00TEMPORARY SHORING

0022 0255000000-E SP   100 TON 171.00 17100.00 25.00 2500.00 60.00  6000.00GENERIC GRADING ITEM (TON)
STOCKPILING CONTAMINATED SOIL

0023 0318000000-E 300  3,872 TON 32.00 123904.00 28.00 108416.00 45.00  174240.00FND CONDIT MATL MINOR STRS

0024 0320000000-E 300  17,000 SY  2.30 39100.00 1.00 17000.00 2.00  34000.00FND CONDIT GEOTEXTILE

0025 0342000000-E 310  232 LF  76.00 17632.00 85.00 19720.00 110.00  25520.00**" SIDE DRAIN PIPE
(30")

0026 0342000000-E 310  24 LF  99.00 2376.00 128.00 3072.00 200.00  4800.00**" SIDE DRAIN PIPE
(36")

0027 0343000000-E 310  2,412 LF  41.50 100098.00 53.00 127836.00 85.00  205020.0015" SIDE DRAIN PIPE

0028 0344000000-E 310  1,772 LF  41.00 72652.00 58.00 102776.00 110.00  194920.0018" SIDE DRAIN PIPE

0029 0345000000-E 310  1,288 LF  57.50 74060.00 73.00 94024.00 120.00  154560.0024" SIDE DRAIN PIPE

0030 0348000000-E 310  30 EA  272.00 8160.00 256.00 7680.00 270.00  8100.00**" SIDE DRAIN PIPE ELBOW
(15")

0031 0348000000-E 310  33 EA  306.00 10098.00 300.00 9900.00 310.00  10230.00**" SIDE DRAIN PIPE ELBOW
(18")

0032 0348000000-E 310  10 EA  452.00 4520.00 450.00 4500.00 380.00  3800.00**" SIDE DRAIN PIPE ELBOW
(24")
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0033 0348000000-E 310  2 EA  632.00 1264.00 600.00 1200.00 530.00  1060.00**" SIDE DRAIN PIPE ELBOW
(30")

0034 0348000000-E 310  1 EA  920.00 920.00 910.00 910.00 540.00  540.00**" SIDE DRAIN PIPE ELBOW
(36")

0035 0360000000-E 310  88 LF  40.00 3520.00 50.00 4400.00 80.00  7040.0012" RC PIPE CULV III

0036 0366000000-E 310  7,884 LF  40.50 319302.00 47.00 370548.00 90.00  709560.0015" RC PIPE CULV III

0037 0372000000-E 310  2,920 LF  48.00 140160.00 57.00 166440.00 100.00  292000.0018" RC PIPE CULV III

0038 0378000000-E 310  3,140 LF  59.00 185260.00 73.00 229220.00 125.00  392500.0024" RC PIPE CULV III

0039 0384000000-E 310  1,032 LF  76.00 78432.00 91.00 93912.00 150.00  154800.0030" RC PIPE CULV III

0040 0390000000-E 310  1,052 LF  103.00 108356.00 117.00 123084.00 225.00  236700.0036" RC PIPE CULV III

0041 0396000000-E 310  276 LF  135.00 37260.00 137.00 37812.00 250.00  69000.0042" RC PIPE CULV III

0042 0402000000-E 310  704 LF  158.00 111232.00 157.00 110528.00 280.00  197120.0048" RC PIPE CULV III

0043 0408000000-E 310  132 LF  205.00 27060.00 195.00 25740.00 490.00  64680.0054" RC PIPE CULV III

0044 0414000000-E 310  284 LF  261.00 74124.00 228.00 64752.00 510.00  144840.0060" RC PIPE CULV III

0045 0420000000-E 310  144 LF  421.00 60624.00 280.00 40320.00 740.00  106560.0066" RC PIPE CULV III

0046 0448200000-E 310  4,060 LF  47.00 190820.00 49.00 198940.00 125.00  507500.0015" RCP CULV CLASS IV

0047 0448300000-E 310  180 LF  52.00 9360.00 59.00 10620.00 150.00  27000.0018" RCP CULV CLASS IV

0048 0448400000-E 310  536 LF  73.00 39128.00 80.00 42880.00 175.00  93800.0024" RCP CULV CLASS IV

0049 0448600000-E 310  28 LF  128.00 3584.00 135.00 3780.00 200.00  5600.0036" RCP CULV CLASS IV

0050 0453000000-E 310  7 EA  327.00 2289.00 249.00 1743.00 900.00  6300.00**" PIPE END SECTION
(15")

0051 0453000000-E 310  3 EA  359.00 1077.00 280.00 840.00 930.00  2790.00**" PIPE END SECTION
(18")

0052 0576000000-E 310  168 LF  104.00 17472.00 78.00 13104.00 100.00  16800.00**" CS PIPE CULV *****"
(36", 0.079")

0053 0582000000-E 310  300 LF  48.00 14400.00 36.00 10800.00 70.00  21000.0015" CS PIPE CULV 0.064"

0054 0588000000-E 310  436 LF  62.00 27032.00 41.00 17876.00 75.00  32700.0018" CS PIPE CULV 0.064"

0055 0594000000-E 310  152 LF  66.00 10032.00 51.00 7752.00 160.00  24320.0024" CS PIPE CULV 0.064"

0056 0654000000-E 310  37 LF  575.00 21275.00 281.00 10397.00 430.00  15910.00***X***"CSP ARCH CULV *****
(87" X 63", 0.109")

0057 0973100000-E 330  142 LF  488.00 69296.00 840.00 119280.00 310.00  44020.00**"WLD STL PIPE GRAD B IN SOIL
(30", 0.469")

0058 0973100000-E 330  100 LF  983.00 98300.00 361.00 36100.00 735.00  73500.00**"WLD STL PIPE GRAD B IN SOIL
(54", 0.75")

0059 0973300000-E 330  142 LF  787.00 111754.00 980.00 139160.00 860.00  122120.00**"WLD STL PIPE GRAD B NOT IN SOIL
(30", 0.469")

0060 0995000000-E 340  7,897 LF  11.00 86867.00 10.00 78970.00 20.00  157940.00PIPE REMOVAL

0061 1000000000-E 462  175 SY  100.00 17500.00 115.00 20125.00 100.00  17500.006" SLOPE PROTECTION

0062 1011000000-N 500 Lump Sum 623379.00 465000.00  1850000.00FINE GRADING

0063 1044000000-E 501  65,360 SY  3.00 196080.00 3.38 220916.80 2.80  183008.00LIME TRTD SOIL (SLURRY)

0064 1066000000-E 501  660 TON 237.00 156420.00 252.00 166320.00 220.00  145200.00LIME FOR LIME TREATED SOIL

0065 1077000000-E SP   15 TON 96.00 1440.00 55.00 825.00 35.00  525.00#57 STONE
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0066 1099500000-E 505  1,000 CY  10.70 10700.00 6.50 6500.00 11.00  11000.00SHALLOW UNDERCUT

0067 1099700000-E 505  400 TON 23.00 9200.00 28.00 11200.00 35.00  14000.00CLASS IV SUBGRD STABILIZATION

0068 1110000000-E 510  500 TON 25.00 12500.00 34.00 17000.00 40.00  20000.00STABILIZER AGGREGATE

0069 1115000000-E SP   21,750 SY  1.95 42412.50 5.42 117885.00 1.70  36975.00GEOTEXTILE FOR PVMT STABILIZ

0070 1121000000-E 520  96,900 TON 23.50 2277150.00 27.00 2616300.00 31.00  3003900.00AGGREGATE BASE COURSE

0071 1176000000-E 542  98,030 SY  2.70 264681.00 3.15 308794.50 2.50  245075.00SOIL CEMENT BASE

0072 1187000000-E 542  2,697 TON 161.00 434217.00 175.00 471975.00 150.00  404550.00PC FOR SOIL CEMENT BASE

0073 1209000000-E 543  24,520 GAL 3.25 79690.00 4.35 106662.00 3.03  74295.60ASPHALT CURING SEAL

0074 1220000000-E 545  3,970 TON 30.00 119100.00 30.00 119100.00 32.00  127040.00INCIDENTAL STONE BASE

0075 1231000000-E 560  15,672 CY  0.01 156.72 5.00 78360.00 0.01  156.72SHOULDER BORROW

0076 1275000000-E 600  5,686 GAL 5.25 29851.50 5.25 29851.50 3.50  19901.00PRIME COAT

0077 1297000000-E 607  6,000 SY  5.75 34500.00 4.75 28500.00 3.75  22500.00MILL ASP PVMT *****" DTH
(1-1/2")

0078 1330000000-E 607  960 SY  19.00 18240.00 16.50 15840.00 15.00  14400.00INCIDENTAL MILLING

0079 1489000000-E 610  18,200 TON 46.00 837200.00 47.81 870142.00 43.75  796250.00ASP CONC BASE CRS B25.0B

0080 1491000000-E 610  6,900 TON 46.00 317400.00 47.81 329889.00 43.75  301875.00ASP CONC BASE CRS B25.0C

0081 1498000000-E 610  43,850 TON 46.00 2017100.00 47.81 2096468.50 43.75  1918437.50ASP CONC INTR CRS I19.0B

0082 1519000000-E 610  36,130 TON 46.00 1661980.00 47.81 1727375.30 43.75  1580687.50ASP CONC SURF CRS S9.5B

0083 1523000000-E 610  8,500 TON 46.00 391000.00 47.81 406385.00 43.75  371875.00ASP CONC SURF CRS S9.5C

0084 1525000000-E 610  3,370 TON 46.00 155020.00 47.81 161119.70 43.75  147437.50ASP CONC SURF CRS SF9.5A

0085 1575000000-E 620  6,105 TON 605.00 3693525.00 633.86 3869715.30 580.00  3540900.00ASP FOR PLANT MIX

0086 1693000000-E 654  1,750 TON 185.00 323750.00 83.31 145792.50 120.00  210000.00ASPH PLT MIX PVMT REPAIR

0087 2022000000-E 815  672 CY  33.00 22176.00 31.00 20832.00 0.01  6.72SUBDRAIN EXCAVATION

0088 2026000000-E 815  2,000 SY  5.50 11000.00 3.95 7900.00 15.00  30000.00GEOTEXTILE FOR SUBSURF DRNS

0089 2036000000-E 815  336 CY  33.00 11088.00 67.00 22512.00 40.00  13440.00SUBDRAIN COARSE AGGREGATE

0090 2044000000-E 815  2,000 LF  7.25 14500.00 10.00 20000.00 10.00  20000.006" PERF SUBDRN PIPE

0091 2070000000-N 815  4 EA  597.00 2388.00 280.00 1120.00 200.00  800.00SUBDRN PIPE OUTLET

0092 2077000000-E 815  24 LF  52.00 1248.00 20.00 480.00 30.00  720.006" OUTLET PIPE

0093 2143000000-E 818  30 TON 118.00 3540.00 130.00 3900.00 50.00  1500.00BLOTTING SAND

0094 2209000000-E 838  50 CY  1391.00 69550.00 1150.00 57500.00 1176.00  58800.00ENDWALLS

0095 2220000000-E 838 35.2 CY  1815.00 63888.00 1500.00 52800.00 1500.00  52800.00REINFORCED ENDWALLS

0096 2253000000-E 840 0.764 CY  1458.00 1113.91 1200.00 916.80 1170.00  893.88PIPE COLLARS

0097 2264000000-E 840 0.68 CY  5281.00 3591.08 1300.00 884.00 1283.00  872.44PIPE PLUGS

0098 2275000000-E SP   94 CY  374.00 35156.00 540.00 50760.00 500.00  47000.00FLOWABLE FILL

0099 2286000000-N 840  249 EA  1680.00 418320.00 1620.00 403380.00 1604.00  399396.00MASNRY DRAINAGE STRUCT

0100 2297000000-E 840  79 CY  1239.00 97881.00 1620.00 127980.00 1604.00  126716.00MASNRY DRAINAGE STRUCT

0101 2308000000-E 840 221.2 LF  355.50 78636.60 325.00 71890.00 321.00  71005.20MASNRY DRAINAGE STRUCT

0102 2354000000-N 840  1 EA  377.00 377.00 810.00 810.00 802.00  802.00FRAME W/GRATE 840.22 STD

0103 2364000000-N 840  27 EA  511.00 13797.00 810.00 21870.00 802.00  21654.00FRAME W/2GRTS 840.16 STD
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0104 2364200000-N 840  106 EA  497.00 52682.00 810.00 85860.00 802.00  85012.00FRAME W/2GRTS 840.20 STD

0105 2365000000-N 840  62 EA  497.00 30814.00 970.00 60140.00 802.00  49724.00FRAME W/2GRTS 840.22 STD

0106 2366000000-N 840  27 EA  507.00 13689.00 810.00 21870.00 802.00  21654.00FRAME W/2GRTS 840.24 STD

0107 2367000000-N 840  11 EA  497.00 5467.00 810.00 8910.00 802.00  8822.00FRAME W/2GRTS 840.29 STD

0108 2374000000-N 840  1 EA  538.00 538.00 810.00 810.00 802.00  802.00FRAME-GRT-HD 840.03 **
(E)

0109 2374000000-N 840  1 EA  557.00 557.00 810.00 810.00 802.00  802.00FRAME-GRT-HD 840.03 **
(F)

0110 2396000000-N 840  14 EA  345.00 4830.00 700.00 9800.00 700.00  9800.00FRAME W/COVER STD 840.54

0111 2451000000-N 852  27 EA  703.00 18981.00 700.00 18900.00 1000.00  27000.00CONC TRANS SECT FOR DROP INLET

0112 2474000000-N SP  Lump Sum 14827.00 23000.00  10000.00GENERIC DRAINAGE ITEM (LS)
ENERGY DISSIPATOR BASIN

0113 2538000000-E 846  34,450 LF  27.35 942207.50 23.00 792350.00 22.85  787182.50**'-**" CONCRETE CURB & GUTTER
(2'-9")

0114 2549000000-E 846  1,140 LF  26.00 29640.00 25.00 28500.00 21.50  24510.002'-6" CONC CURB & GUTTER

0115 2556000000-E 846  4,600 LF  26.00 119600.00 25.00 115000.00 21.50  98900.00SHOULDER BERM GUTTER

0116 2577000000-E 846  2,810 LF  34.50 96945.00 32.00 89920.00 29.45  82754.50CONC EXPRESSWAY GUTTER

0117 2619000000-E 850  640 SY  66.50 42560.00 54.00 34560.00 50.86  32550.404" CONCRETE PAVED DITCH

0118 2655000000-E 852  5,530 SY  65.00 359450.00 65.00 359450.00 60.25  333182.505" MONO CONC ISLDS (KEY IN)

0119 2703000000-E 854 733.29 LF  242.00 177456.18 280.00 205321.20 225.00  164990.25CONC BARRIER TYPE ******
(T)

0120 2703000000-E 854  1,775 LF  317.00 562675.00 390.00 692250.00 295.00  523625.00CONC BARRIER TYPE ******
(T1)

0121 2703000000-E 854  555 LF  716.00 397380.00 840.00 466200.00 665.00  369075.00CONC BARRIER TYPE ******
(T2)

0122 2710000000-N 854  2 EA  12911.00 25822.00 14800.00 29600.00 13000.00  26000.00CONC BARRIER TRANS SECTN

0123 2724000000-E 857  375 LF  101.00 37875.00 67.00 25125.00 235.00  88125.00PC REINF BARRIER SNGL FC

0124 2759000000-N SP   1 EA  16780.00 16780.00 4500.00 4500.00 3000.00  3000.00GENERIC PAVING ITEM (EA)
MEDIAN HAZARD PROTECTION

0125 3000000000-N SP   5 EA  14525.00 72625.00 17000.00 85000.00 13750.00  68750.00IMPACT ATTEN TYPE 350

0126 3030000000-E 862 21,787.5 LF  16.50 359493.75 15.75 343153.13 15.00  326812.50STL BM GUARDRAIL

0127 3045000000-E 862  1,600 LF  16.70 26720.00 18.25 29200.00 16.25  26000.00SBGR SHOP CURVED

0128 3105000000-N 862  2 EA  108.00 216.00 43.00 86.00 55.00  110.00SBGR TERM SECT

0129 3150000000-N 862  35 EA  54.00 1890.00 10.50 367.50 10.00  350.00ADDIT GUARDRAIL POSTS

0130 3165000000-N SP   6 EA  1929.00 11574.00 1650.00 9900.00 1600.00  9600.00GR ANCHOR TYPE **********
(350, TL-2)

0131 3195000000-N 862  6 EA  538.00 3228.00 540.00 3240.00 375.00  2250.00GR ANCHOR TYPE AT-1

0132 3210000000-N 862  25 EA  538.00 13450.00 540.00 13500.00 500.00  12500.00GR ANCHOR TYPE CAT-1

0133 3270000000-N SP   41 EA  1990.00 81590.00 1960.00 80360.00 1750.00  71750.00GR ANCHOR TYPE 350

0134 3317000000-N 862  27 EA  1506.00 40662.00 1625.00 43875.00 1400.00  37800.00GR ANCHOR TYPE B-77

0135 3319000000-N 862  3 EA  1506.00 4518.00 1420.00 4260.00 1500.00  4500.00GR ANCHOR TYPE B-83

0136 3360000000-E 863  3,701 LF  1.10 4071.10 1.00 3701.00 1.00  3701.00REMOVE EXISTING GUARDRAIL
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0137 3380000000-E 862  750 LF  8.60 6450.00 8.50 6375.00 9.00  6750.00TEMP STL BM GUARDRAIL

0138 3389100000-N SP   6 EA  968.00 5808.00 1300.00 7800.00 1100.00  6600.00TEMP GDRL ANCH UNITS 350

0139 3435000000-N SP   2 EA  3013.00 6026.00 2050.00 4100.00 1500.00  3000.00GENERIC GUARDRAIL ITEM (EA)
25'-0" CLEAR SPAN

0140 3503000000-E 866  46,840 LF  2.80 131152.00 3.00 140520.00 2.65  124126.00WOVEN WIRE FENCE 47" FAB

0141 3509000000-E 866  2,675 EA  16.00 42800.00 16.50 44137.50 15.00  40125.004" TIMBER POSTS 7'-6"LONG

0142 3515000000-E 866  1,285 EA  26.50 34052.50 27.50 35337.50 25.00  32125.005" TIMBER POSTS 8'-0"LONG

0143 3557000000-E 866  2,000 LF  1.10 2200.00 1.00 2000.00 1.00  2000.00ADDITIONAL BARBED WIRE

0144 3575000000-E SP   8,300 LF  4.50 37350.00 4.50 37350.00 4.25  35275.00GENERIC FENCING ITEM (LF)
TEMPORARY 4 STRAND BARBED WIRE FENCE WITH
POSTS

0145 3595000000-E 869  750 LF  4.30 3225.00 2.20 1650.00 4.50  3375.00RELAPPING GUARDRAIL

0146 3628000000-E 876  3,260 TON 41.00 133660.00 58.00 189080.00 55.00  179300.00RIP RAP, CLASS I

0147 3635000000-E 876  2,840 TON 46.00 130640.00 58.00 164720.00 55.00  156200.00RIP RAP, CLASS II

0148 3649000000-E 876  6,320 TON 33.50 211720.00 58.00 366560.00 60.00  379200.00RIP RAP, CLASS B

0149 3656000000-E 876  32,035 SY  2.25 72078.75 3.50 112122.50 3.00  96105.00GEOTEXTILE FOR DRAINGE

0150 3659000000-N SP   15 EA  2336.00 35040.00 2300.00 34500.00 2200.00  33000.00PREFORMED SCOUR HOLES

0151 4048000000-E 902  19 CY  860.00 16340.00 875.00 16625.00 800.00  15200.00REINF CONC FOUNDTN

0152 4054000000-E 902  2 CY  10.75 21.50 11.00 22.00 10.00  20.00PLN CONC FOUNDTN

0153 4057000000-E SP   18 CY  1076.00 19368.00 1100.00 19800.00 1000.00  18000.00OVERHEAD FOOTING

0154 4060000000-E 903  9,033 LB  4.00 36132.00 4.00 36132.00 3.75  33873.75SUPPORT, BREAKAWAY STL BM

0155 4066000000-E 903  5,609 LB  3.50 19631.50 3.60 20192.40 3.25  18229.25SUPPORTS, SIMPLE STL BM

0156 4072000000-E 903  4,963 LF  4.80 23822.40 5.00 24815.00 4.50  22333.50SUPPORT, 3-LB STL U-CHAN

0157 4079000000-N 903  7 EA  108.00 756.00 110.00 770.00 100.00  700.00SUPPORT, BARR SMALL

0158 4082100000-N SP  Lump Sum 45728.00 47000.00  42500.00SUPPORT, OVRHD SIGN STR ****
(24+64 -L-)

0159 4096000000-N 904  7 EA  86.00 602.00 89.00 623.00 80.00  560.00SIGN ERECTION, TYPE D

0160 4102000000-N 904  226 EA  54.00 12204.00 55.00 12430.00 50.00  11300.00SIGN ERECTION, TYPE E

0161 4108000000-N 904  33 EA  86.00 2838.00 89.00 2937.00 80.00  2640.00SIGN ERECTION, TYPE F

0162 4109000000-N 904  4 EA  915.00 3660.00 940.00 3760.00 850.00  3400.00SIGN ERECTION, TYPE *** (OVRHD)
(A)

0163 4110000000-N 904  10 EA  403.00 4030.00 415.00 4150.00 375.00  3750.00SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0164 4110000000-N 904  2 EA  403.00 806.00 415.00 830.00 375.00  750.00SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0165 4116100000-N 904  2 EA  403.00 806.00 415.00 830.00 375.00  750.00SIGN ERECT, RELOC ** GRD MTD
(A)

0166 4116100000-N 904  1 EA  403.00 403.00 415.00 415.00 375.00  375.00SIGN ERECT, RELOC ** GRD MTD
(B)

0167 4116100000-N 904  7 EA  403.00 2821.00 415.00 2905.00 375.00  2625.00SIGN ERECT, RELOC ** GRD MTD
(E)

0168 4138000000-N 907  1 EA  538.00 538.00 550.00 550.00 500.00  500.00DISPOSE SUPPORT, STL BM

0169 4141000000-N 907  2 EA  1.10 2.20 1.00 2.00 1.00  2.00DISPOSE SUPPORT, WOOD
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0170 4152000000-N 907  3 EA  538.00 1614.00 550.00 1650.00 500.00  1500.00DISPOSE SIGN SYST STL BM

0171 4155000000-N 907  67 EA  1.10 73.70 1.00 67.00 1.00  67.00DISPOSE SIGN SYST U-CHAN

0172 4192000000-N 907  5 EA  1.10 5.50 1.00 5.00 1.00  5.00DISPOSE SUPPORT, U-CHAN

0173 4400000000-E 1110  1,569 SF  11.50 18043.50 5.00 7845.00 4.50  7060.50WORK ZONE SIGNS (STAT)

0174 4405000000-E 1110  1,583 SF  14.00 22162.00 19.00 30077.00 8.00  12664.00WORK ZONE SIGNS (PORT)

0175 4410000000-E 1110  923 SF  14.50 13383.50 6.00 5538.00 5.00  4615.00WORK ZONE SIGNS (BARR)

0176 4415000000-N 1115  4 EA  4279.00 17116.00 12500.00 50000.00 7000.00  28000.00FLASHING ARROW BOARD

0177 4420000000-N 1120  3 EA  19359.00 58077.00 70000.00 210000.00 26000.00  78000.00PORTABLE CHANGE MSG SIGN

0178 4422000000-N 1120  60 DAY 365.00 21900.00 155.00 9300.00 35.00  2100.00PORT CHANGE MSG SIGN (SHORT TERM)

0179 4430000000-N 1130  762 EA  72.00 54864.00 65.00 49530.00 73.00  55626.00DRUMS

0180 4435000000-N 1135  432 EA  30.00 12960.00 26.00 11232.00 29.00  12528.00CONES

0181 4445000000-E 1145  896 LF  65.00 58240.00 39.00 34944.00 17.50  15680.00BARRICADES (TYPE III)

0182 4455000000-N 1150  1,440 DAY 252.00 362880.00 250.00 360000.00 560.00  806400.00FLAGGER

0183 4465000000-N 1160  13 EA  3120.00 40560.00 3235.00 42055.00 2900.00  37700.00TEMPORARY CRASH CUSHIONS

0184 4470000000-N 1160  6 EA  1453.00 8718.00 1500.00 9000.00 1350.00  8100.00RESET CRASH CUSHION

0185 4480000000-N 1165  4 EA  10176.00 40704.00 33500.00 134000.00 7500.00  30000.00TMA

0186 4485000000-E 1170  11,950 LF  18.00 215100.00 19.00 227050.00 16.60  198370.00PORT CONC BARRIER

0187 4490000000-E 1170  500 LF  28.00 14000.00 28.50 14250.00 26.00  13000.00PORT CONC BARRIER(ANCHRD)

0188 4500000000-E 1170  7,600 LF  3.20 24320.00 3.20 24320.00 3.10  23560.00RESET PORT CONC BARRIER

0189 4510000000-N SP   40 HR  90.00 3600.00 78.00 3120.00 80.00  3200.00LAW ENFORCEMENT

0190 4516000000-N 1180  80 EA  52.00 4160.00 39.00 3120.00 50.00  4000.00SKINNY DRUM

0191 4650000000-N 1251  1,930 EA  6.50 12545.00 6.25 12062.50 6.00  11580.00TEMP RAISED PVMT MRKS

0192 4700000000-E 1205  797 LF  2.15 1713.55 2.25 1793.25 2.00  1594.0012"WIDE THERMO 90 MILS

0193 4710000000-E 1205  284 LF  8.60 2442.40 8.50 2414.00 8.00  2272.0024"WIDE THERMO 120 MILS

0194 4725000000-E 1205  78 EA  145.00 11310.00 145.00 11310.00 135.00  10530.00THERMO PVT SYMBOL 90MILS

0195 4770000000-E 1205  4,780 LF  4.30 20554.00 4.25 20315.00 4.00  19120.004" COLD APPL PLSTIC LINES TYPE **
(IV)

0196 4810000000-E 1205  704,813 LF  0.25 176203.25 0.25 176203.25 0.24  169155.12PAINT PVMT MARKINGS 4"

0197 4815000000-E 1205  1,639 LF  1.10 1802.90 1.05 1720.95 1.00  1639.00PAINT PVMT MARKINGS 6"

0198 4820000000-E 1205  15,909 LF  0.60 9545.40 0.59 9386.31 0.55  8749.95PAINT PVMT MARKINGS 8"

0199 4825000000-E 1205  700 LF  1.10 770.00 1.05 735.00 1.00  700.00PAINT PVMT MARKINGS 12"

0200 4835000000-E 1205  940 LF  3.25 3055.00 3.25 3055.00 3.00  2820.00PAINT PVT MKG LINES 24"

0201 4840000000-N 1205  8 EA  70.00 560.00 70.00 560.00 65.00  520.00PAINT PVT MKG CHARACTER

0202 4845000000-N 1205  139 EA  65.00 9035.00 65.00 9035.00 60.00  8340.00PAINT PVT MKG SYMBOL

0203 4847000000-E 1205  169,491 LF  0.90 152541.90 0.90 152541.90 0.80  135592.80POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0204 4847110000-E 1205  10,448 LF  2.15 22463.20 2.15 22463.20 2.00  20896.00POLYUREA LINES (8" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0205 4850000000-E 1205  47,324 LF  0.90 42591.60 0.90 42591.60 0.80  37859.20LINE REMOVAL 4" WIDE

0206 4870000000-E 1205  75 LF  3.25 243.75 3.25 243.75 3.00  225.00LINE REMOVAL 24" WIDE
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0207 4905000000-N 1253  1,127 EA  32.00 36064.00 30.00 33810.00 30.00  33810.00SNOWPLB PVMT MRKER

0208 4940000000-N 1267  72 EA  81.00 5832.00 38.00 2736.00 75.00  5400.00FLEX DELINATR (YELLOW)

0209 4945000000-N 1267  35 EA  81.00 2835.00 38.00 1330.00 75.00  2625.00FLEX DELINATR (CRY & RED)

0210 5800000000-E 1530  7,247 LF  12.90 93486.30 55.00 398585.00 50.76  367857.72ABANDON 6" UTILITY PIPE

0211 5802000000-E 1530  393 LF  32.25 12674.25 82.00 32226.00 76.14  29923.02ABANDON 10" UTILITY PIPE

0212 5871400000-E 1550  24 LF  242.00 5808.00 1100.00 26400.00 1015.23  24365.526" TRENCHLESS INSTALL (IN SOIL)

0213 5871410000-E 1550  24 LF  409.00 9816.00 1100.00 26400.00 1015.23  24365.526" TRENCHLESS INSTALL (NOT IN SOIL)

0214 5871600000-E 1550  617 LF  264.00 162888.00 1350.00 832950.00 1269.04  782997.6810" TRENCHLESS INSTALL (IN SOIL)

0215 5871610000-E 1550  617 LF  533.00 328861.00 1350.00 832950.00 1269.04  782997.6810" TRENCHLESS INSTALL (NOT IN SOIL)

0216 5879600000-E SP   5,832 LF  242.00 1411344.00 370.00 2157840.00 360.41  2101911.126" GAS LINE

0217 5879900000-E SP   1,340 LF  264.00 353760.00 430.00 576200.00 406.09  544160.6010" GAS LINE

0218 5882000000-N SP   1 EA  26899.00 26899.00 210000.00 210000.00 203045.68  203045.68GENERIC UTILITY ITEM (EA)
10" GAS BYPASS

0219 5882000000-N SP   14 EA  23670.00 331380.00 160000.00 2240000.00 157360.41  2203045.74GENERIC UTILITY ITEM (EA)
6" GAS BYPASS

0220 5882000000-N SP   1 EA  60253.00 60253.00 420000.00 420000.00 406091.37  406091.37GENERIC UTILITY ITEM (EA)
GAS LAUNCHER/RECEIVER STATION

0221 5912000000-N SP  Lump Sum 64557.00 700000.00  659898.47GENERIC UTILITY ITEM (LS)
THIRD PARTY INSPECTION SER-   VICES

0222 6000000000-E 1605  100,000 LF  2.35 235000.00 2.30 230000.00 1.51  151000.00TEMPORARY SILT FENCE

0223 6006000000-E 1610  5,200 TON 39.00 202800.00 43.00 223600.00 1.00  5200.00EROS CONTRL STONE CL A

0224 6009000000-E 1610  29,300 TON 39.00 1142700.00 20.00 586000.00 1.00  29300.00EROS CONTRL STONE CL B

0225 6012000000-E 1610  17,700 TON 37.00 654900.00 20.00 354000.00 1.00  17700.00SEDIMENT CONTROL STONE

0226 6015000000-E 1615  150 ACR 1070.00 160500.00 1000.00 150000.00 995.00  149250.00TEMPORARY MULCHING

0227 6018000000-E 1620  8,200 LB  2.15 17630.00 2.15 17630.00 2.01  16482.00SEED FOR TEMP SEEDING

0228 6021000000-E 1620  46 TON 1081.00 49726.00 1100.00 50600.00 1005.00  46230.00FERT FOR TEMP SEEDING

0229 6024000000-E 1622  10,400 LF  14.35 149240.00 17.50 182000.00 14.00  145600.00TEMPORARY SLOPE DRAINS

0230 6029000000-E SP   3,600 LF  1.60 5760.00 1.75 6300.00 1.60  5760.00SAFETY FENCE

0231 6030000000-E 1630  63,190 CY  1.00 63190.00 6.60 417054.00 0.10  6319.00SILT EXCAVATION

0232 6036000000-E 1631  310,000 SY  1.90 589000.00 1.88 582800.00 1.74  539400.00MATTING FOR EROS CONTROL

0233 6037000000-E SP   990 SY  5.40 5346.00 5.50 5445.00 5.03  4979.70COIR FIBER MAT

0234 6038000000-E SP   1,840 SY  5.42 9972.80 5.50 10120.00 5.04  9273.60PERM SOIL REINF MAT

0235 6042000000-E 1632  15,360 LF  3.40 52224.00 3.50 53760.00 3.21  49305.601/4" HARDWARE CLOTH

0236 6045000000-E SP   405 LF  55.00 22275.00 33.00 13365.00 65.00  26325.00**" TEMPORARY PIPE
(15")

0237 6045000000-E SP   305 LF  62.00 18910.00 38.00 11590.00 70.00  21350.00**" TEMPORARY PIPE
(18")

0238 6045000000-E SP   145 LF  110.00 15950.00 45.00 6525.00 85.00  12325.00**" TEMPORARY PIPE
(24")

0239 6069000000-E 1638  400 CY  19.50 7800.00 9.75 3900.00 40.00  16000.00STILLING BASINS

0240 6070000000-N 1639  32 EA  330.00 10560.00 327.00 10464.00 560.00  17920.00SPECIAL STILLING BASINS
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0241 6071012000-E SP   5,500 LF  7.90 43450.00 7.20 39600.00 7.34  40370.00COIR FIBER WATTLE

0242 6071020000-E SP   6,500 LB  8.10 52650.00 4.15 26975.00 7.49  48685.00POLYACRYLAMIDE (PAM)

0243 6071030000-E 1640  17,525 LF  5.25 92006.25 3.50 61337.50 4.89  85697.25COIR FIBER BAFFLE

0244 6071050000-E SP   15 EA  811.00 12165.00 1100.00 16500.00 5000.00  75000.00**" SKIMMER
(1-1/2")

0245 6071050000-E SP   10 EA  906.00 9060.00 1150.00 11500.00 5000.00  50000.00**" SKIMMER
(2")

0246 6071050000-E SP   3 EA  1034.00 3102.00 1500.00 4500.00 5000.00  15000.00**" SKIMMER
(2-1/2")

0247 6084000000-E 1660  145 ACR 1684.00 244180.00 1700.00 246500.00 1565.00  226925.00SEEDING AND MULCHING

0248 6087000000-E 1660  145 ACR 118.00 17110.00 115.00 16675.00 110.00  15950.00MOWING

0249 6090000000-E 1661  2,100 LB  2.10 4410.00 2.05 4305.00 1.94  4074.00SEED FOR REPAIR SEEDING

0250 6093000000-E 1661 8.5 TON 1038.00 8823.00 1045.00 8882.50 965.00  8202.50FERT FOR REPAIR SEEDING

0251 6096000000-E 1662  4,725 LB  2.15 10158.75 2.10 9922.50 1.99  9402.75SEED FOR SUPP SEEDING

0252 6108000000-E 1665 140.75 TON 888.00 124986.00 890.00 125267.50 825.00  116118.75FERTILIZER TOPDRESSING

0253 6111000000-E SP   1,245 LF  56.00 69720.00 33.00 41085.00 30.18  37574.10IMPERVIOUS DIKE

0254 6114500000-N 1667  125 MHR 30.00 3750.00 31.00 3875.00 28.00  3500.00SPECIALIZED HAND MOWING

0255 6117000000-N SP   300 EA  107.00 32100.00 500.00 150000.00 550.00  165000.00RESPONSE FOR EROS CONTROL

0256 6120000000-E SP   1,200 CY  50.00 60000.00 33.00 39600.00 30.18  36216.00CULVERT DIVERSION CHANNEL

0257 6123000000-E 1670 2.7 ACR 3443.00 9296.10 3460.00 9342.00 3200.00  8640.00REFORESTATION

0258 6132000000-N SP   20 EA  2922.00 58440.00 1950.00 39000.00 1870.00  37400.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

0259 7060000000-E 1705  1,150 LF  2.45 2817.50 3.50 4025.00 2.75  3162.50SIGNAL CABLE

0260 7120000000-E 1705  3 EA  861.00 2583.00 900.00 2700.00 895.00  2685.00VEHICLE SIGNAL HD (12", 3 SECT)

0261 7132000000-E 1705  1 EA  1076.00 1076.00 1070.00 1070.00 950.00  950.00VEHICLE SIGNAL HD (12", 4 SECT)

0262 7264000000-E 1710  310 LF  3.25 1007.50 3.90 1209.00 4.75  1472.50MESSENGER CABLE (3/8")

0263 7300000000-E 1715  80 LF  6.50 520.00 8.80 704.00 7.25  580.00UNPAVED TRENCH (***********)
(1, 2")

0264 7300100000-E 1715  1,100 LF  1.35 1485.00 3.90 4290.00 3.40  3740.00UNPAVED TRENCH TEMP LEADIN

0265 7360000000-N 1720  1 EA  968.00 968.00 1045.00 1045.00 1050.00  1050.00WOOD POLE

0266 7372000000-N 1721  2 EA  377.00 754.00 415.00 830.00 325.00  650.00GUY ASSEMBLY

0267 7408000000-E 1722  1 EA  323.00 323.00 717.00 717.00 725.00  725.001" RISER WITH WEATHERHEAD

0268 7420000000-E 1722  2 EA  484.00 968.00 410.00 820.00 440.00  880.002" RISER WITH WEATHERHEAD

0269 7444000000-E 1725  870 LF  7.50 6525.00 6.20 5394.00 8.75  7612.50INDUCTIVE LOOP SAWCUT

0270 7456000000-E 1726  7,310 LF  1.60 11696.00 1.35 9868.50 2.00  14620.00LEAD-IN CABLE(********)
(14-2)

0271 7636000000-N 1745  2 EA  430.00 860.00 410.00 820.00 230.00  460.00SIGN FOR SIGNALS

0272 7768000000-N 1751  1 EA  12373.00 12373.00 12500.00 12500.00 13000.00  13000.00CONTLR WITH CBNT, 2070L POLE MTD

0273 7780000000-N 1751  5 EA  108.00 540.00 123.00 615.00 140.00  700.00DETECTOR CARD (TYPE 2070L)

0274 7948000000-N 1757  1 EA  1883.00 1883.00 1625.00 1625.00 1500.00  1500.00TRAFFIC SIGNAL REMOVAL

0275 7960000000-N SP   4 EA  1345.00 5380.00 2450.00 9800.00 700.00  2800.00METAL POLE FOUND REMVL
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0276 7972000000-N SP   4 EA  538.00 2152.00 1100.00 4400.00 350.00  1400.00METAL POLE REMOVAL

CULVERT ITEMS

0277 8035000000-N 402 Lump Sum 8500.00 8200.00  25000.00REMV EXIST STR **********
(66+11.00 -L-)

0278 8056000000-N 402 Lump Sum 8500.00 8200.00  25000.00REMV EXIST STR **********
(161+48.90 -L-)

0279 8126000000-N 414 Lump Sum 22000.00 15000.00  100000.00CULV EXCAV @ ************
(16+10.00 -LPC-)

0280 8126000000-N 414 Lump Sum 44000.00 110000.00  150000.00CULV EXCAV @ ************
(161+48.90 -L-)

0281 8126000000-N 414 Lump Sum 27000.00 36000.00  75000.00CULV EXCAV @ ************
(66+11.00 -L-)

0282 8126000000-N 414 Lump Sum 22000.00 30000.00  50000.00CULV EXCAV @ ************
(9+89.00 -LPC-)

0283 8133000000-E 414  1,022 TON 55.00 56210.00 54.50 55699.00 50.30  51406.60FND CONDIT MAT, BOX CULV

0284 8196000000-E 420 1,363.6 CY  465.00 634074.00 465.00 634074.00 427.57  583034.45CLASS A CONCRETE (CULV)

0285 8245000000-E 425  163,393 LB  1.32 215678.76 1.30 212410.90 1.21  197705.53REINF STEEL (CULVERT)

WALL ITEMS

0286 8801000000-E SP   4,692 SF  60.00 281520.00 68.00 319056.00 72.00  337824.00MSE RETAIN WALL NO **
(1 @ STA. 219+22.00 -L-)

0287 8801000000-E SP   4,000 SF  60.00 240000.00 68.00 272000.00 72.00  288000.00MSE RETAIN WALL NO **
(1 @ STA. 6+88.85-RPB-)

0288 8801000000-E SP   1,250 SF  60.00 75000.00 78.00 97500.00 72.00  90000.00MSE RETAIN WALL NO **
(2)

0289 8839000000-E SP   241 LF  400.00 96400.00 335.00 80735.00 120.00  28920.00GENERIC RET WALL ITEM (LF)
CONC BARRIER RAIL WITH  MOMENT SLAB

STRUCTURE ITEMS

0290 8017000000-N SP  Lump Sum 5000.00 55000.00  5000.00CM&R TEMP ACCESS ***********
(198+64.50 -L-NBL)

0291 8017000000-N SP  Lump Sum 20000.00 22500.00  12000.00CM&R TEMP ACCESS ***********
(198+64.50 -L-SBL)

0292 8017000000-N SP  Lump Sum 17000.00 90000.00  25000.00CM&R TEMP ACCESS ***********
(242+67.42 -L-NBL)

0293 8017000000-N SP  Lump Sum 55000.00 67000.00  50000.00CM&R TEMP ACCESS ***********
(242+67.42 -L-SBL)

0294 8035000000-N 402 Lump Sum 15000.00 53000.00  40000.00REMV EXIST STR **********
(198+64.50 -L-SBL)

0295 8035000000-N 402 Lump Sum 80000.00 150000.00  150000.00REMV EXIST STR **********
(242+67.42 -L-SBL)

0296 8091000000-N 410 Lump Sum 4500.00 4500.00  7400.00FND EXCAV B** STA *******
(1, 11+18.63 -L-)

0297 8105500000-E 411  44 LF  1160.00 51040.00 1800.00 79200.00 480.56  21144.64**'-**" DRILLD PIER IN SOIL
(4'-6")

0298 8105520000-E 411 146.4 LF  1250.00 183000.00 1200.00 175680.00 309.17  45262.493'-0" DRILLD PIER IN SOIL
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0299 8105560000-E 411  32 LF  1050.00 33600.00 1650.00 52800.00 481.33  15402.564'-0" DRILLD PIER IN SOIL

0300 8105600000-E 411  78 LF  1160.00 90480.00 1850.00 144300.00 2159.14  168412.92**'-**" DRILLD PIER NO SOIL
(4'-6")

0301 8105620000-E 411  218 LF  1250.00 272500.00 1230.00 268140.00 1727.72  376642.963'-0" DRILLD PIER NO SOIL

0302 8105660000-E 411  64 LF  1050.00 67200.00 1500.00 96000.00 1901.17  121674.884'-0" DRILLD PIER NO SOIL

0303 8111000000-E 411  24 LF  12.00 288.00 280.00 6720.00 220.62  5294.88PERM STL CASING FOR ** PIER
(4'-6")

0304 8111200000-E 411 96.8 LF  12.00 1161.60 275.00 26620.00 149.90  14510.32PERM STL CASING FOR 3' PIER

0305 8111600000-E 411  26 LF  12.00 312.00 290.00 7540.00 197.15  5125.90PERM STL CASING FOR 4' PIER

0306 8112730000-N 450  3 EA  5000.00 15000.00 4000.00 12000.00 3050.00  9150.00PDA TESTING

0307 8113000000-N 411  4 EA  1200.00 4800.00 325.00 1300.00 1425.00  5700.00SID INSPECTIONS

0308 8114000000-N 411  1 EA  1200.00 1200.00 1600.00 1600.00 1985.00  1985.00SPT TESTING

0309 8115000000-N 411  5 EA  2900.00 14500.00 2250.00 11250.00 2550.00  12750.00CSL TESTING

0310 8121000000-N 412 Lump Sum 50000.00 17000.00  23000.00UNCL STR EXCAV STA *****
(198+64.50 -L-SBL)

0311 8121000000-N 412 Lump Sum 2000.00 5100.00  1450.00UNCL STR EXCAV STA *****
(234+19.20 -L-)

0312 8121000000-N 412 Lump Sum 16000.00 10000.00  7100.00UNCL STR EXCAV STA *****
(242+67.42 -L-SBL)

0313 8147000000-E 420  45,604 SF  33.00 1504932.00 36.93 1684155.72 29.52  1346230.08REINF CONCRETE DECK SLAB

0314 8161000000-E 420  47,079 SF  0.80 37663.20 1.50 70618.50 0.77  36250.83GROOVING BRIDGE FLOORS

0315 8182000000-E 420 848.1 CY  1050.00 890505.00 890.00 754809.00 668.31  566793.71CLASS A CONCRETE (BRIDGE)

0316 8210000000-N 422 Lump Sum 68000.00 110000.00  117400.00BRG APPR SLAB ***********
(11+18.63 -L-)

0317 8210000000-N 422 Lump Sum 42000.00 75000.00  37700.00BRG APPR SLAB ***********
(198+64.50 -L-NBL)

0318 8210000000-N 422 Lump Sum 42000.00 75000.00  37700.00BRG APPR SLAB ***********
(198+64.50 -L-SBL)

0319 8210000000-N 422 Lump Sum 42000.00 75000.00  39325.00BRG APPR SLAB ***********
(234+19.20 -L-)

0320 8210000000-N 422 Lump Sum 42000.00 75000.00  37000.00BRG APPR SLAB ***********
(242+67.42 -L-NBL)

0321 8210000000-N 422 Lump Sum 42000.00 75000.00  37000.00BRG APPR SLAB ***********
(242+67.42 -L-SBL)

0322 8217000000-E 425  169,166 LB  0.90 152249.40 0.85 143791.10 0.95  160707.70REINF STEEL (BRIDGE)

0323 8238000000-E 425  20,714 LB  1.50 31071.00 1.50 31071.00 1.90  39356.60SPIRAL COL REINF STL BRG

0324 8259000000-E 430 1,527.16 LF  166.00 253508.56 240.00 366518.40 167.00  255035.7236" PRESTR CONCRETE GIRDR

0325 8265000000-E 430 3,113.88 LF  224.00 697509.12 340.00 1058719.20 240.00  747331.2054" PRESTR CONCRETE GIRDR

0326 8364000000-E 450  2,691 LF  61.00 164151.00 50.00 134550.00 43.86  118027.26HP12X53 PILES

0327 8384000000-E 450  680 LF  65.00 44200.00 55.00 37400.00 57.81  39310.80HP14X73 PILES

0328 8503000000-E 460 2,252.37 LF  83.00 186946.71 100.00 225237.00 68.75  154850.44CONCRETE BARRIER RAIL

0329 8531000000-E 462  886 SY  120.00 106320.00 100.00 88600.00 75.36  66768.964" SLOPE PROTECTION

0330 8608000000-E 876  1,581 TON 37.00 58497.00 45.00 71145.00 1.00  1581.00RIP RAP II (2'-0")
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0331 8622000000-E 876  1,747 SY  2.00 3494.00 4.85 8472.95 2.22  3878.34GEOTEXTILE FOR DRAINAGE

0332 8657000000-N 430 Lump Sum 65000.00 125000.00  19100.00ELASTOMERIC BEARINGS

0333 8706000000-N SP  Lump Sum 120000.00 190000.00  188050.00EXPANSION JOINT SEALS

 

    TOTAL 57940715.14 TOTAL 61678545.61 TOTAL  62213130.42CONTRACT TOTAL

 

    SUB-TOTAL 50616203.79 SUB-TOTAL 52967332.84 SUB-TOTAL  55037835.65ROADWAY ITEMS

    SUB-TOTAL 1037962.76 SUB-TOTAL 1109583.90 SUB-TOTAL  1257146.58CULVERT ITEMS

    SUB-TOTAL 692920.00 SUB-TOTAL 769291.00 SUB-TOTAL  744744.00WALL ITEMS

    SUB-TOTAL 5593628.59 SUB-TOTAL 6832337.87 SUB-TOTAL  5173404.19STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  46450521.25   JAMES R. VANNOY & SONS CONSTRUCTION COMPANY,
INC

     2  48605737.85   YOUNG & MCQUEEN GRADING CO INC

     3  57059633.60   GLF CONSTRUCTION CORPORATION

     4  57940715.14   W. C. ENGLISH, INC.

     5  61678545.61   VECELLIO & GROGAN INC

     6  62213130.42   BRANCH HIGHWAYS, INC.



NC-268 FROM MULTI-LANES EAST OF NC-18 TO SR-1966.

YOUNG & MCQUEEN GRADING CO
INC

BURNSVILLE,  NC

SMITH-ROWE, LLC GLF CONSTRUCTION
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1225000.00 1369500.00  1435000.00MOBILIZATION

0002 0001000000-E 200 Lump Sum 350000.00 1172180.00  1000000.00CLEARING & GRUBBING

0003 0008000000-E 200  2 ACR 5000.00 10000.00 15000.00 30000.00 5000.00  10000.00SUPP CLEARING & GRUBBING

0004 0029000000-N SP  Lump Sum 47500.00 33350.00  35000.00REINF BRG APPR **********
(117+35.00 -L-)

0005 0036000000-E 225  500 CY  15.00 7500.00 21.15 10575.00 3.90  1950.00UNDERCUT EXCAVATION

0006 0134000000-E 240  3,200 CY  4.00 12800.00 5.80 18560.00 8.99  28768.00DRAINAGE DITCH EXCAVATION

0007 0141000000-E 240  3,200 LF  4.00 12800.00 4.47 14304.00 5.67  18144.00BERM DITCH CONSTRUCTION

0008 0156000000-E 250  28,400 SY  2.15 61060.00 2.98 84632.00 4.88  138592.00REMOVAL OF EXT ASPHALT PVMT

0009 0192000000-N 260  20 HR  100.00 2000.00 250.00 5000.00 367.41  7348.20PROOF ROLLING

0010 0195000000-E 265  500 CY  37.50 18750.00 37.95 18975.00 19.25  9625.00SELECT GRANULAR MATERIAL

0011 0196000000-E 270  3,600 SY  1.50 5400.00 2.06 7416.00 3.95  14220.00GEOTEXTILE SOIL STABILIZATION

0012 0199000000-E SP   3,200 SF  80.00 256000.00 84.66 270912.00 56.19  179808.00TEMPORARY SHORING

0013 0318000000-E 300  5,150 TON 23.00 118450.00 32.40 166860.00 36.04  185606.00FND CONDIT MATL MINOR STRS

0014 0320000000-E 300  8,640 SY  1.85 15984.00 2.00 17280.00 1.15  9936.00FND CONDIT GEOTEXTILE

0015 0335100000-E 305  116 LF  40.35 4680.60 35.70 4141.20 55.22  6405.5212" DRAINAGE PIPE

0016 0335200000-E 305  4,420 LF  39.50 174590.00 34.05 150501.00 42.12  186170.4015" DRAINAGE PIPE

0017 0335300000-E 305  1,084 LF  52.00 56368.00 37.36 40498.24 46.91  50850.4418" DRAINAGE PIPE

0018 0335400000-E 305  816 LF  59.50 48552.00 48.94 39935.04 59.89  48870.2424" DRAINAGE PIPE

0019 0335500000-E 305  564 LF  79.50 44838.00 61.94 34934.16 72.69  40997.1630" DRAINAGE PIPE

0020 0335600000-E 305  64 LF  103.45 6620.80 75.57 4836.48 97.73  6254.7236" DRAINAGE PIPE

0021 0335850000-E 305  2 EA  262.80 525.60 152.77 305.54 566.66  1133.32**" DRAINAGE PIPE ELBOW
(15")

0022 0343000000-E 310  640 LF  43.90 28096.00 34.05 21792.00 42.16  26982.4015" SIDE DRAIN PIPE

0023 0344000000-E 310  544 LF  52.05 28315.20 37.35 20318.40 47.14  25644.1618" SIDE DRAIN PIPE

0024 0366000000-E 310  8,380 LF  38.50 322630.00 34.20 286596.00 45.00  377100.0015" RC PIPE CULV III

0025 0372000000-E 310  2,720 LF  47.00 127840.00 37.90 103088.00 46.95  127704.0018" RC PIPE CULV III

0026 0378000000-E 310  3,072 LF  56.50 173568.00 48.50 148992.00 64.13  197007.3624" RC PIPE CULV III

0027 0384000000-E 310  1,560 LF  70.00 109200.00 65.00 101400.00 82.29  128372.4030" RC PIPE CULV III

0028 0390000000-E 310  96 LF  100.25 9624.00 82.85 7953.60 120.28  11546.8836" RC PIPE CULV III

0029 0402000000-E 310  596 LF  129.85 77390.60 125.70 74917.20 153.51  91491.9648" RC PIPE CULV III

0030 0408000000-E 310  104 LF  202.45 21054.80 200.00 20800.00 211.74  22020.9654" RC PIPE CULV III

0031 0414000000-E 310  48 LF  230.30 11054.40 276.70 13281.60 324.85  15592.8060" RC PIPE CULV III

0032 0448200000-E 310  32 LF  51.00 1632.00 59.40 1900.80 51.61  1651.5215" RCP CULV CLASS IV

0033 0448600000-E 310  352 LF  127.75 44968.00 83.20 29286.40 119.03  41898.5636" RCP CULV CLASS IV

0034 0576000000-E 310  172 LF  98.80 16993.60 82.05 14112.60 111.30  19143.60**" CS PIPE CULV *****"
(36", 0.079")

0035 0576000000-E 310  76 LF  133.80 10168.80 108.50 8246.00 165.54  12581.04**" CS PIPE CULV *****"
(48", 0.109")

0036 0582000000-E 310  300 LF  51.80 15540.00 44.00 13200.00 69.59  20877.0015" CS PIPE CULV 0.064"
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0037 0588000000-E 310  352 LF  54.30 19113.60 47.25 16632.00 74.29  26150.0818" CS PIPE CULV 0.064"

0038 0636000000-E 310  1 EA  398.25 398.25 315.00 315.00 254.26  254.26**" CS ELBOW *****" THICK
(18", 0.064")

0039 0995000000-E 340  8,516 LF  12.75 108579.00 13.65 116243.40 18.32  156013.12PIPE REMOVAL

0040 1044000000-E 501  34,400 SY  3.65 125560.00 3.20 110080.00 3.70  127280.00LIME TRTD SOIL (SLURRY)

0041 1066000000-E 501  350 TON 230.00 80500.00 226.00 79100.00 235.00  82250.00LIME FOR LIME TREATED SOIL

0042 1099500000-E 505  500 CY  10.00 5000.00 18.50 9250.00 19.50  9750.00SHALLOW UNDERCUT

0043 1099700000-E 505  1,000 TON 28.00 28000.00 30.45 30450.00 36.63  36630.00CLASS IV SUBGRD STABILIZATION

0044 1110000000-E 510  500 TON 28.00 14000.00 29.00 14500.00 43.23  21615.00STABILIZER AGGREGATE

0045 1115000000-E SP   4,100 SY  3.00 12300.00 3.06 12546.00 6.96  28536.00GEOTEXTILE FOR PVMT STABILIZ

0046 1176000000-E 542  34,400 SY  3.25 111800.00 2.60 89440.00 3.50  120400.00SOIL CEMENT BASE

0047 1187000000-E 542  946 TON 170.00 160820.00 165.00 156090.00 160.00  151360.00PC FOR SOIL CEMENT BASE

0048 1209000000-E 543  10,320 GAL 3.15 32508.00 4.00 41280.00 4.08  42105.60ASPHALT CURING SEAL

0049 1220000000-E 545  5,700 TON 26.00 148200.00 28.90 164730.00 41.78  238146.00INCIDENTAL STONE BASE

0050 1297000000-E 607  58,370 SY  3.00 175110.00 2.45 143006.50 1.50  87555.00MILL ASP PVMT *****" DTH
(2-1/2")

0051 1330000000-E 607  2,870 SY  15.75 45202.50 12.25 35157.50 4.00  11480.00INCIDENTAL MILLING

0052 1498000000-E 610  2,370 TON 50.40 119448.00 48.00 113760.00 48.00  113760.00ASP CONC INTR CRS I19.0B

0053 1503000000-E 610  37,580 TON 50.40 1894032.00 48.00 1803840.00 48.00  1803840.00ASP CONC INTR CRS I19.0C

0054 1519000000-E 610  4,870 TON 50.40 245448.00 48.00 233760.00 48.00  233760.00ASP CONC SURF CRS S9.5B

0055 1523000000-E 610  25,020 TON 50.40 1261008.00 48.00 1200960.00 48.00  1200960.00ASP CONC SURF CRS S9.5C

0056 1693000000-E 654  3,150 TON 215.00 677250.00 100.00 315000.00 75.00  236250.00ASPH PLT MIX PVMT REPAIR

0057 2022000000-E 815  170 CY  1.26 214.20 25.00 4250.00 3.49  593.30SUBDRAIN EXCAVATION

0058 2033000000-E 815  85 CY  60.00 5100.00 45.00 3825.00 166.90  14186.50SUBDRAIN FINE AGGREGATE

0059 2044000000-E 815  500 LF  15.00 7500.00 10.00 5000.00 6.53  3265.006" PERF SUBDRN PIPE

0060 2070000000-N 815  1 EA  250.00 250.00 250.00 250.00 518.64  518.64SUBDRN PIPE OUTLET

0061 2077000000-E 815  6 LF  15.00 90.00 30.00 180.00 6.53  39.186" OUTLET PIPE

0062 2143000000-E 818  15 TON 25.00 375.00 45.00 675.00 162.41  2436.15BLOTTING SAND

0063 2190000000-N 828  1 EA  1500.00 1500.00 1000.00 1000.00 1577.73  1577.73TEMP STL PLT COVER FOR MDS

0064 2209000000-E 838  22 CY  1050.00 23100.00 1100.00 24200.00 2571.55  56574.10ENDWALLS

0065 2220000000-E 838  6 CY  1365.00 8190.00 1200.00 7200.00 2230.41  13382.46REINFORCED ENDWALLS

0066 2264000000-E 840 0.13 CY  1575.00 204.75 2151.00 279.63 2004.15  260.54PIPE PLUGS

0067 2275000000-E SP   580 CY  475.00 275500.00 339.55 196939.00 397.22  230387.60FLOWABLE FILL

0068 2286000000-N 840  260 EA  1095.00 284700.00 1460.00 379600.00 3388.66  881051.60MASNRY DRAINAGE STRUCT

0069 2297000000-E 840  22 CY  1365.00 30030.00 1720.00 37840.00 1709.96  37619.12MASNRY DRAINAGE STRUCT

0070 2308000000-E 840  132 LF  210.00 27720.00 215.00 28380.00 231.43  30548.76MASNRY DRAINAGE STRUCT

0071 2354200000-N 840  7 EA  795.00 5565.00 835.00 5845.00 815.14  5705.98FRAME W/GRATE 840.24 STD

0072 2355000000-N 840  2 EA  500.00 1000.00 325.00 650.00 815.15  1630.30FRAME W/GRATE 840.29 STD

0073 2364000000-N 840  11 EA  605.00 6655.00 1045.00 11495.00 815.14  8966.54FRAME W/2GRTS 840.16 STD
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0074 2366000000-N 840  72 EA  900.00 64800.00 1023.00 73656.00 815.14  58690.08FRAME W/2GRTS 840.24 STD

0075 2367000000-N 840  42 EA  605.00 25410.00 475.00 19950.00 815.14  34235.88FRAME W/2GRTS 840.29 STD

0076 2374000000-N 840  10 EA  620.00 6200.00 570.00 5700.00 815.14  8151.40FRAME-GRT-HD 840.03 **
(E)

0077 2374000000-N 840  68 EA  635.00 43180.00 580.00 39440.00 815.14  55429.52FRAME-GRT-HD 840.03 **
(F)

0078 2374000000-N 840  46 EA  635.00 29210.00 580.00 26680.00 815.14  37496.44FRAME-GRT-HD 840.03 **
(G)

0079 2396000000-N 840  15 EA  500.00 7500.00 445.00 6675.00 815.14  12227.10FRAME W/COVER STD 840.54

0080 2418000000-E SP   30 LF  787.50 23625.00 655.00 19650.00 815.14  24454.20FRM W/GRATES, DRIVEWY DI

0081 2440000000-N 852  23 EA  1050.00 24150.00 1400.00 32200.00 650.00  14950.00CONC TRANS SECT FOR CATCH BASIN

0082 2451000000-N 852  9 EA  1050.00 9450.00 1400.00 12600.00 650.00  5850.00CONC TRANS SECT FOR DROP INLET

0083 2535000000-E 846  6,080 LF  20.00 121600.00 19.02 115641.60 20.00  121600.00**"X**" CONCRETE CURB
(8" X 18")

0084 2538000000-E 846  4,570 LF  17.80 81346.00 16.95 77461.50 28.00  127960.00**'-**" CONCRETE CURB & GUTTER
(2'-9")

0085 2542000000-E 846  20,960 LF  15.50 324880.00 14.60 306016.00 19.00  398240.001'-6" CONC CURB & GUTTER

0086 2549000000-E 846  19,920 LF  16.75 333660.00 15.95 317724.00 25.00  498000.002'-6" CONC CURB & GUTTER

0087 2556000000-E 846  2,784 LF  19.50 54288.00 18.50 51504.00 38.00  105792.00SHOULDER BERM GUTTER

0088 2591000000-E 848  7,860 SY  31.50 247590.00 30.00 235800.00 42.00  330120.004" CONCRETE SIDEWALK

0089 2605000000-N 848  60 EA  1505.00 90300.00 1432.00 85920.00 1400.00  84000.00CONCRETE CURB RAMP

0090 2612000000-E 848  2,480 SY  60.00 148800.00 56.28 139574.40 69.00  171120.006" CONCRETE DRIVEWAY

0091 2619000000-E 850  353 SY  105.00 37065.00 100.00 35300.00 46.20  16308.604" CONCRETE PAVED DITCH

0092 2655000000-E 852  1,020 SY  50.50 51510.00 48.02 48980.40 57.00  58140.005" MONO CONC ISLDS (KEY IN)

0093 2800000000-N 858  1 EA  1000.00 1000.00 1050.00 1050.00 424.50  424.50ADJ CATCH BASINS

0094 2815000000-N 858  1 EA  1000.00 1000.00 1050.00 1050.00 348.35  348.35ADJ DROP INLETS

0095 2938000000-N 859  1 EA  5000.00 5000.00 1100.00 1100.00 348.35  348.35CONVERT DI TO JB W/MH

0096 3000000000-N SP   2 EA  14070.00 28140.00 17500.00 35000.00 14250.00  28500.00IMPACT ATTEN TYPE 350

0097 3030000000-E 862  7,000 LF  15.50 108500.00 14.00 98000.00 15.00  105000.00STL BM GUARDRAIL

0098 3045000000-E 862  400 LF  16.80 6720.00 14.25 5700.00 16.00  6400.00SBGR SHOP CURVED

0099 3150000000-N 862  10 EA  31.50 315.00 1.00 10.00 30.00  300.00ADDIT GUARDRAIL POSTS

0100 3165000000-N SP   2 EA  1850.00 3700.00 1650.00 3300.00 1750.00  3500.00GR ANCHOR TYPE **********
(350, TL-2)

0101 3195000000-N 862  4 EA  525.00 2100.00 325.00 1300.00 500.00  2000.00GR ANCHOR TYPE AT-1

0102 3210000000-N 862  12 EA  525.00 6300.00 475.00 5700.00 500.00  6000.00GR ANCHOR TYPE CAT-1

0103 3215000000-N 862  2 EA  1470.00 2940.00 1600.00 3200.00 1400.00  2800.00GR ANCHOR TYPE III

0104 3270000000-N SP   8 EA  1890.00 15120.00 1700.00 13600.00 1850.00  14800.00GR ANCHOR TYPE 350

0105 3317000000-N 862  2 EA  1470.00 2940.00 1550.00 3100.00 1400.00  2800.00GR ANCHOR TYPE B-77

0106 3360000000-E 863  1,075 LF  1.05 1128.75 0.50 537.50 1.00  1075.00REMOVE EXISTING GUARDRAIL

0107 3503000000-E 866  600 LF  3.70 2220.00 4.25 2550.00 3.50  2100.00WOVEN WIRE FENCE 47" FAB

0108 3509000000-E 866  34 EA  16.80 571.20 28.00 952.00 16.00  544.004" TIMBER POSTS 7'-6"LONG
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0109 3515000000-E 866  27 EA  36.75 992.25 35.00 945.00 35.00  945.005" TIMBER POSTS 8'-0"LONG

0110 3536000000-E 866  160 LF  6.30 1008.00 16.00 2560.00 6.00  960.00CHN LK FENCE 48" FABRIC

0111 3542000000-E 866  16 EA  54.60 873.60 65.00 1040.00 52.00  832.00MET LINE PST 48" CL FEN

0112 3548000000-E 866  13 EA  131.25 1706.25 125.00 1625.00 125.00  1625.00MET TERM PST 48" CL FEN

0113 3551000000-E 866  2 EA  157.50 315.00 175.00 350.00 150.00  300.00MET GATE PST **" CL FEN S
(48")

0114 3564000000-E 866  1 EA  367.50 367.50 1500.00 1500.00 350.00  350.00SGL GATE **HIGH, **WIDE, **OPEN
(48",5' 5')

0115 3628000000-E 876  150 TON 47.00 7050.00 45.65 6847.50 63.77  9565.50RIP RAP, CLASS I

0116 3635000000-E 876  80 TON 48.00 3840.00 46.75 3740.00 63.77  5101.60RIP RAP, CLASS II

0117 3649000000-E 876  900 TON 40.00 36000.00 40.50 36450.00 61.33  55197.00RIP RAP, CLASS B

0118 3656000000-E 876  6,065 SY  2.05 12433.25 2.15 13039.75 4.52  27413.80GEOTEXTILE FOR DRAINGE

0119 3659000000-N SP   6 EA  2500.00 15000.00 1185.00 7110.00 970.68  5824.08PREFORMED SCOUR HOLES

0120 4072000000-E 903  2,575 LF  5.25 13518.75 5.00 12875.00 5.00  12875.00SUPPORT, 3-LB STL U-CHAN

0121 4096000000-N 904  4 EA  84.00 336.00 80.00 320.00 80.00  320.00SIGN ERECTION, TYPE D

0122 4102000000-N 904  166 EA  52.50 8715.00 50.00 8300.00 50.00  8300.00SIGN ERECTION, TYPE E

0123 4108000000-N 904  23 EA  84.00 1932.00 80.00 1840.00 80.00  1840.00SIGN ERECTION, TYPE F

0124 4116100000-N 904  6 EA  105.00 630.00 100.00 600.00 100.00  600.00SIGN ERECT, RELOC ** GRD MTD
(D)

0125 4116100000-N 904  1 EA  84.00 84.00 80.00 80.00 80.00  80.00SIGN ERECT, RELOC ** GRD MTD
(E)

0126 4155000000-N 907  62 EA  1.05 65.10 1.00 62.00 1.00  62.00DISPOSE SIGN SYST U-CHAN

0127 4158000000-N 907  12 EA  1.05 12.60 1.00 12.00 1.00  12.00DISPOSE SIGN SYST WOOD

0128 4192000000-N 907  4 EA  1.05 4.20 1.00 4.00 1.00  4.00DISPOSE SUPPORT, U-CHAN

0129 4400000000-E 1110  1,496 SF  4.95 7405.20 4.50 6732.00 4.50  6732.00WORK ZONE SIGNS (STAT)

0130 4405000000-E 1110  384 SF  8.40 3225.60 25.00 9600.00 13.04  5007.36WORK ZONE SIGNS (PORT)

0131 4410000000-E 1110  351 SF  6.30 2211.30 6.00 2106.00 6.00  2106.00WORK ZONE SIGNS (BARR)

0132 4415000000-N 1115  2 EA  5000.00 10000.00 1500.00 3000.00 6192.97  12385.94FLASHING ARROW BOARD

0133 4420000000-N 1120  4 EA  15000.00 60000.00 5000.00 20000.00 22000.00  88000.00PORTABLE CHANGE MSG SIGN

0134 4430000000-N 1130  870 EA  100.00 87000.00 60.00 52200.00 66.82  58133.40DRUMS

0135 4435000000-N 1135  100 EA  25.00 2500.00 35.00 3500.00 26.08  2608.00CONES

0136 4445000000-E 1145  816 LF  17.50 14280.00 15.00 12240.00 40.74  33243.84BARRICADES (TYPE III)

0137 4455000000-N 1150  778 DAY 220.00 171160.00 225.00 175050.00 250.00  194500.00FLAGGER

0138 4465000000-N 1160  4 EA  3500.00 14000.00 3000.00 12000.00 2500.00  10000.00TEMPORARY CRASH CUSHIONS

0139 4470000000-N 1160  4 EA  1600.00 6400.00 1350.00 5400.00 500.00  2000.00RESET CRASH CUSHION

0140 4480000000-N 1165  2 EA  19000.00 38000.00 1000.00 2000.00 48891.81  97783.62TMA

0141 4485000000-E 1170  1,875 LF  18.00 33750.00 16.45 30843.75 20.00  37500.00PORT CONC BARRIER

0142 4490000000-E 1170  400 LF  28.00 11200.00 26.00 10400.00 26.00  10400.00PORT CONC BARRIER(ANCHRD)

0143 4500000000-E 1170  565 LF  5.00 2825.00 3.25 1836.25 10.00  5650.00RESET PORT CONC BARRIER

0144 4510000000-N SP   48 HR  75.00 3600.00 60.00 2880.00 45.00  2160.00LAW ENFORCEMENT
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0145 4516000000-N 1180  100 EA  35.00 3500.00 40.00 4000.00 47.26  4726.00SKINNY DRUM

0146 4650000000-N 1251  1,758 EA  6.75 11866.50 6.00 10548.00 6.00  10548.00TEMP RAISED PVMT MRKS

0147 4695000000-E 1205  982 LF  3.25 3191.50 2.90 2847.80 2.90  2847.80THERMO PVT MKG LINES 8"90 MILS

0148 4697000000-E 1205  980 LF  3.50 3430.00 3.00 2940.00 3.00  2940.00THERMO PVT MKG LINE 8"120 MILS

0149 4710000000-E 1205  697 LF  9.50 6621.50 8.50 5924.50 8.50  5924.5024"WIDE THERMO 120 MILS

0150 4725000000-E 1205  149 EA  140.00 20860.00 125.00 18625.00 125.00  18625.00THERMO PVT SYMBOL 90MILS

0151 4810000000-E 1205  200,989 LF  0.28 56276.92 0.25 50247.25 0.25  50247.25PAINT PVMT MARKINGS 4"

0152 4820000000-E 1205  1,774 LF  1.35 2394.90 1.20 2128.80 1.20  2128.80PAINT PVMT MARKINGS 8"

0153 4835000000-E 1205  1,322 LF  3.90 5155.80 3.50 4627.00 3.50  4627.00PAINT PVT MKG LINES 24"

0154 4845000000-N 1205  54 EA  70.00 3780.00 60.00 3240.00 60.00  3240.00PAINT PVT MKG SYMBOL

0155 4847000000-E 1205  66,898 LF  1.00 66898.00 0.88 58870.24 0.88  58870.24POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0156 4847110000-E 1205  2,963 LF  2.35 6963.05 2.00 5926.00 2.00  5926.00POLYUREA LINES (8" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0157 4850000000-E 1205  2,454 LF  1.40 3435.60 1.20 2944.80 1.20  2944.80LINE REMOVAL 4" WIDE

0158 4870000000-E 1205  100 LF  5.00 500.00 4.00 400.00 4.00  400.00LINE REMOVAL 24" WIDE

0159 4875000000-N 1205  1 EA  100.00 100.00 75.00 75.00 75.00  75.00REMOVAL OF SYMBL & CHARAC

0160 4900000000-N 1251  172 EA  7.00 1204.00 6.00 1032.00 6.00  1032.00PERM RAISED PVMT MARKERS

0161 4905000000-N 1253  1,093 EA  35.00 38255.00 30.00 32790.00 30.00  32790.00SNOWPLB PVMT MRKER

0162 5325200000-E 1510  484 LF  40.95 19819.80 40.65 19674.60 40.00  19360.002" WATER LINE

0163 5325600000-E 1510  1,781 LF  59.85 106592.85 55.39 98649.59 50.00  89050.006" WATER LINE

0164 5326200000-E 1510 20,542.3 LF  74.55 1531428.47 65.29 1341206.77 65.00  1335249.5012" WATER LINE

0165 5536000000-E 1515  6 EA  860.00 5160.00 1657.97 9947.82 1460.00  8760.002" VALVE

0166 5540000000-E 1515  10 EA  1050.00 10500.00 1837.03 18370.30 1700.00  17000.006" VALVE

0167 5546000000-E 1515  4 EA  1425.00 5700.00 3213.43 12853.72 2800.00  11200.008" VALVE

0168 5558000000-E 1515 35.99 EA  2590.00 93214.10 4094.77 147370.77 3640.00  131003.6012" VALVE

0169 5648000000-N 1515  56 EA  1760.00 98560.00 1766.97 98950.32 2400.00  134400.00RELOCATE WATER METER

0170 5649000000-N 1515  32 EA  1450.00 46400.00 1998.67 63957.44 1950.00  62400.00RECONNECT WATER METER

0171 5666000000-E 1515  5 EA  2780.00 13900.00 7705.26 38526.30 8150.00  40750.00FIRE HYDRANT

0172 5672000000-N 1515  18 EA  1275.00 22950.00 4570.40 82267.20 6778.00  122004.00RELOCATE FIRE HYDRANT

0173 5691300000-E 1520  13,665 LF  89.00 1216185.00 64.65 883442.25 170.00  2323050.008" SANITARY GRAVITY SEWER

0174 5768000000-N 1520  36 EA  1830.00 65880.00 1499.39 53978.04 1950.00  70200.00SANITARY SEWER CLEAN-OUT

0175 5775000000-E 1525  51 EA  2060.00 105060.00 3300.21 168310.71 3000.00  153000.004' DIA UTILITY MANHOLE

0176 5776000000-E 1525  4 EA  2875.00 11500.00 4991.06 19964.24 5000.00  20000.005' DIA UTILITY MANHOLE

0177 5777000000-E 1525  12 EA  4250.00 51000.00 9864.85 118378.20 8550.00  102600.006' DIA UTILITY MANHOLE

0178 5781000000-E 1525  75 LF  200.00 15000.00 255.91 19193.25 500.00  37500.00UTILITY MANHOLE WALL, 4' DIA

0179 5782000000-E 1525  40 LF  300.00 12000.00 256.17 10246.80 600.00  24000.00UTILITY MANHOLE WALL, 5' DIA

0180 5783000000-E 1525  140 LF  325.00 45500.00 335.93 47030.20 675.00  94500.00UTILITY MANHOLE WALL, 6' DIA

0181 5801000000-E 1530  23,256 LF  7.90 183722.40 8.62 200466.72 9.50  220932.00ABANDON 8" UTILITY PIPE
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0182 5804000000-E 1530  324 LF  31.00 10044.00 23.18 7510.32 14.00  4536.00ABANDON 12" UTILITY PIPE

0183 5816000000-N 1530  45 EA  475.00 21375.00 2075.39 93392.55 815.00  36675.00ABANDON UTILITY MANHOLE

0184 5835700000-E 1540  111 LF  65.00 7215.00 43.04 4777.44 220.00  24420.0016" ENCASEMENT PIPE

0185 5871700000-E 1550  175 LF  210.00 36750.00 122.31 21404.25 200.00  35000.0012" TRENCHLESS INSTALL (IN SOIL)

0186 5871710000-E 1550  175 LF  715.00 125125.00 429.76 75208.00 300.00  52500.0012" TRENCHLESS INSTALL (NOT IN SOIL)

0187 5871900000-E 1550  56 LF  195.00 10920.00 195.11 10926.16 300.00  16800.0016" TRENCHLESS INSTALL (IN SOIL)

0188 5871910000-E 1550  56 LF  675.00 37800.00 744.98 41718.88 400.00  22400.0016" TRENCHLESS INSTALL (NOT IN SOIL)

0189 5882000000-N SP   3 EA  41000.00 123000.00 36747.31 110241.93 76000.00  228000.00GENERIC UTILITY ITEM (EA)
RELOCATE MASTER METER

0190 6000000000-E 1605  71,000 LF  1.70 120700.00 1.92 136320.00 2.50  177500.00TEMPORARY SILT FENCE

0191 6006000000-E 1610  2,850 TON 28.50 81225.00 37.80 107730.00 39.29  111976.50EROS CONTRL STONE CL A

0192 6009000000-E 1610  8,150 TON 30.50 248575.00 40.25 328037.50 39.29  320213.50EROS CONTRL STONE CL B

0193 6012000000-E 1610  8,950 TON 37.50 335625.00 30.75 275212.50 39.29  351645.50SEDIMENT CONTROL STONE

0194 6015000000-E 1615  100 ACR 1159.70 115970.00 800.00 80000.00 1000.00  100000.00TEMPORARY MULCHING

0195 6018000000-E 1620  6,100 LB  2.35 14335.00 3.00 18300.00 2.00  12200.00SEED FOR TEMP SEEDING

0196 6021000000-E 1620 31.5 TON 1055.00 33232.50 600.00 18900.00 1005.00  31657.50FERT FOR TEMP SEEDING

0197 6024000000-E 1622  3,000 LF  7.50 22500.00 7.80 23400.00 12.39  37170.00TEMPORARY SLOPE DRAINS

0198 6029000000-E SP   1,400 LF  1.65 2310.00 2.00 2800.00 1.84  2576.00SAFETY FENCE

0199 6030000000-E 1630  27,770 CY  4.00 111080.00 5.45 151346.50 7.13  198000.10SILT EXCAVATION

0200 6036000000-E 1631  121,000 SY  1.85 223850.00 1.44 174240.00 1.74  210540.00MATTING FOR EROS CONTROL

0201 6037000000-E SP   810 SY  5.90 4779.00 5.00 4050.00 5.00  4050.00COIR FIBER MAT

0202 6038000000-E SP   6,000 SY  5.90 35400.00 5.20 31200.00 5.00  30000.00PERM SOIL REINF MAT

0203 6042000000-E 1632  21,900 LF  3.75 82125.00 3.00 65700.00 1.14  24966.001/4" HARDWARE CLOTH

0204 6070000000-N 1639  8 EA  250.00 2000.00 50.00 400.00 1768.49  14147.92SPECIAL STILLING BASINS

0205 6071010000-E SP   10,900 LF  8.15 88835.00 6.00 65400.00 3.67  40003.00WATTLE

0206 6071020000-E SP   9,050 LB  8.35 75567.50 1.00 9050.00 9.13  82626.50POLYACRYLAMIDE (PAM)

0207 6071030000-E 1640  6,450 LF  5.45 35152.50 5.00 32250.00 3.18  20511.00COIR FIBER BAFFLE

0208 6071050000-E SP   30 EA  750.00 22500.00 885.00 26550.00 945.52  28365.60**" SKIMMER
(1-1/2")

0209 6071050000-E SP   2 EA  1000.00 2000.00 920.00 1840.00 1043.16  2086.32**" SKIMMER
(2")

0210 6071050000-E SP   1 EA  1500.00 1500.00 1165.00 1165.00 1312.51  1312.51**" SKIMMER
(3")

0211 6084000000-E 1660  96 ACR 1750.00 168000.00 1880.00 180480.00 1600.00  153600.00SEEDING AND MULCHING

0212 6087000000-E 1660  90 ACR 125.00 11250.00 25.00 2250.00 110.00  9900.00MOWING

0213 6090000000-E 1661  1,350 LB  215.00 290250.00 3.00 4050.00 2.00  2700.00SEED FOR REPAIR SEEDING

0214 6093000000-E 1661  4 TON 1075.00 4300.00 600.00 2400.00 1000.00  4000.00FERT FOR REPAIR SEEDING

0215 6096000000-E 1662  2,150 LB  2.25 4837.50 4.00 8600.00 2.00  4300.00SEED FOR SUPP SEEDING

0216 6108000000-E 1665  64 TON 915.00 58560.00 800.00 51200.00 825.00  52800.00FERTILIZER TOPDRESSING

0217 6111000000-E SP   25 LF  60.25 1506.25 120.00 3000.00 48.44  1211.00IMPERVIOUS DIKE
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0218 6114500000-N 1667  70 MHR 32.65 2285.50 45.00 3150.00 28.00  1960.00SPECIALIZED HAND MOWING

0219 6117000000-N SP   150 EA  115.40 17310.00 50.00 7500.00 500.00  75000.00RESPONSE FOR EROS CONTROL

0220 6120000000-E SP   40 CY  100.00 4000.00 31.65 1266.00 25.17  1006.80CULVERT DIVERSION CHANNEL

0221 6132000000-N SP   12 EA  2855.50 34266.00 1915.00 22980.00 2009.07  24108.84GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

0222 6132000000-N SP   234 EA  50.00 11700.00 48.75 11407.50 1441.99  337425.66GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE CLEANOUT

0223 6132000000-N SP   78 EA  100.00 7800.00 140.00 10920.00 1345.38  104939.64GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTIONDEVICE

0224 7048500000-E 1705  10 EA  787.50 7875.00 500.00 5000.00 750.00  7500.0016" PEDEST SIG HEAD 1 SEC W/CD

0225 7060000000-E 1705  6,260 LF  2.50 15650.00 2.00 12520.00 2.00  12520.00SIGNAL CABLE

0226 7120000000-E 1705  32 EA  1365.00 43680.00 545.00 17440.00 800.00  25600.00VEHICLE SIGNAL HD (12", 3 SECT)

0227 7132000000-E 1705  6 EA  1525.00 9150.00 645.00 3870.00 950.00  5700.00VEHICLE SIGNAL HD (12", 4 SECT)

0228 7252000000-E 1710  1,500 LF  2.15 3225.00 1.50 2250.00 1.75  2625.00MESSENGER CABLE (1/4")

0229 7264000000-E 1710  2,020 LF  2.70 5454.00 2.00 4040.00 2.25  4545.00MESSENGER CABLE (3/8")

0230 7288000000-E 1715  70 LF  21.35 1494.50 20.00 1400.00 20.00  1400.00PAVED TRENCH (***********)
(1, 2")

0231 7300000000-E 1715  2,080 LF  6.10 12688.00 6.00 12480.00 5.50  11440.00UNPAVED TRENCH (***********)
(1, 2")

0232 7300000000-E 1715  40 LF  8.40 336.00 7.00 280.00 8.00  320.00UNPAVED TRENCH (***********)
(2, 2")

0233 7301000000-E 1715  50 LF  31.50 1575.00 66.00 3300.00 30.00  1500.00DIRECT DRILL (***********)
(1, 2")

0234 7324000000-N 1716  35 EA  290.00 10150.00 200.00 7000.00 275.00  9625.00JUNCTION BOX (STANDARD SIZE)

0235 7360000000-N 1720  8 EA  840.00 6720.00 900.00 7200.00 800.00  6400.00WOOD POLE

0236 7372000000-N 1721  22 EA  840.00 18480.00 300.00 6600.00 300.00  6600.00GUY ASSEMBLY

0237 7396000000-E 1722  2 EA  840.00 1680.00 200.00 400.00 300.00  600.001/2" RISER WITH WEATHERHEAD

0238 7420000000-E 1722  4 EA  420.00 1680.00 500.00 2000.00 400.00  1600.002" RISER WITH WEATHERHEAD

0239 7430000000-N 1722  2 EA  700.00 1400.00 150.00 300.00 150.00  300.00HEAT SHRINK TUB KIT

0240 7444000000-E 1725  3,440 LF  7.35 25284.00 5.25 18060.00 7.00  24080.00INDUCTIVE LOOP SAWCUT

0241 7456000000-E 1726  10,310 LF  1.60 16496.00 2.00 20620.00 1.50  15465.00LEAD-IN CABLE(********)
(14-2)

0242 7481000000-N SP   2 EA  200.00 400.00 300.00 600.00 150.00  300.00SITE SURVEY

0243 7481200000-N SP   2 EA  525.00 1050.00 400.00 800.00 500.00  1000.00LUMINAIRE ARM FOR VIDEO SYSTEM

0244 7481240000-N SP   8 EA  2730.00 21840.00 3600.00 28800.00 2600.00  20800.00CAMERA W/O INT LOOP EMUL PORCESS

0245 7481260000-N SP   2 EA  7650.00 15300.00 2000.00 4000.00 7250.00  14500.00EXT LOOP EMULATOR PROCESS UNIT

0246 7516000000-E 1730  2,200 LF  2.10 4620.00 2.00 4400.00 2.00  4400.00COMMUNICATIONS CABLE (** FIBER)
(12)

0247 7541000000-N 1731  2 EA  787.50 1575.00 1500.00 3000.00 750.00  1500.00MOD SPLICE ENCLOSURE

0248 7552000000-N 1731  1 EA  1785.00 1785.00 1600.00 1600.00 1700.00  1700.00INTERCONNECT CENTER

0249 7564000000-N 1732  1 EA  1785.00 1785.00 2200.00 2200.00 1700.00  1700.00FIBER-OPTIC TRANS DROP/REP

0250 7575160000-E 1734  1,500 LF  1.05 1575.00 0.50 750.00 1.00  1500.00REM EXT COMM CABLE
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0251 7575180000-N 1735  1 EA  525.00 525.00 400.00 400.00 500.00  500.00CABLE TRANSFER

0252 7576000000-N SP   8 EA  7100.00 56800.00 6100.00 48800.00 6745.00  53960.00METAL STRAIN SIGNAL POLE

0253 7613000000-N SP   8 EA  945.00 7560.00 800.00 6400.00 900.00  7200.00SOIL TEST

0254 7614100000-E SP   64 CY  420.00 26880.00 625.00 40000.00 400.00  25600.00DRILLED PIER FOUND

0255 7636000000-N 1745  7 EA  315.00 2205.00 300.00 2100.00 300.00  2100.00SIGN FOR SIGNALS

0256 7642100000-N 1743  1 EA  840.00 840.00 600.00 600.00 800.00  800.00TYPE I POST W/ FOUNDATION

0257 7642200000-N 1743  8 EA  1250.00 10000.00 1200.00 9600.00 1200.00  9600.00TYPE II PED W/ FOUNDATION

0258 7684000000-N 1750  2 EA  840.00 1680.00 800.00 1600.00 800.00  1600.00SIGNAL CABINET FOUNDATION

0259 7756000000-N 1751  2 EA  12500.00 25000.00 10500.00 21000.00 12000.00  24000.00CONTLR WITH CBNT, 2070L BASE MTD

0260 7780000000-N 1751  16 EA  105.00 1680.00 150.00 2400.00 100.00  1600.00DETECTOR CARD (TYPE 2070L)

0261 7901000000-N 1753  2 EA  420.00 840.00 200.00 400.00 400.00  800.00CABINET BASE EXTENDER

0262 0022000000-E 225  257,800 CY  5.00 1289000.00 10.28 2650184.00 5.29  1363762.00UNCLASSIFIED EXCAVATION

0263 0106000000-E 230  7,500 CY  5.00 37500.00 11.25 84375.00 3.89  29175.00BORROW EXCAVATION

0264 1011000000-N 500 Lump Sum 250000.00 915000.00  184631.56FINE GRADING

0265 1121000000-E 520  36,300 TON 22.50 816750.00 26.71 969573.00 33.62  1220406.00AGGREGATE BASE COURSE

0266 1275000000-E 600  910 GAL 4.20 3822.00 4.00 3640.00 4.00  3640.00PRIME COAT

0267 1489000000-E 610  4,420 TON 50.40 222768.00 48.00 212160.00 48.00  212160.00ASP CONC BASE CRS B25.0B

0268 1491000000-E 610  9,650 TON 50.40 486360.00 48.00 463200.00 48.00  463200.00ASP CONC BASE CRS B25.0C

0269 1575000000-E 620  4,310 TON 619.50 2670045.00 590.00 2542900.00 590.00  2542900.00ASP FOR PLANT MIX

0270 0022000000-E 225  249,900 CY     UNCLASSIFIED EXCAVATION

0271 0106000000-E 230  6,100 CY     BORROW EXCAVATION

0272 1011000000-N 500 Lump Sum    FINE GRADING

0273 1489000000-E 610  5,000 TON    ASP CONC BASE CRS B25.0B

0274 1491000000-E 610  23,220 TON    ASP CONC BASE CRS B25.0C

0275 1575000000-E 620  4,930 TON    ASP FOR PLANT MIX

CULVERT ITEMS

0276 8126000000-N 414 Lump Sum 11655.00 109000.00  53255.79CULV EXCAV @ ************
(59+43.00 -L-)

0277 8133000000-E 414  330 TON 25.00 8250.00 46.11 15216.30 57.28  18902.40FND CONDIT MAT, BOX CULV

0278 8196000000-E 420 485.3 CY  450.00 218385.00 594.76 288637.03 523.22  253918.67CLASS A CONCRETE (CULV)

0279 8245000000-E 425  60,206 LB  1.00 60206.00 0.96 57797.76 1.43  86094.58REINF STEEL (CULVERT)

WALL ITEMS

0280 8801000000-E SP   179 SF  130.00 23270.00 122.36 21902.44 126.00  22554.00MSE RETAIN WALL NO **
(2)

0281 8801000000-E SP   169 SF  125.00 21125.00 117.11 19791.59 124.00  20956.00MSE RETAIN WALL NO **
(3)

0282 8801000000-E SP   163 SF  125.00 20375.00 112.29 18303.27 119.00  19397.00MSE RETAIN WALL NO **
(4)

0283 8802031000-E SP   836 SF  95.00 79420.00 80.94 67665.84 92.00  76912.00PRECAST GRAVITY RETAINING WALLS
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0284 8017000000-N SP  Lump Sum 10500.00 1.00  57925.52CM&R TEMP ACCESS ***********
(117+35.00 -L- RT)

0285 8105540000-E 411 99.67 LF  840.00 83722.80 854.57 85174.99 1029.44  102604.283'-6" DRILLD PIER IN SOIL

0286 8105640000-E 411  70 LF  840.00 58800.00 854.57 59819.90 1029.44  72060.803'-6" DRILLD PIER NO SOIL

0287 8111400000-E 411 49.26 LF  10.50 517.23 28.50 1403.91 175.66  8653.01PERM STL CASING FOR 3'-6" PIER

0288 8113000000-N 411  4 EA  105.00 420.00 400.00 1600.00 408.51  1634.04SID INSPECTIONS

0289 8114000000-N 411  4 EA  105.00 420.00 400.00 1600.00 408.51  1634.04SPT TESTING

0290 8115000000-N 411  1 EA  2575.00 2575.00 3250.00 3250.00 2859.55  2859.55CSL TESTING

0291 8121000000-N 412 Lump Sum 5250.00 11500.00  13889.23UNCL STR EXCAV STA *****
(117+35.00 -L-RT)

0292 8147000000-E 420  5,625 SF  40.00 225000.00 34.71 195243.75 50.00  281250.00REINF CONCRETE DECK SLAB

0293 8161000000-E 420  6,283 SF  0.80 5026.40 1.01 6345.83 1.17  7351.11GROOVING BRIDGE FLOORS

0294 8182000000-E 420 98.7 CY  840.00 82908.00 742.75 73309.43 1250.00  123375.00CLASS A CONCRETE (BRIDGE)

0295 8210000000-N 422 Lump Sum 45150.00 38450.00  50000.00BRG APPR SLAB ***********
(117+35.00 -L-RT)

0296 8217000000-E 425  29,429 LB  1.40 41200.60 0.96 28251.84 1.22  35903.38REINF STEEL (BRIDGE)

0297 8238000000-E 425  4,306 LB  5.25 22606.50 1.78 7664.68 1.28  5511.68SPIRAL COL REINF STL BRG

0298 8262000000-E 430 585.67 LF  255.00 149345.85 183.50 107470.45 245.31  143670.7145" PRESTR CONCRETE GIRDR

0299 8364000000-E 450  305 LF  27.75 8463.75 44.21 13484.05 165.56  50495.80HP12X53 PILES

0300 8475000000-E 460 140.83 LF  220.00 30982.60 147.13 20720.32 150.00  21124.50TWO BAR METAL RAIL

0301 8503000000-E 460 148.33 LF  125.00 18541.25 97.72 14494.81 80.16  11890.13CONCRETE BARRIER RAIL

0302 8517000000-E 460 148.33 LF  125.00 18541.25 87.65 13001.12 75.00  11124.751'-**"X*****"CONC PARAPET
(1'-2" X 2'-6")

0303 8608000000-E 876  360 TON 45.00 16200.00 32.14 11570.40 78.34  28202.40RIP RAP II (2'-0")

0304 8622000000-E 876  395 SY  3.00 1185.00 2.15 849.25 9.70  3831.50GEOTEXTILE FOR DRAINAGE

0305 8657000000-N 430 Lump Sum 16000.00 3200.00  26297.19ELASTOMERIC BEARINGS

0306 8867000000-E SP  140.25 LF  305.00 42776.25 249.77 35030.24 150.00  21037.50GENERIC STRUCTURE ITEM (LF)
2 BAR METAL RAIL RETROFIT

 

    TOTAL 25918247.37 TOTAL 27395258.30 TOTAL  29778108.26CONTRACT TOTAL

 

    SUB-TOTAL 24589428.89 SUB-TOTAL 26063508.10 SUB-TOTAL  28143791.70ROADWAY ITEMS

    SUB-TOTAL 298496.00 SUB-TOTAL 470651.09 SUB-TOTAL  412171.44CULVERT ITEMS

    SUB-TOTAL 144190.00 SUB-TOTAL 127663.14 SUB-TOTAL  139819.00WALL ITEMS

    SUB-TOTAL 886132.48 SUB-TOTAL 733435.97 SUB-TOTAL  1082326.12STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 2100000.00 1580000.00  1300000.00MOBILIZATION

0002 0001000000-E 200 Lump Sum 1260000.00 950000.00  815000.00CLEARING & GRUBBING

0003 0008000000-E 200  2 ACR 1000.00 2000.00 4500.00 9000.00 8400.00  16800.00SUPP CLEARING & GRUBBING

0004 0029000000-N SP  Lump Sum 65705.00 75000.00  70000.00REINF BRG APPR **********
(117+35.00 -L-)

0005 0036000000-E 225  500 CY  21.00 10500.00 6.00 3000.00 7.94  3970.00UNDERCUT EXCAVATION

0006 0134000000-E 240  3,200 CY  12.00 38400.00 4.00 12800.00 4.24  13568.00DRAINAGE DITCH EXCAVATION

0007 0141000000-E 240  3,200 LF  4.00 12800.00 2.00 6400.00 2.77  8864.00BERM DITCH CONSTRUCTION

0008 0156000000-E 250  28,400 SY  3.75 106500.00 5.00 142000.00 1.97  55948.00REMOVAL OF EXT ASPHALT PVMT

0009 0192000000-N 260  20 HR  220.00 4400.00 125.00 2500.00 176.63  3532.60PROOF ROLLING

0010 0195000000-E 265  500 CY  34.00 17000.00 25.00 12500.00 49.91  24955.00SELECT GRANULAR MATERIAL

0011 0196000000-E 270  3,600 SY  2.00 7200.00 0.75 2700.00 2.98  10728.00GEOTEXTILE SOIL STABILIZATION

0012 0199000000-E SP   3,200 SF  50.00 160000.00 80.00 256000.00 97.08  310656.00TEMPORARY SHORING

0013 0318000000-E 300  5,150 TON 29.00 149350.00 25.00 128750.00 30.94  159341.00FND CONDIT MATL MINOR STRS

0014 0320000000-E 300  8,640 SY  1.75 15120.00 1.00 8640.00 1.19  10281.60FND CONDIT GEOTEXTILE

0015 0335100000-E 305  116 LF  37.00 4292.00 50.00 5800.00 70.26  8150.1612" DRAINAGE PIPE

0016 0335200000-E 305  4,420 LF  39.00 172380.00 105.00 464100.00 74.61  329776.2015" DRAINAGE PIPE

0017 0335300000-E 305  1,084 LF  43.00 46612.00 110.00 119240.00 81.19  88009.9618" DRAINAGE PIPE

0018 0335400000-E 305  816 LF  52.00 42432.00 100.00 81600.00 102.46  83607.3624" DRAINAGE PIPE

0019 0335500000-E 305  564 LF  65.00 36660.00 155.00 87420.00 129.72  73162.0830" DRAINAGE PIPE

0020 0335600000-E 305  64 LF  85.00 5440.00 130.00 8320.00 162.35  10390.4036" DRAINAGE PIPE

0021 0335850000-E 305  2 EA  520.00 1040.00 325.00 650.00 247.43  494.86**" DRAINAGE PIPE ELBOW
(15")

0022 0343000000-E 310  640 LF  37.00 23680.00 50.00 32000.00 74.62  47756.8015" SIDE DRAIN PIPE

0023 0344000000-E 310  544 LF  42.00 22848.00 55.00 29920.00 81.36  44259.8418" SIDE DRAIN PIPE

0024 0366000000-E 310  8,380 LF  37.00 310060.00 75.00 628500.00 74.44  623807.2015" RC PIPE CULV III

0025 0372000000-E 310  2,720 LF  41.71 113451.20 85.00 231200.00 84.54  229948.8018" RC PIPE CULV III

0026 0378000000-E 310  3,072 LF  51.41 157931.52 115.00 353280.00 105.22  323235.8424" RC PIPE CULV III

0027 0384000000-E 310  1,560 LF  67.52 105331.20 180.00 280800.00 127.23  198478.8030" RC PIPE CULV III

0028 0390000000-E 310  96 LF  86.87 8339.52 120.00 11520.00 162.17  15568.3236" RC PIPE CULV III

0029 0402000000-E 310  596 LF  131.77 78534.92 235.00 140060.00 241.84  144136.6448" RC PIPE CULV III

0030 0408000000-E 310  104 LF  172.04 17892.16 200.00 20800.00 281.29  29254.1654" RC PIPE CULV III

0031 0414000000-E 310  48 LF  196.95 9453.60 300.00 14400.00 342.88  16458.2460" RC PIPE CULV III

0032 0448200000-E 310  32 LF  41.30 1321.60 65.00 2080.00 78.07  2498.2415" RCP CULV CLASS IV

0033 0448600000-E 310  352 LF  93.48 32904.96 130.00 45760.00 176.00  61952.0036" RCP CULV CLASS IV

0034 0576000000-E 310  172 LF  88.83 15278.76 185.00 31820.00 109.54  18840.88**" CS PIPE CULV *****"
(36", 0.079")

0035 0576000000-E 310  76 LF  131.48 9992.48 155.00 11780.00 195.98  14894.48**" CS PIPE CULV *****"
(48", 0.109")

0036 0582000000-E 310  300 LF  49.48 14844.00 65.00 19500.00 55.09  16527.0015" CS PIPE CULV 0.064"
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0037 0588000000-E 310  352 LF  53.61 18870.72 70.00 24640.00 61.06  21493.1218" CS PIPE CULV 0.064"

0038 0636000000-E 310  1 EA  650.16 650.16 400.00 400.00 434.97  434.97**" CS ELBOW *****" THICK
(18", 0.064")

0039 0995000000-E 340  8,516 LF  15.47 131742.52 16.00 136256.00 12.25  104321.00PIPE REMOVAL

0040 1044000000-E 501  34,400 SY  4.14 142416.00 3.70 127280.00 4.20  144480.00LIME TRTD SOIL (SLURRY)

0041 1066000000-E 501  350 TON 262.99 92046.50 235.00 82250.00 266.98  93443.00LIME FOR LIME TREATED SOIL

0042 1099500000-E 505  500 CY  12.79 6395.00 8.00 4000.00 9.53  4765.00SHALLOW UNDERCUT

0043 1099700000-E 505  1,000 TON 18.19 18190.00 17.00 17000.00 28.85  28850.00CLASS IV SUBGRD STABILIZATION

0044 1110000000-E 510  500 TON 20.81 10405.00 17.00 8500.00 114.98  57490.00STABILIZER AGGREGATE

0045 1115000000-E SP   4,100 SY  3.46 14186.00 3.00 12300.00 4.65  19065.00GEOTEXTILE FOR PVMT STABILIZ

0046 1176000000-E 542  34,400 SY  3.92 134848.00 3.70 127280.00 3.98  136912.00SOIL CEMENT BASE

0047 1187000000-E 542  946 TON 179.06 169390.76 200.00 189200.00 181.78  171963.88PC FOR SOIL CEMENT BASE

0048 1209000000-E 543  10,320 GAL 4.76 49123.20 4.25 43860.00 4.83  49845.60ASPHALT CURING SEAL

0049 1220000000-E 545  5,700 TON 22.53 128421.00 20.00 114000.00 37.77  215289.00INCIDENTAL STONE BASE

0050 1297000000-E 607  58,370 SY  4.31 251574.70 3.00 175110.00 1.08  63039.60MILL ASP PVMT *****" DTH
(2-1/2")

0051 1330000000-E 607  2,870 SY  16.79 48187.30 15.00 43050.00 7.90  22673.00INCIDENTAL MILLING

0052 1498000000-E 610  2,370 TON 53.72 127316.40 48.00 113760.00 53.71  127292.70ASP CONC INTR CRS I19.0B

0053 1503000000-E 610  37,580 TON 53.72 2018797.60 48.00 1803840.00 53.71  2018421.80ASP CONC INTR CRS I19.0C

0054 1519000000-E 610  4,870 TON 53.72 261616.40 48.00 233760.00 53.71  261567.70ASP CONC SURF CRS S9.5B

0055 1523000000-E 610  25,020 TON 53.72 1344074.40 48.00 1200960.00 53.71  1343824.20ASP CONC SURF CRS S9.5C

0056 1693000000-E 654  3,150 TON 134.29 423013.50 125.00 393750.00 83.93  264379.50ASPH PLT MIX PVMT REPAIR

0057 2022000000-E 815  170 CY  19.09 3245.30 15.00 2550.00 22.38  3804.60SUBDRAIN EXCAVATION

0058 2033000000-E 815  85 CY  49.41 4199.85 50.00 4250.00 55.95  4755.75SUBDRAIN FINE AGGREGATE

0059 2044000000-E 815  500 LF  5.55 2775.00 6.00 3000.00 11.19  5595.006" PERF SUBDRN PIPE

0060 2070000000-N 815  1 EA  311.37 311.37 500.00 500.00 223.81  223.81SUBDRN PIPE OUTLET

0061 2077000000-E 815  6 LF  35.48 212.88 25.00 150.00 22.38  134.286" OUTLET PIPE

0062 2143000000-E 818  15 TON 68.49 1027.35 50.00 750.00 440.81  6612.15BLOTTING SAND

0063 2190000000-N 828  1 EA  584.57 584.57 1000.00 1000.00 1331.14  1331.14TEMP STL PLT COVER FOR MDS

0064 2209000000-E 838  22 CY  943.06 20747.32 2000.00 44000.00 1119.06  24619.32ENDWALLS

0065 2220000000-E 838  6 CY  1811.16 10866.96 2500.00 15000.00 1454.78  8728.68REINFORCED ENDWALLS

0066 2264000000-E 840 0.13 CY  1647.54 214.18 5000.00 650.00 1119.00  145.47PIPE PLUGS

0067 2275000000-E SP   580 CY  377.33 218851.40 500.00 290000.00 167.86  97358.80FLOWABLE FILL

0068 2286000000-N 840  260 EA  1955.40 508404.00 3500.00 910000.00 1167.01  303422.60MASNRY DRAINAGE STRUCT

0069 2297000000-E 840  22 CY  1443.32 31753.04 2000.00 44000.00 1454.78  32005.16MASNRY DRAINAGE STRUCT

0070 2308000000-E 840  132 LF  320.79 42344.28 500.00 66000.00 221.57  29247.24MASNRY DRAINAGE STRUCT

0071 2354200000-N 840  7 EA  843.98 5907.86 1000.00 7000.00 843.95  5907.65FRAME W/GRATE 840.24 STD

0072 2355000000-N 840  2 EA  529.08 1058.16 1000.00 2000.00 529.06  1058.12FRAME W/GRATE 840.29 STD

0073 2364000000-N 840  11 EA  643.33 7076.63 1000.00 11000.00 643.30  7076.30FRAME W/2GRTS 840.16 STD
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0074 2366000000-N 840  72 EA  958.22 68991.84 1000.00 72000.00 958.18  68988.96FRAME W/2GRTS 840.24 STD

0075 2367000000-N 840  42 EA  641.89 26959.38 1000.00 42000.00 641.87  26958.54FRAME W/2GRTS 840.29 STD

0076 2374000000-N 840  10 EA  660.43 6604.30 1000.00 10000.00 660.40  6604.00FRAME-GRT-HD 840.03 **
(E)

0077 2374000000-N 840  68 EA  677.21 46050.28 1000.00 68000.00 677.19  46048.92FRAME-GRT-HD 840.03 **
(F)

0078 2374000000-N 840  46 EA  677.21 31151.66 1000.00 46000.00 677.19  31150.74FRAME-GRT-HD 840.03 **
(G)

0079 2396000000-N 840  15 EA  529.08 7936.20 1000.00 15000.00 529.06  7935.90FRAME W/COVER STD 840.54

0080 2418000000-E SP   30 LF  398.28 11948.40 1000.00 30000.00 111.91  3357.30FRM W/GRATES, DRIVEWY DI

0081 2440000000-N 852  23 EA  1328.50 30555.50 2000.00 46000.00 1119.06  25738.38CONC TRANS SECT FOR CATCH BASIN

0082 2451000000-N 852  9 EA  1328.50 11956.50 1500.00 13500.00 1119.06  10071.54CONC TRANS SECT FOR DROP INLET

0083 2535000000-E 846  6,080 LF  29.52 179481.60 20.00 121600.00 25.65  155952.00**"X**" CONCRETE CURB
(8" X 18")

0084 2538000000-E 846  4,570 LF  24.74 113061.80 18.00 82260.00 23.33  106618.10**'-**" CONCRETE CURB & GUTTER
(2'-9")

0085 2542000000-E 846  20,960 LF  21.97 460491.20 16.00 335360.00 20.70  433872.001'-6" CONC CURB & GUTTER

0086 2549000000-E 846  19,920 LF  23.23 462741.60 18.00 358560.00 22.21  442423.202'-6" CONC CURB & GUTTER

0087 2556000000-E 846  2,784 LF  27.25 75864.00 21.00 58464.00 20.70  57628.80SHOULDER BERM GUTTER

0088 2591000000-E 848  7,860 SY  42.39 333185.40 45.00 353700.00 40.84  321002.404" CONCRETE SIDEWALK

0089 2605000000-N 848  60 EA  1769.32 106159.20 2500.00 150000.00 1711.58  102694.80CONCRETE CURB RAMP

0090 2612000000-E 848  2,480 SY  68.20 169136.00 75.00 186000.00 70.25  174220.006" CONCRETE DRIVEWAY

0091 2619000000-E 850  353 SY  117.76 41569.28 125.00 44125.00 119.18  42070.544" CONCRETE PAVED DITCH

0092 2655000000-E 852  1,020 SY  54.86 55957.20 55.00 56100.00 61.01  62230.205" MONO CONC ISLDS (KEY IN)

0093 2800000000-N 858  1 EA  839.32 839.32 1500.00 1500.00 1614.68  1614.68ADJ CATCH BASINS

0094 2815000000-N 858  1 EA  839.32 839.32 1500.00 1500.00 1614.68  1614.68ADJ DROP INLETS

0095 2938000000-N 859  1 EA  839.32 839.32 2500.00 2500.00 839.30  839.30CONVERT DI TO JB W/MH

0096 3000000000-N SP   2 EA  20000.00 40000.00 13500.00 27000.00 15161.87  30323.74IMPACT ATTEN TYPE 350

0097 3030000000-E 862  7,000 LF  16.45 115150.00 15.00 105000.00 16.85  117950.00STL BM GUARDRAIL

0098 3045000000-E 862  400 LF  17.91 7164.00 16.80 6720.00 18.87  7548.00SBGR SHOP CURVED

0099 3150000000-N 862  10 EA  33.57 335.70 15.00 150.00 16.85  168.50ADDIT GUARDRAIL POSTS

0100 3165000000-N SP   2 EA  1958.43 3916.86 1675.00 3350.00 1881.19  3762.38GR ANCHOR TYPE **********
(350, TL-2)

0101 3195000000-N 862  4 EA  559.55 2238.20 350.00 1400.00 393.09  1572.36GR ANCHOR TYPE AT-1

0102 3210000000-N 862  12 EA  559.55 6714.60 525.00 6300.00 589.63  7075.56GR ANCHOR TYPE CAT-1

0103 3215000000-N 862  2 EA  1566.74 3133.48 1275.00 2550.00 1431.96  2863.92GR ANCHOR TYPE III

0104 3270000000-N SP   8 EA  2014.38 16115.04 1700.00 13600.00 1909.27  15274.16GR ANCHOR TYPE 350

0105 3317000000-N 862  2 EA  1566.74 3133.48 1450.00 2900.00 1628.50  3257.00GR ANCHOR TYPE B-77

0106 3360000000-E 863  1,075 LF  1.12 1204.00 1.00 1075.00 1.12  1204.00REMOVE EXISTING GUARDRAIL

0107 3503000000-E 866  600 LF  3.92 2352.00 3.75 2250.00 4.21  2526.00WOVEN WIRE FENCE 47" FAB

0108 3509000000-E 866  34 EA  17.91 608.94 17.00 578.00 19.09  649.064" TIMBER POSTS 7'-6"LONG
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0109 3515000000-E 866  27 EA  39.17 1057.59 30.00 810.00 33.69  909.635" TIMBER POSTS 8'-0"LONG

0110 3536000000-E 866  160 LF  6.71 1073.60 15.00 2400.00 16.85  2696.00CHN LK FENCE 48" FABRIC

0111 3542000000-E 866  16 EA  58.19 931.04 35.00 560.00 39.31  628.96MET LINE PST 48" CL FEN

0112 3548000000-E 866  13 EA  139.89 1818.57 100.00 1300.00 112.31  1460.03MET TERM PST 48" CL FEN

0113 3551000000-E 866  2 EA  167.87 335.74 125.00 250.00 140.39  280.78MET GATE PST **" CL FEN S
(48")

0114 3564000000-E 866  1 EA  391.69 391.69 800.00 800.00 898.48  898.48SGL GATE **HIGH, **WIDE, **OPEN
(48",5' 5')

0115 3628000000-E 876  150 TON 45.56 6834.00 25.00 3750.00 73.79  11068.50RIP RAP, CLASS I

0116 3635000000-E 876  80 TON 46.67 3733.60 30.00 2400.00 73.77  5901.60RIP RAP, CLASS II

0117 3649000000-E 876  900 TON 44.44 39996.00 30.00 27000.00 63.60  57240.00RIP RAP, CLASS B

0118 3656000000-E 876  6,065 SY  2.52 15283.80 1.50 9097.50 4.45  26989.25GEOTEXTILE FOR DRAINGE

0119 3659000000-N SP   6 EA  782.46 4694.76 2500.00 15000.00 5604.70  33628.20PREFORMED SCOUR HOLES

0120 4072000000-E 903  2,575 LF  5.60 14420.00 5.00 12875.00 5.77  14857.75SUPPORT, 3-LB STL U-CHAN

0121 4096000000-N 904  4 EA  89.53 358.12 76.00 304.00 92.30  369.20SIGN ERECTION, TYPE D

0122 4102000000-N 904  166 EA  55.96 9289.36 45.00 7470.00 57.68  9574.88SIGN ERECTION, TYPE E

0123 4108000000-N 904  23 EA  89.53 2059.19 68.00 1564.00 92.29  2122.67SIGN ERECTION, TYPE F

0124 4116100000-N 904  6 EA  111.91 671.46 175.00 1050.00 115.37  692.22SIGN ERECT, RELOC ** GRD MTD
(D)

0125 4116100000-N 904  1 EA  89.53 89.53 175.00 175.00 92.29  92.29SIGN ERECT, RELOC ** GRD MTD
(E)

0126 4155000000-N 907  62 EA  1.12 69.44 5.00 310.00 1.15  71.30DISPOSE SIGN SYST U-CHAN

0127 4158000000-N 907  12 EA  1.12 13.44 5.00 60.00 1.15  13.80DISPOSE SIGN SYST WOOD

0128 4192000000-N 907  4 EA  1.12 4.48 5.00 20.00 1.15  4.60DISPOSE SUPPORT, U-CHAN

0129 4400000000-E 1110  1,496 SF  5.04 7539.84 4.25 6358.00 5.19  7764.24WORK ZONE SIGNS (STAT)

0130 4405000000-E 1110  384 SF  15.91 6109.44 8.80 3379.20 9.23  3544.32WORK ZONE SIGNS (PORT)

0131 4410000000-E 1110  351 SF  6.71 2355.21 4.75 1667.25 6.92  2428.92WORK ZONE SIGNS (BARR)

0132 4415000000-N 1115  2 EA  2275.13 4550.26 2575.00 5150.00 19077.88  38155.76FLASHING ARROW BOARD

0133 4420000000-N 1120  4 EA  8262.32 33049.28 8100.00 32400.00 26598.85  106395.40PORTABLE CHANGE MSG SIGN

0134 4430000000-N 1130  870 EA  49.09 42708.30 65.00 56550.00 47.30  41151.00DRUMS

0135 4435000000-N 1135  100 EA  19.16 1916.00 25.00 2500.00 18.46  1846.00CONES

0136 4445000000-E 1145  816 LF  16.79 13700.64 22.00 17952.00 17.31  14124.96BARRICADES (TYPE III)

0137 4455000000-N 1150  778 DAY 249.73 194289.94 32.00 24896.00 207.66  161559.48FLAGGER

0138 4465000000-N 1160  4 EA  3357.30 13429.20 5200.00 20800.00 3461.00  13844.00TEMPORARY CRASH CUSHIONS

0139 4470000000-N 1160  4 EA  1510.79 6043.16 2600.00 10400.00 1557.45  6229.80RESET CRASH CUSHION

0140 4480000000-N 1165  2 EA  31432.73 62865.46 30000.00 60000.00 2595.76  5191.52TMA

0141 4485000000-E 1170  1,875 LF  18.41 34518.75 35.00 65625.00 18.98  35587.50PORT CONC BARRIER

0142 4490000000-E 1170  400 LF  29.10 11640.00 35.00 14000.00 30.00  12000.00PORT CONC BARRIER(ANCHRD)

0143 4500000000-E 1170  565 LF  3.64 2056.60 10.00 5650.00 3.75  2118.75RESET PORT CONC BARRIER

0144 4510000000-N SP   48 HR  22.38 1074.24 40.00 1920.00 44.52  2136.96LAW ENFORCEMENT
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0145 4516000000-N 1180  100 EA  32.93 3293.00 30.00 3000.00 47.54  4754.00SKINNY DRUM

0146 4650000000-N 1251  1,758 EA  6.71 11796.18 6.00 10548.00 1.29  2267.82TEMP RAISED PVMT MRKS

0147 4695000000-E 1205  982 LF  2.24 2199.68 2.00 1964.00 3.64  3574.48THERMO PVT MKG LINES 8"90 MILS

0148 4697000000-E 1205  980 LF  2.46 2410.80 2.20 2156.00 3.64  3567.20THERMO PVT MKG LINE 8"120 MILS

0149 4710000000-E 1205  697 LF  8.39 5847.83 7.50 5227.50 8.95  6238.1524"WIDE THERMO 120 MILS

0150 4725000000-E 1205  149 EA  195.84 29180.16 175.00 26075.00 89.52  13338.48THERMO PVT SYMBOL 90MILS

0151 4810000000-E 1205  200,989 LF  0.31 62306.59 0.35 70346.15 0.32  64316.48PAINT PVMT MARKINGS 4"

0152 4820000000-E 1205  1,774 LF  1.12 1986.88 1.00 1774.00 1.96  3477.04PAINT PVMT MARKINGS 8"

0153 4835000000-E 1205  1,322 LF  3.36 4441.92 3.00 3966.00 3.92  5182.24PAINT PVT MKG LINES 24"

0154 4845000000-N 1205  54 EA  111.91 6043.14 100.00 5400.00 55.95  3021.30PAINT PVT MKG SYMBOL

0155 4847000000-E 1205  66,898 LF  1.23 82284.54 1.10 73587.80 1.20  80277.60POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0156 4847110000-E 1205  2,963 LF  2.80 8296.40 2.50 7407.50 3.64  10785.32POLYUREA LINES (8" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0157 4850000000-E 1205  2,454 LF  1.40 3435.60 1.25 3067.50 2.06  5055.24LINE REMOVAL 4" WIDE

0158 4870000000-E 1205  100 LF  4.48 448.00 4.00 400.00 7.83  783.00LINE REMOVAL 24" WIDE

0159 4875000000-N 1205  1 EA  72.74 72.74 65.00 65.00 223.81  223.81REMOVAL OF SYMBL & CHARAC

0160 4900000000-N 1251  172 EA  16.79 2887.88 15.00 2580.00 11.19  1924.68PERM RAISED PVMT MARKERS

0161 4905000000-N 1253  1,093 EA  34.69 37916.17 31.00 33883.00 28.82  31500.26SNOWPLB PVMT MRKER

0162 5325200000-E 1510  484 LF  13.75 6655.00 40.00 19360.00 44.76  21663.842" WATER LINE

0163 5325600000-E 1510  1,781 LF  75.00 133575.00 70.00 124670.00 55.95  99646.956" WATER LINE

0164 5326200000-E 1510 20,542.3 LF  65.00 1335249.50 75.00 1540672.50 76.10  1563269.0312" WATER LINE

0165 5536000000-E 1515  6 EA  760.00 4560.00 1460.00 8760.00 1633.83  9802.982" VALVE

0166 5540000000-E 1515  10 EA  1200.00 12000.00 1700.00 17000.00 1902.40  19024.006" VALVE

0167 5546000000-E 1515  4 EA  1625.00 6500.00 2800.00 11200.00 3133.36  12533.448" VALVE

0168 5558000000-E 1515 35.99 EA  2664.72 95903.27 3640.00 131003.60 4073.37  146600.5912" VALVE

0169 5648000000-N 1515  56 EA  1125.24 63013.44 2400.00 134400.00 2685.74  150401.44RELOCATE WATER METER

0170 5649000000-N 1515  32 EA  1738.97 55647.04 1950.00 62400.00 2182.16  69829.12RECONNECT WATER METER

0171 5666000000-E 1515  5 EA  6081.95 30409.75 8150.00 40750.00 9120.32  45601.60FIRE HYDRANT

0172 5672000000-N 1515  18 EA  3556.18 64011.24 6778.00 122004.00 7584.97  136529.46RELOCATE FIRE HYDRANT

0173 5691300000-E 1520  13,665 LF  36.96 505058.40 180.00 2459700.00 201.43  2752540.958" SANITARY GRAVITY SEWER

0174 5768000000-N 1520  36 EA  922.74 33218.64 1950.00 70200.00 2182.16  78557.76SANITARY SEWER CLEAN-OUT

0175 5775000000-E 1525  51 EA  2052.29 104666.79 3000.00 153000.00 3357.17  171215.674' DIA UTILITY MANHOLE

0176 5776000000-E 1525  4 EA  2233.36 8933.44 5000.00 20000.00 5595.29  22381.165' DIA UTILITY MANHOLE

0177 5777000000-E 1525  12 EA  2389.62 28675.44 8550.00 102600.00 9567.94  114815.286' DIA UTILITY MANHOLE

0178 5781000000-E 1525  75 LF  236.62 17746.50 500.00 37500.00 559.53  41964.75UTILITY MANHOLE WALL, 4' DIA

0179 5782000000-E 1525  40 LF  293.67 11746.80 600.00 24000.00 671.43  26857.20UTILITY MANHOLE WALL, 5' DIA

0180 5783000000-E 1525  140 LF  361.70 50638.00 675.00 94500.00 755.36  105750.40UTILITY MANHOLE WALL, 6' DIA

0181 5801000000-E 1530  23,256 LF  16.34 380003.04 9.50 220932.00 10.63  247211.28ABANDON 8" UTILITY PIPE
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0182 5804000000-E 1530  324 LF  19.24 6233.76 14.00 4536.00 15.67  5077.08ABANDON 12" UTILITY PIPE

0183 5816000000-N 1530  45 EA  480.70 21631.50 815.00 36675.00 912.03  41041.35ABANDON UTILITY MANHOLE

0184 5835700000-E 1540  111 LF  67.15 7453.65 220.00 24420.00 61.55  6832.0516" ENCASEMENT PIPE

0185 5871700000-E 1550  175 LF  251.80 44065.00 250.00 43750.00 184.64  32312.0012" TRENCHLESS INSTALL (IN SOIL)

0186 5871710000-E 1550  175 LF  643.48 112609.00 250.00 43750.00 705.01  123376.7512" TRENCHLESS INSTALL (NOT IN SOIL)

0187 5871900000-E 1550  56 LF  223.82 12533.92 400.00 22400.00 335.72  18800.3216" TRENCHLESS INSTALL (IN SOIL)

0188 5871910000-E 1550  56 LF  783.37 43868.72 400.00 22400.00 447.62  25066.7216" TRENCHLESS INSTALL (NOT IN SOIL)

0189 5882000000-N SP   3 EA  42000.00 126000.00 76000.00 228000.00 84887.24  254661.72GENERIC UTILITY ITEM (EA)
RELOCATE MASTER METER

0190 6000000000-E 1605  71,000 LF  1.69 119990.00 2.00 142000.00 2.46  174660.00TEMPORARY SILT FENCE

0191 6006000000-E 1610  2,850 TON 43.97 125314.50 45.00 128250.00 27.63  78745.50EROS CONTRL STONE CL A

0192 6009000000-E 1610  8,150 TON 44.68 364142.00 4.00 32600.00 27.11  220946.50EROS CONTRL STONE CL B

0193 6012000000-E 1610  8,950 TON 42.20 377690.00 20.00 179000.00 27.77  248541.50SEDIMENT CONTROL STONE

0194 6015000000-E 1615  100 ACR 1113.50 111350.00 1200.00 120000.00 1113.46  111346.00TEMPORARY MULCHING

0195 6018000000-E 1620  6,100 LB  2.25 13725.00 3.00 18300.00 2.25  13725.00SEED FOR TEMP SEEDING

0196 6021000000-E 1620 31.5 TON 1124.70 35428.05 1005.00 31657.50 1124.65  35426.48FERT FOR TEMP SEEDING

0197 6024000000-E 1622  3,000 LF  12.42 37260.00 26.00 78000.00 15.31  45930.00TEMPORARY SLOPE DRAINS

0198 6029000000-E SP   1,400 LF  1.58 2212.00 2.00 2800.00 1.58  2212.00SAFETY FENCE

0199 6030000000-E 1630  27,770 CY  7.25 201332.50 1.00 27770.00 5.17  143570.90SILT EXCAVATION

0200 6036000000-E 1631  121,000 SY  1.95 235950.00 3.00 363000.00 1.95  235950.00MATTING FOR EROS CONTROL

0201 6037000000-E SP   810 SY  5.63 4560.30 5.10 4131.00 5.63  4560.30COIR FIBER MAT

0202 6038000000-E SP   6,000 SY  5.64 33840.00 5.10 30600.00 5.64  33840.00PERM SOIL REINF MAT

0203 6042000000-E 1632  21,900 LF  3.59 78621.00 3.21 70299.00 3.59  78621.001/4" HARDWARE CLOTH

0204 6070000000-N 1639  8 EA  440.46 3523.68 1000.00 8000.00 223.81  1790.48SPECIAL STILLING BASINS

0205 6071010000-E SP   10,900 LF  8.21 89489.00 7.35 80115.00 8.21  89489.00WATTLE

0206 6071020000-E SP   9,050 LB  8.38 75839.00 7.50 67875.00 8.38  75839.00POLYACRYLAMIDE (PAM)

0207 6071030000-E 1640  6,450 LF  5.47 35281.50 10.00 64500.00 5.47  35281.50COIR FIBER BAFFLE

0208 6071050000-E SP   30 EA  1013.42 30402.60 1000.00 30000.00 1248.16  37444.80**" SKIMMER
(1-1/2")

0209 6071050000-E SP   2 EA  1153.02 2306.04 1100.00 2200.00 1337.13  2674.26**" SKIMMER
(2")

0210 6071050000-E SP   1 EA  1242.74 1242.74 1300.00 1300.00 1581.99  1581.99**" SKIMMER
(3")

0211 6084000000-E 1660  96 ACR 1751.39 168133.44 1800.00 172800.00 1751.33  168127.68SEEDING AND MULCHING

0212 6087000000-E 1660  90 ACR 123.00 11070.00 115.00 10350.00 123.10  11079.00MOWING

0213 6090000000-E 1661  1,350 LB  2.17 2929.50 2.00 2700.00 2.17  2929.50SEED FOR REPAIR SEEDING

0214 6093000000-E 1661  4 TON 1079.93 4319.72 965.00 3860.00 1079.89  4319.56FERT FOR REPAIR SEEDING

0215 6096000000-E 1662  2,150 LB  2.23 4794.50 2.00 4300.00 2.23  4794.50SEED FOR SUPP SEEDING

0216 6108000000-E 1665  64 TON 923.26 59088.64 825.00 52800.00 923.22  59086.08FERTILIZER TOPDRESSING

0217 6111000000-E SP   25 LF  79.15 1978.75 50.30 1257.50 56.52  1413.00IMPERVIOUS DIKE
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0218 6114500000-N 1667  70 MHR 31.33 2193.10 30.00 2100.00 31.33  2193.10SPECIALIZED HAND MOWING

0219 6117000000-N SP   150 EA  110.79 16618.50 500.00 75000.00 110.79  16618.50RESPONSE FOR EROS CONTROL

0220 6120000000-E SP   40 CY  27.83 1113.20 20.00 800.00 22.38  895.20CULVERT DIVERSION CHANNEL

0221 6132000000-N SP   12 EA  1349.22 16190.64 1000.00 12000.00 3245.27  38943.24GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

0222 6132000000-N SP   234 EA  128.70 30115.80 100.00 23400.00 128.69  30113.46GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE CLEANOUT

0223 6132000000-N SP   78 EA  296.56 23131.68 400.00 31200.00 296.55  23130.90GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTIONDEVICE

0224 7048500000-E 1705  10 EA  839.33 8393.30 750.00 7500.00 839.29  8392.9016" PEDEST SIG HEAD 1 SEC W/CD

0225 7060000000-E 1705  6,260 LF  2.24 14022.40 2.00 12520.00 2.24  14022.40SIGNAL CABLE

0226 7120000000-E 1705  32 EA  895.28 28648.96 800.00 25600.00 895.25  28648.00VEHICLE SIGNAL HD (12", 3 SECT)

0227 7132000000-E 1705  6 EA  1063.15 6378.90 950.00 5700.00 1063.11  6378.66VEHICLE SIGNAL HD (12", 4 SECT)

0228 7252000000-E 1710  1,500 LF  1.96 2940.00 1.75 2625.00 1.96  2940.00MESSENGER CABLE (1/4")

0229 7264000000-E 1710  2,020 LF  2.52 5090.40 2.25 4545.00 2.52  5090.40MESSENGER CABLE (3/8")

0230 7288000000-E 1715  70 LF  22.38 1566.60 20.00 1400.00 22.38  1566.60PAVED TRENCH (***********)
(1, 2")

0231 7300000000-E 1715  2,080 LF  6.16 12812.80 5.50 11440.00 6.15  12792.00UNPAVED TRENCH (***********)
(1, 2")

0232 7300000000-E 1715  40 LF  8.95 358.00 8.00 320.00 8.95  358.00UNPAVED TRENCH (***********)
(2, 2")

0233 7301000000-E 1715  50 LF  33.57 1678.50 30.00 1500.00 33.57  1678.50DIRECT DRILL (***********)
(1, 2")

0234 7324000000-N 1716  35 EA  307.75 10771.25 275.00 9625.00 307.74  10770.90JUNCTION BOX (STANDARD SIZE)

0235 7360000000-N 1720  8 EA  895.28 7162.24 800.00 6400.00 895.25  7162.00WOOD POLE

0236 7372000000-N 1721  22 EA  335.73 7386.06 300.00 6600.00 335.72  7385.84GUY ASSEMBLY

0237 7396000000-E 1722  2 EA  335.73 671.46 300.00 600.00 335.72  671.441/2" RISER WITH WEATHERHEAD

0238 7420000000-E 1722  4 EA  447.64 1790.56 400.00 1600.00 447.62  1790.482" RISER WITH WEATHERHEAD

0239 7430000000-N 1722  2 EA  167.87 335.74 150.00 300.00 167.86  335.72HEAT SHRINK TUB KIT

0240 7444000000-E 1725  3,440 LF  7.83 26935.20 7.00 24080.00 7.83  26935.20INDUCTIVE LOOP SAWCUT

0241 7456000000-E 1726  10,310 LF  1.68 17320.80 1.50 15465.00 1.68  17320.80LEAD-IN CABLE(********)
(14-2)

0242 7481000000-N SP   2 EA  167.87 335.74 150.00 300.00 167.86  335.72SITE SURVEY

0243 7481200000-N SP   2 EA  559.55 1119.10 500.00 1000.00 559.53  1119.06LUMINAIRE ARM FOR VIDEO SYSTEM

0244 7481240000-N SP   8 EA  2909.66 23277.28 2600.00 20800.00 2909.55  23276.40CAMERA W/O INT LOOP EMUL PORCESS

0245 7481260000-N SP   2 EA  8113.48 16226.96 7250.00 14500.00 8113.17  16226.34EXT LOOP EMULATOR PROCESS UNIT

0246 7516000000-E 1730  2,200 LF  2.24 4928.00 2.00 4400.00 2.24  4928.00COMMUNICATIONS CABLE (** FIBER)
(12)

0247 7541000000-N 1731  2 EA  839.33 1678.66 750.00 1500.00 839.30  1678.60MOD SPLICE ENCLOSURE

0248 7552000000-N 1731  1 EA  1902.47 1902.47 1700.00 1700.00 1902.40  1902.40INTERCONNECT CENTER

0249 7564000000-N 1732  1 EA  1902.47 1902.47 1700.00 1700.00 1902.40  1902.40FIBER-OPTIC TRANS DROP/REP

0250 7575160000-E 1734  1,500 LF  1.12 1680.00 1.00 1500.00 1.12  1680.00REM EXT COMM CABLE
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0251 7575180000-N 1735  1 EA  559.55 559.55 500.00 500.00 559.53  559.53CABLE TRANSFER

0252 7576000000-N SP   8 EA  7548.33 60386.64 6745.00 53960.00 7548.05  60384.40METAL STRAIN SIGNAL POLE

0253 7613000000-N SP   8 EA  1007.19 8057.52 900.00 7200.00 1007.15  8057.20SOIL TEST

0254 7614100000-E SP   64 CY  447.64 28648.96 400.00 25600.00 447.62  28647.68DRILLED PIER FOUND

0255 7636000000-N 1745  7 EA  335.73 2350.11 300.00 2100.00 335.72  2350.04SIGN FOR SIGNALS

0256 7642100000-N 1743  1 EA  895.28 895.28 800.00 800.00 895.25  895.25TYPE I POST W/ FOUNDATION

0257 7642200000-N 1743  8 EA  1342.92 10743.36 1200.00 9600.00 1342.87  10742.96TYPE II PED W/ FOUNDATION

0258 7684000000-N 1750  2 EA  895.28 1790.56 800.00 1600.00 895.25  1790.50SIGNAL CABINET FOUNDATION

0259 7756000000-N 1751  2 EA  13429.21 26858.42 12000.00 24000.00 13428.70  26857.40CONTLR WITH CBNT, 2070L BASE MTD

0260 7780000000-N 1751  16 EA  111.91 1790.56 100.00 1600.00 111.91  1790.56DETECTOR CARD (TYPE 2070L)

0261 7901000000-N 1753  2 EA  447.64 895.28 400.00 800.00 447.63  895.26CABINET BASE EXTENDER

0262 0022000000-E 225  257,800 CY  9.00 2320200.00  8.54  2201612.00UNCLASSIFIED EXCAVATION

0263 0106000000-E 230  7,500 CY  12.00 90000.00  9.89  74175.00BORROW EXCAVATION

0264 1011000000-N 500 Lump Sum 588000.00   299000.00FINE GRADING

0265 1121000000-E 520  36,300 TON 29.00 1052700.00  34.51  1252713.00AGGREGATE BASE COURSE

0266 1275000000-E 600  910 GAL 4.50 4095.00  4.48  4076.80PRIME COAT

0267 1489000000-E 610  4,420 TON 53.00 234260.00  53.71  237398.20ASP CONC BASE CRS B25.0B

0268 1491000000-E 610  9,650 TON 53.00 511450.00  53.71  518301.50ASP CONC BASE CRS B25.0C

0269 1575000000-E 620  4,310 TON 630.00 2715300.00  660.24  2845634.40ASP FOR PLANT MIX

0270 0022000000-E 225  249,900 CY   8.00 1999200.00  UNCLASSIFIED EXCAVATION

0271 0106000000-E 230  6,100 CY   25.00 152500.00  BORROW EXCAVATION

0272 1011000000-N 500 Lump Sum  700000.00  FINE GRADING

0273 1489000000-E 610  5,000 TON  46.00 230000.00  ASP CONC BASE CRS B25.0B

0274 1491000000-E 610  23,220 TON  46.00 1068120.00  ASP CONC BASE CRS B25.0C

0275 1575000000-E 620  4,930 TON  590.00 2908700.00  ASP FOR PLANT MIX

CULVERT ITEMS

0276 8126000000-N 414 Lump Sum 225000.00 142900.00  33910.84CULV EXCAV @ ************
(59+43.00 -L-)

0277 8133000000-E 414  330 TON 43.75 14437.50 50.00 16500.00 56.52  18651.60FND CONDIT MAT, BOX CULV

0278 8196000000-E 420 485.3 CY  612.00 297003.60 615.00 298459.50 516.58  250696.27CLASS A CONCRETE (CULV)

0279 8245000000-E 425  60,206 LB  1.10 66226.60 1.00 60206.00 1.36  81880.16REINF STEEL (CULVERT)

WALL ITEMS

0280 8801000000-E SP   179 SF  88.30 15805.70 180.00 32220.00 159.49  28548.71MSE RETAIN WALL NO **
(2)

0281 8801000000-E SP   169 SF  88.11 14890.59 180.00 30420.00 152.56  25782.64MSE RETAIN WALL NO **
(3)

0282 8801000000-E SP   163 SF  88.20 14376.60 180.00 29340.00 138.69  22606.47MSE RETAIN WALL NO **
(4)

0283 8802031000-E SP   836 SF  69.36 57984.96 90.00 75240.00 110.95  92754.20PRECAST GRAVITY RETAINING WALLS
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STRUCTURE ITEMS

0284 8017000000-N SP  Lump Sum 40000.00 30000.00  41606.18CM&R TEMP ACCESS ***********
(117+35.00 -L- RT)

0285 8105540000-E 411 99.67 LF  990.00 98673.30 635.00 63290.45 1012.42  100907.903'-6" DRILLD PIER IN SOIL

0286 8105640000-E 411  70 LF  990.00 69300.00 635.00 44450.00 1192.71  83489.703'-6" DRILLD PIER NO SOIL

0287 8111400000-E 411 49.26 LF  224.00 11034.24 350.00 17241.00 485.41  23911.30PERM STL CASING FOR 3'-6" PIER

0288 8113000000-N 411  4 EA  783.37 3133.48 1200.00 4800.00 1664.25  6657.00SID INSPECTIONS

0289 8114000000-N 411  4 EA  783.37 3133.48 1200.00 4800.00 1664.25  6657.00SPT TESTING

0290 8115000000-N 411  1 EA  2100.00 2100.00 2200.00 2200.00 3467.17  3467.17CSL TESTING

0291 8121000000-N 412 Lump Sum 35000.00 10000.00  22189.96UNCL STR EXCAV STA *****
(117+35.00 -L-RT)

0292 8147000000-E 420  5,625 SF  32.00 180000.00 33.00 185625.00 59.64  335475.00REINF CONCRETE DECK SLAB

0293 8161000000-E 420  6,283 SF  0.84 5277.72 1.00 6283.00 1.53  9612.99GROOVING BRIDGE FLOORS

0294 8182000000-E 420 98.7 CY  1150.00 113505.00 800.00 78960.00 1331.40  131409.18CLASS A CONCRETE (BRIDGE)

0295 8210000000-N 422 Lump Sum 38000.00 40000.00  69343.64BRG APPR SLAB ***********
(117+35.00 -L-RT)

0296 8217000000-E 425  29,429 LB  1.12 32960.48 1.35 39729.15 1.00  29429.00REINF STEEL (BRIDGE)

0297 8238000000-E 425  4,306 LB  1.40 6028.40 1.50 6459.00 2.01  8655.06SPIRAL COL REINF STL BRG

0298 8262000000-E 430 585.67 LF  320.00 187414.40 177.00 103663.59 374.46  219309.9945" PRESTR CONCRETE GIRDR

0299 8364000000-E 450  305 LF  78.34 23893.70 50.00 15250.00 83.21  25379.05HP12X53 PILES

0300 8475000000-E 460 140.83 LF  136.00 19152.88 163.00 22955.29 249.64  35156.80TWO BAR METAL RAIL

0301 8503000000-E 460 148.33 LF  104.00 15426.32 90.00 13349.70 173.36  25714.49CONCRETE BARRIER RAIL

0302 8517000000-E 460 148.33 LF  99.00 14684.67 90.00 13349.70 208.03  30857.091'-**"X*****"CONC PARAPET
(1'-2" X 2'-6")

0303 8608000000-E 876  360 TON 43.56 15681.60 45.00 16200.00 62.41  22467.60RIP RAP II (2'-0")

0304 8622000000-E 876  395 SY  2.36 932.20 6.00 2370.00 6.93  2737.35GEOTEXTILE FOR DRAINAGE

0305 8657000000-N 430 Lump Sum 6714.60 5000.00  20803.10ELASTOMERIC BEARINGS

0306 8867000000-E SP  140.25 LF  400.00 56100.00 400.00 56100.00 346.72  48627.48GENERIC STRUCTURE ITEM (LF)
2 BAR METAL RAIL RETROFIT

 

    TOTAL 29874696.40 TOTAL 31532227.88 TOTAL  32075155.29CONTRACT TOTAL

 

    SUB-TOTAL 28190824.38 SUB-TOTAL 30064866.50 SUB-TOTAL  30216460.37ROADWAY ITEMS

    SUB-TOTAL 602667.70 SUB-TOTAL 518065.50 SUB-TOTAL  385138.87CULVERT ITEMS

    SUB-TOTAL 103057.85 SUB-TOTAL 167220.00 SUB-TOTAL  169692.02WALL ITEMS

    SUB-TOTAL 978146.47 SUB-TOTAL 782075.88 SUB-TOTAL  1303864.03STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 2000000.00   MOBILIZATION

0002 0001000000-E 200 Lump Sum 850000.00   CLEARING & GRUBBING

0003 0008000000-E 200  2 ACR 25000.00 50000.00   SUPP CLEARING & GRUBBING

0004 0029000000-N SP  Lump Sum 35000.00   REINF BRG APPR **********
(117+35.00 -L-)

0005 0036000000-E 225  500 CY  15.00 7500.00   UNDERCUT EXCAVATION

0006 0134000000-E 240  3,200 CY  15.00 48000.00   DRAINAGE DITCH EXCAVATION

0007 0141000000-E 240  3,200 LF  5.00 16000.00   BERM DITCH CONSTRUCTION

0008 0156000000-E 250  28,400 SY  5.00 142000.00   REMOVAL OF EXT ASPHALT PVMT

0009 0192000000-N 260  20 HR  500.00 10000.00   PROOF ROLLING

0010 0195000000-E 265  500 CY  50.00 25000.00   SELECT GRANULAR MATERIAL

0011 0196000000-E 270  3,600 SY  1.50 5400.00   GEOTEXTILE SOIL STABILIZATION

0012 0199000000-E SP   3,200 SF  55.00 176000.00   TEMPORARY SHORING

0013 0318000000-E 300  5,150 TON 30.00 154500.00   FND CONDIT MATL MINOR STRS

0014 0320000000-E 300  8,640 SY  3.00 25920.00   FND CONDIT GEOTEXTILE

0015 0335100000-E 305  116 LF  35.00 4060.00   12" DRAINAGE PIPE

0016 0335200000-E 305  4,420 LF  38.00 167960.00   15" DRAINAGE PIPE

0017 0335300000-E 305  1,084 LF  45.00 48780.00   18" DRAINAGE PIPE

0018 0335400000-E 305  816 LF  50.00 40800.00   24" DRAINAGE PIPE

0019 0335500000-E 305  564 LF  59.00 33276.00   30" DRAINAGE PIPE

0020 0335600000-E 305  64 LF  70.00 4480.00   36" DRAINAGE PIPE

0021 0335850000-E 305  2 EA  335.00 670.00   **" DRAINAGE PIPE ELBOW
(15")

0022 0343000000-E 310  640 LF  32.00 20480.00   15" SIDE DRAIN PIPE

0023 0344000000-E 310  544 LF  38.00 20672.00   18" SIDE DRAIN PIPE

0024 0366000000-E 310  8,380 LF  35.00 293300.00   15" RC PIPE CULV III

0025 0372000000-E 310  2,720 LF  39.00 106080.00   18" RC PIPE CULV III

0026 0378000000-E 310  3,072 LF  52.00 159744.00   24" RC PIPE CULV III

0027 0384000000-E 310  1,560 LF  85.00 132600.00   30" RC PIPE CULV III

0028 0390000000-E 310  96 LF  85.00 8160.00   36" RC PIPE CULV III

0029 0402000000-E 310  596 LF  200.00 119200.00   48" RC PIPE CULV III

0030 0408000000-E 310  104 LF  225.00 23400.00   54" RC PIPE CULV III

0031 0414000000-E 310  48 LF  250.00 12000.00   60" RC PIPE CULV III

0032 0448200000-E 310  32 LF  35.00 1120.00   15" RCP CULV CLASS IV

0033 0448600000-E 310  352 LF  85.00 29920.00   36" RCP CULV CLASS IV

0034 0576000000-E 310  172 LF  85.00 14620.00   **" CS PIPE CULV *****"
(36", 0.079")

0035 0576000000-E 310  76 LF  85.00 6460.00   **" CS PIPE CULV *****"
(48", 0.109")

0036 0582000000-E 310  300 LF  42.00 12600.00   15" CS PIPE CULV 0.064"
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0037 0588000000-E 310  352 LF  49.00 17248.00   18" CS PIPE CULV 0.064"

0038 0636000000-E 310  1 EA  775.00 775.00   **" CS ELBOW *****" THICK
(18", 0.064")

0039 0995000000-E 340  8,516 LF  30.00 255480.00   PIPE REMOVAL

0040 1044000000-E 501  34,400 SY  3.50 120400.00   LIME TRTD SOIL (SLURRY)

0041 1066000000-E 501  350 TON 285.00 99750.00   LIME FOR LIME TREATED SOIL

0042 1099500000-E 505  500 CY  8.00 4000.00   SHALLOW UNDERCUT

0043 1099700000-E 505  1,000 TON 20.00 20000.00   CLASS IV SUBGRD STABILIZATION

0044 1110000000-E 510  500 TON 20.00 10000.00   STABILIZER AGGREGATE

0045 1115000000-E SP   4,100 SY  3.00 12300.00   GEOTEXTILE FOR PVMT STABILIZ

0046 1176000000-E 542  34,400 SY  3.00 103200.00   SOIL CEMENT BASE

0047 1187000000-E 542  946 TON 250.00 236500.00   PC FOR SOIL CEMENT BASE

0048 1209000000-E 543  10,320 GAL 6.00 61920.00   ASPHALT CURING SEAL

0049 1220000000-E 545  5,700 TON 18.00 102600.00   INCIDENTAL STONE BASE

0050 1297000000-E 607  58,370 SY  6.00 350220.00   MILL ASP PVMT *****" DTH
(2-1/2")

0051 1330000000-E 607  2,870 SY  8.00 22960.00   INCIDENTAL MILLING

0052 1498000000-E 610  2,370 TON 72.00 170640.00   ASP CONC INTR CRS I19.0B

0053 1503000000-E 610  37,580 TON 72.00 2705760.00   ASP CONC INTR CRS I19.0C

0054 1519000000-E 610  4,870 TON 72.00 350640.00   ASP CONC SURF CRS S9.5B

0055 1523000000-E 610  25,020 TON 72.00 1801440.00   ASP CONC SURF CRS S9.5C

0056 1693000000-E 654  3,150 TON 725.00 2283750.00   ASPH PLT MIX PVMT REPAIR

0057 2022000000-E 815  170 CY  22.00 3740.00   SUBDRAIN EXCAVATION

0058 2033000000-E 815  85 CY  22.00 1870.00   SUBDRAIN FINE AGGREGATE

0059 2044000000-E 815  500 LF  10.00 5000.00   6" PERF SUBDRN PIPE

0060 2070000000-N 815  1 EA  95.00 95.00   SUBDRN PIPE OUTLET

0061 2077000000-E 815  6 LF  14.00 84.00   6" OUTLET PIPE

0062 2143000000-E 818  15 TON 35.00 525.00   BLOTTING SAND

0063 2190000000-N 828  1 EA  825.00 825.00   TEMP STL PLT COVER FOR MDS

0064 2209000000-E 838  22 CY  1350.00 29700.00   ENDWALLS

0065 2220000000-E 838  6 CY  1300.00 7800.00   REINFORCED ENDWALLS

0066 2264000000-E 840 0.13 CY  2250.00 292.50   PIPE PLUGS

0067 2275000000-E SP   580 CY  150.00 87000.00   FLOWABLE FILL

0068 2286000000-N 840  260 EA  1800.00 468000.00   MASNRY DRAINAGE STRUCT

0069 2297000000-E 840  22 CY  1200.00 26400.00   MASNRY DRAINAGE STRUCT

0070 2308000000-E 840  132 LF  400.00 52800.00   MASNRY DRAINAGE STRUCT

0071 2354200000-N 840  7 EA  800.00 5600.00   FRAME W/GRATE 840.24 STD

0072 2355000000-N 840  2 EA  500.00 1000.00   FRAME W/GRATE 840.29 STD

0073 2364000000-N 840  11 EA  500.00 5500.00   FRAME W/2GRTS 840.16 STD
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0074 2366000000-N 840  72 EA  500.00 36000.00   FRAME W/2GRTS 840.24 STD

0075 2367000000-N 840  42 EA  500.00 21000.00   FRAME W/2GRTS 840.29 STD

0076 2374000000-N 840  10 EA  500.00 5000.00   FRAME-GRT-HD 840.03 **
(E)

0077 2374000000-N 840  68 EA  500.00 34000.00   FRAME-GRT-HD 840.03 **
(F)

0078 2374000000-N 840  46 EA  500.00 23000.00   FRAME-GRT-HD 840.03 **
(G)

0079 2396000000-N 840  15 EA  500.00 7500.00   FRAME W/COVER STD 840.54

0080 2418000000-E SP   30 LF  500.00 15000.00   FRM W/GRATES, DRIVEWY DI

0081 2440000000-N 852  23 EA  500.00 11500.00   CONC TRANS SECT FOR CATCH BASIN

0082 2451000000-N 852  9 EA  500.00 4500.00   CONC TRANS SECT FOR DROP INLET

0083 2535000000-E 846  6,080 LF  18.00 109440.00   **"X**" CONCRETE CURB
(8" X 18")

0084 2538000000-E 846  4,570 LF  20.00 91400.00   **'-**" CONCRETE CURB & GUTTER
(2'-9")

0085 2542000000-E 846  20,960 LF  17.00 356320.00   1'-6" CONC CURB & GUTTER

0086 2549000000-E 846  19,920 LF  21.00 418320.00   2'-6" CONC CURB & GUTTER

0087 2556000000-E 846  2,784 LF  25.00 69600.00   SHOULDER BERM GUTTER

0088 2591000000-E 848  7,860 SY  30.00 235800.00   4" CONCRETE SIDEWALK

0089 2605000000-N 848  60 EA  1200.00 72000.00   CONCRETE CURB RAMP

0090 2612000000-E 848  2,480 SY  50.00 124000.00   6" CONCRETE DRIVEWAY

0091 2619000000-E 850  353 SY  45.00 15885.00   4" CONCRETE PAVED DITCH

0092 2655000000-E 852  1,020 SY  50.00 51000.00   5" MONO CONC ISLDS (KEY IN)

0093 2800000000-N 858  1 EA  400.00 400.00   ADJ CATCH BASINS

0094 2815000000-N 858  1 EA  675.00 675.00   ADJ DROP INLETS

0095 2938000000-N 859  1 EA  1650.00 1650.00   CONVERT DI TO JB W/MH

0096 3000000000-N SP   2 EA  1650.00 3300.00   IMPACT ATTEN TYPE 350

0097 3030000000-E 862  7,000 LF  17.00 119000.00   STL BM GUARDRAIL

0098 3045000000-E 862  400 LF  19.00 7600.00   SBGR SHOP CURVED

0099 3150000000-N 862  10 EA  11.00 110.00   ADDIT GUARDRAIL POSTS

0100 3165000000-N SP   2 EA  1650.00 3300.00   GR ANCHOR TYPE **********
(350, TL-2)

0101 3195000000-N 862  4 EA  605.00 2420.00   GR ANCHOR TYPE AT-1

0102 3210000000-N 862  12 EA  825.00 9900.00   GR ANCHOR TYPE CAT-1

0103 3215000000-N 862  2 EA  1250.00 2500.00   GR ANCHOR TYPE III

0104 3270000000-N SP   8 EA  1250.00 10000.00   GR ANCHOR TYPE 350

0105 3317000000-N 862  2 EA  1350.00 2700.00   GR ANCHOR TYPE B-77

0106 3360000000-E 863  1,075 LF  1.50 1612.50   REMOVE EXISTING GUARDRAIL

0107 3503000000-E 866  600 LF  3.00 1800.00   WOVEN WIRE FENCE 47" FAB

0108 3509000000-E 866  34 EA  23.00 782.00   4" TIMBER POSTS 7'-6"LONG
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0109 3515000000-E 866  27 EA  35.00 945.00   5" TIMBER POSTS 8'-0"LONG

0110 3536000000-E 866  160 LF  12.00 1920.00   CHN LK FENCE 48" FABRIC

0111 3542000000-E 866  16 EA  39.00 624.00   MET LINE PST 48" CL FEN

0112 3548000000-E 866  13 EA  110.00 1430.00   MET TERM PST 48" CL FEN

0113 3551000000-E 866  2 EA  305.00 610.00   MET GATE PST **" CL FEN S
(48")

0114 3564000000-E 866  1 EA  1100.00 1100.00   SGL GATE **HIGH, **WIDE, **OPEN
(48",5' 5')

0115 3628000000-E 876  150 TON 52.00 7800.00   RIP RAP, CLASS I

0116 3635000000-E 876  80 TON 47.00 3760.00   RIP RAP, CLASS II

0117 3649000000-E 876  900 TON 37.00 33300.00   RIP RAP, CLASS B

0118 3656000000-E 876  6,065 SY  2.25 13646.25   GEOTEXTILE FOR DRAINGE

0119 3659000000-N SP   6 EA  1400.00 8400.00   PREFORMED SCOUR HOLES

0120 4072000000-E 903  2,575 LF  6.50 16737.50   SUPPORT, 3-LB STL U-CHAN

0121 4096000000-N 904  4 EA  150.00 600.00   SIGN ERECTION, TYPE D

0122 4102000000-N 904  166 EA  39.00 6474.00   SIGN ERECTION, TYPE E

0123 4108000000-N 904  23 EA  57.00 1311.00   SIGN ERECTION, TYPE F

0124 4116100000-N 904  6 EA  150.00 900.00   SIGN ERECT, RELOC ** GRD MTD
(D)

0125 4116100000-N 904  1 EA  58.00 58.00   SIGN ERECT, RELOC ** GRD MTD
(E)

0126 4155000000-N 907  62 EA  1.25 77.50   DISPOSE SIGN SYST U-CHAN

0127 4158000000-N 907  12 EA  3.50 42.00   DISPOSE SIGN SYST WOOD

0128 4192000000-N 907  4 EA  3.50 14.00   DISPOSE SUPPORT, U-CHAN

0129 4400000000-E 1110  1,496 SF  5.25 7854.00   WORK ZONE SIGNS (STAT)

0130 4405000000-E 1110  384 SF  11.50 4416.00   WORK ZONE SIGNS (PORT)

0131 4410000000-E 1110  351 SF  7.50 2632.50   WORK ZONE SIGNS (BARR)

0132 4415000000-N 1115  2 EA  2100.00 4200.00   FLASHING ARROW BOARD

0133 4420000000-N 1120  4 EA  4400.00 17600.00   PORTABLE CHANGE MSG SIGN

0134 4430000000-N 1130  870 EA  45.00 39150.00   DRUMS

0135 4435000000-N 1135  100 EA  18.00 1800.00   CONES

0136 4445000000-E 1145  816 LF  25.00 20400.00   BARRICADES (TYPE III)

0137 4455000000-N 1150  778 DAY 230.00 178940.00   FLAGGER

0138 4465000000-N 1160  4 EA  5500.00 22000.00   TEMPORARY CRASH CUSHIONS

0139 4470000000-N 1160  4 EA  1100.00 4400.00   RESET CRASH CUSHION

0140 4480000000-N 1165  2 EA  7100.00 14200.00   TMA

0141 4485000000-E 1170  1,875 LF  28.00 52500.00   PORT CONC BARRIER

0142 4490000000-E 1170  400 LF  44.00 17600.00   PORT CONC BARRIER(ANCHRD)

0143 4500000000-E 1170  565 LF  7.00 3955.00   RESET PORT CONC BARRIER

0144 4510000000-N SP   48 HR  155.00 7440.00   LAW ENFORCEMENT
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0145 4516000000-N 1180  100 EA  11.00 1100.00   SKINNY DRUM

0146 4650000000-N 1251  1,758 EA  12.00 21096.00   TEMP RAISED PVMT MRKS

0147 4695000000-E 1205  982 LF  1.00 982.00   THERMO PVT MKG LINES 8"90 MILS

0148 4697000000-E 1205  980 LF  1.00 980.00   THERMO PVT MKG LINE 8"120 MILS

0149 4710000000-E 1205  697 LF  10.00 6970.00   24"WIDE THERMO 120 MILS

0150 4725000000-E 1205  149 EA  110.00 16390.00   THERMO PVT SYMBOL 90MILS

0151 4810000000-E 1205  200,989 LF  0.25 50247.25   PAINT PVMT MARKINGS 4"

0152 4820000000-E 1205  1,774 LF  1.00 1774.00   PAINT PVMT MARKINGS 8"

0153 4835000000-E 1205  1,322 LF  4.00 5288.00   PAINT PVT MKG LINES 24"

0154 4845000000-N 1205  54 EA  60.00 3240.00   PAINT PVT MKG SYMBOL

0155 4847000000-E 1205  66,898 LF  2.25 150520.50   POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0156 4847110000-E 1205  2,963 LF  3.25 9629.75   POLYUREA LINES (8" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0157 4850000000-E 1205  2,454 LF  1.50 3681.00   LINE REMOVAL 4" WIDE

0158 4870000000-E 1205  100 LF  22.00 2200.00   LINE REMOVAL 24" WIDE

0159 4875000000-N 1205  1 EA  300.00 300.00   REMOVAL OF SYMBL & CHARAC

0160 4900000000-N 1251  172 EA  11.00 1892.00   PERM RAISED PVMT MARKERS

0161 4905000000-N 1253  1,093 EA  29.00 31697.00   SNOWPLB PVMT MRKER

0162 5325200000-E 1510  484 LF  25.00 12100.00   2" WATER LINE

0163 5325600000-E 1510  1,781 LF  60.00 106860.00   6" WATER LINE

0164 5326200000-E 1510 20,542.3 LF  90.00 1848807.00   12" WATER LINE

0165 5536000000-E 1515  6 EA  275.00 1650.00   2" VALVE

0166 5540000000-E 1515  10 EA  990.00 9900.00   6" VALVE

0167 5546000000-E 1515  4 EA  1650.00 6600.00   8" VALVE

0168 5558000000-E 1515 35.99 EA  2300.00 82777.00   12" VALVE

0169 5648000000-N 1515  56 EA  825.00 46200.00   RELOCATE WATER METER

0170 5649000000-N 1515  32 EA  1650.00 52800.00   RECONNECT WATER METER

0171 5666000000-E 1515  5 EA  3850.00 19250.00   FIRE HYDRANT

0172 5672000000-N 1515  18 EA  1800.00 32400.00   RELOCATE FIRE HYDRANT

0173 5691300000-E 1520  13,665 LF  69.00 942885.00   8" SANITARY GRAVITY SEWER

0174 5768000000-N 1520  36 EA  1320.00 47520.00   SANITARY SEWER CLEAN-OUT

0175 5775000000-E 1525  51 EA  2420.00 123420.00   4' DIA UTILITY MANHOLE

0176 5776000000-E 1525  4 EA  2860.00 11440.00   5' DIA UTILITY MANHOLE

0177 5777000000-E 1525  12 EA  3190.00 38280.00   6' DIA UTILITY MANHOLE

0178 5781000000-E 1525  75 LF  88.00 6600.00   UTILITY MANHOLE WALL, 4' DIA

0179 5782000000-E 1525  40 LF  99.00 3960.00   UTILITY MANHOLE WALL, 5' DIA

0180 5783000000-E 1525  140 LF  110.00 15400.00   UTILITY MANHOLE WALL, 6' DIA

0181 5801000000-E 1530  23,256 LF  44.00 1023264.00   ABANDON 8" UTILITY PIPE
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0182 5804000000-E 1530  324 LF  12.00 3888.00   ABANDON 12" UTILITY PIPE

0183 5816000000-N 1530  45 EA  900.00 40500.00   ABANDON UTILITY MANHOLE

0184 5835700000-E 1540  111 LF  110.00 12210.00   16" ENCASEMENT PIPE

0185 5871700000-E 1550  175 LF  180.00 31500.00   12" TRENCHLESS INSTALL (IN SOIL)

0186 5871710000-E 1550  175 LF  300.00 52500.00   12" TRENCHLESS INSTALL (NOT IN SOIL)

0187 5871900000-E 1550  56 LF  220.00 12320.00   16" TRENCHLESS INSTALL (IN SOIL)

0188 5871910000-E 1550  56 LF  550.00 30800.00   16" TRENCHLESS INSTALL (NOT IN SOIL)

0189 5882000000-N SP   3 EA  2750.00 8250.00   GENERIC UTILITY ITEM (EA)
RELOCATE MASTER METER

0190 6000000000-E 1605  71,000 LF  1.45 102950.00   TEMPORARY SILT FENCE

0191 6006000000-E 1610  2,850 TON 28.00 79800.00   EROS CONTRL STONE CL A

0192 6009000000-E 1610  8,150 TON 28.00 228200.00   EROS CONTRL STONE CL B

0193 6012000000-E 1610  8,950 TON 26.00 232700.00   SEDIMENT CONTROL STONE

0194 6015000000-E 1615  100 ACR 715.00 71500.00   TEMPORARY MULCHING

0195 6018000000-E 1620  6,100 LB  4.00 24400.00   SEED FOR TEMP SEEDING

0196 6021000000-E 1620 31.5 TON 1375.00 43312.50   FERT FOR TEMP SEEDING

0197 6024000000-E 1622  3,000 LF  12.00 36000.00   TEMPORARY SLOPE DRAINS

0198 6029000000-E SP   1,400 LF  3.25 4550.00   SAFETY FENCE

0199 6030000000-E 1630  27,770 CY  9.00 249930.00   SILT EXCAVATION

0200 6036000000-E 1631  121,000 SY  1.25 151250.00   MATTING FOR EROS CONTROL

0201 6037000000-E SP   810 SY  7.25 5872.50   COIR FIBER MAT

0202 6038000000-E SP   6,000 SY  5.50 33000.00   PERM SOIL REINF MAT

0203 6042000000-E 1632  21,900 LF  1.75 38325.00   1/4" HARDWARE CLOTH

0204 6070000000-N 1639  8 EA  155.00 1240.00   SPECIAL STILLING BASINS

0205 6071010000-E SP   10,900 LF  1.00 10900.00   WATTLE

0206 6071020000-E SP   9,050 LB  5.50 49775.00   POLYACRYLAMIDE (PAM)

0207 6071030000-E 1640  6,450 LF  2.00 12900.00   COIR FIBER BAFFLE

0208 6071050000-E SP   30 EA  810.00 24300.00   **" SKIMMER
(1-1/2")

0209 6071050000-E SP   2 EA  1200.00 2400.00   **" SKIMMER
(2")

0210 6071050000-E SP   1 EA  1400.00 1400.00   **" SKIMMER
(3")

0211 6084000000-E 1660  96 ACR 1800.00 172800.00   SEEDING AND MULCHING

0212 6087000000-E 1660  90 ACR 83.00 7470.00   MOWING

0213 6090000000-E 1661  1,350 LB  5.50 7425.00   SEED FOR REPAIR SEEDING

0214 6093000000-E 1661  4 TON 1793.00 7172.00   FERT FOR REPAIR SEEDING

0215 6096000000-E 1662  2,150 LB  7.00 15050.00   SEED FOR SUPP SEEDING

0216 6108000000-E 1665  64 TON 1300.00 83200.00   FERTILIZER TOPDRESSING

0217 6111000000-E SP   25 LF  92.00 2300.00   IMPERVIOUS DIKE
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0218 6114500000-N 1667  70 MHR 82.00 5740.00   SPECIALIZED HAND MOWING

0219 6117000000-N SP   150 EA  165.00 24750.00   RESPONSE FOR EROS CONTROL

0220 6120000000-E SP   40 CY  65.00 2600.00   CULVERT DIVERSION CHANNEL

0221 6132000000-N SP   12 EA  385.00 4620.00   GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

0222 6132000000-N SP   234 EA  28.00 6552.00   GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE CLEANOUT

0223 6132000000-N SP   78 EA  44.00 3432.00   GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTIONDEVICE

0224 7048500000-E 1705  10 EA  865.00 8650.00   16" PEDEST SIG HEAD 1 SEC W/CD

0225 7060000000-E 1705  6,260 LF  2.25 14085.00   SIGNAL CABLE

0226 7120000000-E 1705  32 EA  960.00 30720.00   VEHICLE SIGNAL HD (12", 3 SECT)

0227 7132000000-E 1705  6 EA  1100.00 6600.00   VEHICLE SIGNAL HD (12", 4 SECT)

0228 7252000000-E 1710  1,500 LF  3.00 4500.00   MESSENGER CABLE (1/4")

0229 7264000000-E 1710  2,020 LF  3.50 7070.00   MESSENGER CABLE (3/8")

0230 7288000000-E 1715  70 LF  24.00 1680.00   PAVED TRENCH (***********)
(1, 2")

0231 7300000000-E 1715  2,080 LF  8.50 17680.00   UNPAVED TRENCH (***********)
(1, 2")

0232 7300000000-E 1715  40 LF  8.50 340.00   UNPAVED TRENCH (***********)
(2, 2")

0233 7301000000-E 1715  50 LF  28.00 1400.00   DIRECT DRILL (***********)
(1, 2")

0234 7324000000-N 1716  35 EA  350.00 12250.00   JUNCTION BOX (STANDARD SIZE)

0235 7360000000-N 1720  8 EA  950.00 7600.00   WOOD POLE

0236 7372000000-N 1721  22 EA  250.00 5500.00   GUY ASSEMBLY

0237 7396000000-E 1722  2 EA  275.00 550.00   1/2" RISER WITH WEATHERHEAD

0238 7420000000-E 1722  4 EA  525.00 2100.00   2" RISER WITH WEATHERHEAD

0239 7430000000-N 1722  2 EA  25.00 50.00   HEAT SHRINK TUB KIT

0240 7444000000-E 1725  3,440 LF  7.00 24080.00   INDUCTIVE LOOP SAWCUT

0241 7456000000-E 1726  10,310 LF  1.50 15465.00   LEAD-IN CABLE(********)
(14-2)

0242 7481000000-N SP   2 EA  1650.00 3300.00   SITE SURVEY

0243 7481200000-N SP   2 EA  415.00 830.00   LUMINAIRE ARM FOR VIDEO SYSTEM

0244 7481240000-N SP   8 EA  375.00 3000.00   CAMERA W/O INT LOOP EMUL PORCESS

0245 7481260000-N SP   2 EA  630.00 1260.00   EXT LOOP EMULATOR PROCESS UNIT

0246 7516000000-E 1730  2,200 LF  10.00 22000.00   COMMUNICATIONS CABLE (** FIBER)
(12)

0247 7541000000-N 1731  2 EA  50.00 100.00   MOD SPLICE ENCLOSURE

0248 7552000000-N 1731  1 EA  575.00 575.00   INTERCONNECT CENTER

0249 7564000000-N 1732  1 EA  350.00 350.00   FIBER-OPTIC TRANS DROP/REP

0250 7575160000-E 1734  1,500 LF  1.50 2250.00   REM EXT COMM CABLE
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0251 7575180000-N 1735  1 EA  135.00 135.00   CABLE TRANSFER

0252 7576000000-N SP   8 EA  7800.00 62400.00   METAL STRAIN SIGNAL POLE

0253 7613000000-N SP   8 EA  1100.00 8800.00   SOIL TEST

0254 7614100000-E SP   64 CY  952.00 60928.00   DRILLED PIER FOUND

0255 7636000000-N 1745  7 EA  320.00 2240.00   SIGN FOR SIGNALS

0256 7642100000-N 1743  1 EA  1300.00 1300.00   TYPE I POST W/ FOUNDATION

0257 7642200000-N 1743  8 EA  1100.00 8800.00   TYPE II PED W/ FOUNDATION

0258 7684000000-N 1750  2 EA  1100.00 2200.00   SIGNAL CABINET FOUNDATION

0259 7756000000-N 1751  2 EA  15000.00 30000.00   CONTLR WITH CBNT, 2070L BASE MTD

0260 7780000000-N 1751  16 EA  121.00 1936.00   DETECTOR CARD (TYPE 2070L)

0261 7901000000-N 1753  2 EA  450.00 900.00   CABINET BASE EXTENDER

0262 0022000000-E 225  257,800 CY  5.00 1289000.00   UNCLASSIFIED EXCAVATION

0263 0106000000-E 230  7,500 CY  9.50 71250.00   BORROW EXCAVATION

0264 1011000000-N 500 Lump Sum 750000.00   FINE GRADING

0265 1121000000-E 520  36,300 TON 16.00 580800.00   AGGREGATE BASE COURSE

0266 1275000000-E 600  910 GAL 33.00 30030.00   PRIME COAT

0267 1489000000-E 610  4,420 TON 72.00 318240.00   ASP CONC BASE CRS B25.0B

0268 1491000000-E 610  9,650 TON 72.00 694800.00   ASP CONC BASE CRS B25.0C

0269 1575000000-E 620  4,310 TON 715.00 3081650.00   ASP FOR PLANT MIX

0270 0022000000-E 225  249,900 CY     UNCLASSIFIED EXCAVATION

0271 0106000000-E 230  6,100 CY     BORROW EXCAVATION

0272 1011000000-N 500 Lump Sum    FINE GRADING

0273 1489000000-E 610  5,000 TON    ASP CONC BASE CRS B25.0B

0274 1491000000-E 610  23,220 TON    ASP CONC BASE CRS B25.0C

0275 1575000000-E 620  4,930 TON    ASP FOR PLANT MIX

CULVERT ITEMS

0276 8126000000-N 414 Lump Sum 160000.00   CULV EXCAV @ ************
(59+43.00 -L-)

0277 8133000000-E 414  330 TON 45.00 14850.00   FND CONDIT MAT, BOX CULV

0278 8196000000-E 420 485.3 CY  675.00 327577.50   CLASS A CONCRETE (CULV)

0279 8245000000-E 425  60,206 LB  1.25 75257.50   REINF STEEL (CULVERT)

WALL ITEMS

0280 8801000000-E SP   179 SF  190.00 34010.00   MSE RETAIN WALL NO **
(2)

0281 8801000000-E SP   169 SF  180.00 30420.00   MSE RETAIN WALL NO **
(3)

0282 8801000000-E SP   163 SF  195.00 31785.00   MSE RETAIN WALL NO **
(4)

0283 8802031000-E SP   836 SF  100.00 83600.00   PRECAST GRAVITY RETAINING WALLS
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STRUCTURE ITEMS

0284 8017000000-N SP  Lump Sum 6500.00   CM&R TEMP ACCESS ***********
(117+35.00 -L- RT)

0285 8105540000-E 411 99.67 LF  966.00 96281.22   3'-6" DRILLD PIER IN SOIL

0286 8105640000-E 411  70 LF  1375.00 96250.00   3'-6" DRILLD PIER NO SOIL

0287 8111400000-E 411 49.26 LF  350.00 17241.00   PERM STL CASING FOR 3'-6" PIER

0288 8113000000-N 411  4 EA  550.00 2200.00   SID INSPECTIONS

0289 8114000000-N 411  4 EA  550.00 2200.00   SPT TESTING

0290 8115000000-N 411  1 EA  2700.00 2700.00   CSL TESTING

0291 8121000000-N 412 Lump Sum 12000.00   UNCL STR EXCAV STA *****
(117+35.00 -L-RT)

0292 8147000000-E 420  5,625 SF  32.00 180000.00   REINF CONCRETE DECK SLAB

0293 8161000000-E 420  6,283 SF  0.70 4398.10   GROOVING BRIDGE FLOORS

0294 8182000000-E 420 98.7 CY  875.00 86362.50   CLASS A CONCRETE (BRIDGE)

0295 8210000000-N 422 Lump Sum 43000.00   BRG APPR SLAB ***********
(117+35.00 -L-RT)

0296 8217000000-E 425  29,429 LB  1.25 36786.25   REINF STEEL (BRIDGE)

0297 8238000000-E 425  4,306 LB  1.75 7535.50   SPIRAL COL REINF STL BRG

0298 8262000000-E 430 585.67 LF  250.00 146417.50   45" PRESTR CONCRETE GIRDR

0299 8364000000-E 450  305 LF  62.00 18910.00   HP12X53 PILES

0300 8475000000-E 460 140.83 LF  195.00 27461.85   TWO BAR METAL RAIL

0301 8503000000-E 460 148.33 LF  90.00 13349.70   CONCRETE BARRIER RAIL

0302 8517000000-E 460 148.33 LF  95.00 14091.35   1'-**"X*****"CONC PARAPET
(1'-2" X 2'-6")

0303 8608000000-E 876  360 TON 50.00 18000.00   RIP RAP II (2'-0")

0304 8622000000-E 876  395 SY  2.00 790.00   GEOTEXTILE FOR DRAINAGE

0305 8657000000-N 430 Lump Sum 5100.00   ELASTOMERIC BEARINGS

0306 8867000000-E SP  140.25 LF  170.00 23842.50   GENERIC STRUCTURE ITEM (LF)
2 BAR METAL RAIL RETROFIT

 

    TOTAL 32087563.72   CONTRACT TOTAL

 

    SUB-TOTAL 30468646.25   ROADWAY ITEMS

    SUB-TOTAL 577685.00   CULVERT ITEMS

    SUB-TOTAL 179815.00   WALL ITEMS

    SUB-TOTAL 861417.47   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  25918247.37   YOUNG & MCQUEEN GRADING CO INC

     2  27395258.30   SMITH-ROWE, LLC
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     3  29778108.26   GLF CONSTRUCTION CORPORATION

     4  29874696.40   BLYTHE DEVELOPMENT CO.

     5  31532227.88   BRANCH HIGHWAYS, INC.

     6  32075155.29   VECELLIO & GROGAN INC

     7  32087563.72   JAMES R. VANNOY & SONS CONSTRUCTION COMPANY,
INC


